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ADVERTISEMENT FOR BIDS

Sealed bids will be received by the City of Opelousas, up to the hour of 2:00 p.m. CDST105 North Main Street,
Opelousas, Louisiana, 70570 on

TUESDAY, MAY 23, 2023

and then publicly opened and read aloud, for the furnishing and installation of playground equipment at three
(3) City owned parks including all necessary labor, materials, equipment, tools, etc., required as set forth in
the Bid Documents of Morgan Goudeau & Associates, Inc. for Installation of Park/Playground Equipment for
the City of Opelousas.  Bid Documents are available and may be seen and examined at the Clerk's Office,
Opelousas, Louisiana, or at the office of Morgan Goudeau & Associates, Inc., Consulting Engineers,
Opelousas, Louisiana. Bid related materials can also be examined or obtained at
https://lamats.eauctionservices.com/.  Copies of Bid Documents may be obtained from the office of Morgan
Goudeau & Associates, Inc., 1703 West Landry Street, Opelousas, Louisiana, upon deposit of $50.00 dollars
for each set of documents.  Deposits on the first set of documents furnished to bona fide PRIME BIDDERS,
fully licensed by the Louisiana State Licensing Board of Contractors, will be fully refunded upon the return of
the documents in good condition, no later than ten (10) days after receipt of bids.  On other sets of documents
furnished to said prime bidders, the payment of $50.00 dollars shall constitute the cost of reproduction and
handling and WILL NOT BE REFUNDED.  Bids may also be submitted electronically through LaMATS e-
Auction Services (EASiBUY) https://lamats.eauctionservices.com/.  All potential bidders may register at the
website address at no charge to access the full specifications and to receive email notification of changes to
the solicitation.  A $300.00 Electronic Platform Fee will be payable upon award by the awarded vendor
whether having submitted a bid by sealed envelope or electronically.

Bids shall be enclosed in a sealed envelope addressed to Julius Alsandor, Mayor, City of Opelousas,
Louisiana and plainly marked on the outside, “Bid for Installation of Park/Playground Equipment, MGA Project
S#573”.  Bids must be accompanied by a certified check or bid bond in the amount equal to 5% of the bid,
made payable to the City of Opelousas, Louisiana, as a guarantee that the bidder will furnish all necessary
bonds and enter into a contract if his bid is accepted.  Sureties used for obtaining bonds must appear as
acceptable on the U.S. Department of Treasury Circular 570.

In particular, bidders should note the required attachments and certifications to be executed and submitted
with the bid proposal.

The Contractor shall obtain, maintain during the life of the project and provide to the Owner copies of the
following bonds and policies which shall be obtained from surety companies which appear on the U.S.
Treasury Circular 570, licensed to do business in the State of Louisiana, in the amounts and for the purpose
stated and subject to the Owner’s approval:

1. BID BOND:  A “Bid Guarantee” equivalent to 5% of the bid price consisting of a firm commitment,
such as a bid bond, certified check, cashier’s check, money order or other negotiable instrument, shall
accompany each bid as assurance that the bidder will, upon acceptance of his bid, execute such
contractual documents as may be required and within the time specified.

2. PERFORMANCE BOND:  A performance bond of not less than 100% of the contract price shall be
executed to assure the Contractor’s faithful performance of the contract.

3. PAYMENT BOND:  A payment bond of not less than 100% of the contract price shall be executed
to assure payment as required by law of all persons supplying labor and material in the performance
of the work provided by the contract.

No bidder may withdraw his/her bid within forty-five (45) days after the actual date of the opening thereof.
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The project is receiving construction grant assistance from the LCDBG-CV Love Louisiana Outdoor Program.

The Attention of Bidders is called particularly to the requirements for conditions of employment to be observed
and minimum wage rates to be paid under the Contract, Section 3, Segregated Facilities, Executive Order
11246, and all applicable laws and regulations of the Federal Government and State of Louisiana and bonding
and insurance requirements.

All contractors and subcontractors will be required to comply with the Title VI of the Civil Rights Act of 1964,
the Davis-Bacon Act pertaining to the minimum wage rates, the Anti-Kickback Act, the Contract Work Hours
Standards Act and the Local Public Works Payroll Evaluation Program and new Section 3 requirements.

All contractors and subcontractors will be required to certify that they do not and will not maintain or provide
for their employees any facilities that are segregated on a basis of race, color, creed, or national origin.

Minority, female-owned and Section 3 firms are encourage to submit bids.

The prime contractor and all subcontractors must have an active Unique Entity ID number (UEI) and an active
SAM Cage Code number, as verified on www.sam.gov, prior to beginning construction and throughout the
term of the contract.

Any person with disabilities requiring special accommodations must contact the Owner at (337) 948-2520 no
later than seven (7) days prior to bid opening.

Prospective bidders are advised that technical assistance with forms is available from the Office of Community
Development, telephone number (225) 342-7412, Louisiana Division of Administration, Claiborne Building,
Baton Rouge, Louisiana.

The Owner reserves the right to reject any and all bids for just cause; such actions will be in accordance with
Title 38 of the Louisiana Revised Statutes.

Thus done and signed at Opelousas, Louisiana, this 20th day of April, 2023.

JULIUS ALSANDOR
MAYOR

Attest:   LEISA ANDERSON
CITY CLERK

ADVERTISE:   APRIL 26, MAY 3, 10, 2023 (3 TIMES)
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ARTICLE 1 - SUBMISSION OF BIDS 
INFORMATION FOR BIDDERS 

Bids will be received only at the place, and until the scheduled closing time, as stated in the Notice to Bidders. It is the sole 
responsibility of the bidder to see that his bid is received by the designated time. Any bid received after the scheduled closing 
time for receipt of bids will be returned unopened to the bidder. A conditional or qualified bid will not be accepted. 

 
All bidders are required to (1) have an active Data Universal Numbering System (DUNS) number and (2) all bidders must have 
an active registration in the System for Award Management (SAM) website, www.sam.gov. prior to the start of construction. 
In addition all subcontractors anticipated to perform work on this project must also (1) have an active Data Universal 
Numbering System (DUNS) number and (2) must have an active registration in the System for Award Management (SAM) 
website, www.sam.gov. The DUNS numbers and SAM Cage Code numbers must remain active for the contractor and 
subcontractor during the term of the contract. It will be the responsibility of the prime contractor to ensure that any 
subcontractors used on the project have an active DUNS number and the subcontractor also has an active SAM Cage Code 
number/registration in SAM. 

 
The following forms are to be completed and submitted as the bid: 

 
(a) Louisiana Uniform Public Works Bid Form 
(b) Bid Bond 

 
After bids are received to qualify a bidder as responsive, a bidder must submit the Attestations Form as required by LA R.S. 
38:2227. See "Documents to be Completed by Low Bidder to Qualify as Responsive". 

 
Attestations Form - Past Criminal Convictions of Bidders: Verification of Employees; and Certification Regarding 
Unpaid Workers Compensation Insurance 

 

ARTICLE 2 - RECEIPT AND OPENING OF BIDS 
At the time and place set for the opening and reading of bids, each and every bid received prior to the scheduled closing time 
for receipt of bids will be publicly opened and read aloud (except those which have been withdrawn or any bidder not furnishing 
a bid bond). 

 

ARTICLE 3 - PREPARATION OF BID 
Each bid shall be submitted on the Louisiana Uniform Public Works Bid Form. All blank spaces for bid prices must be filled 
in, in ink or typewritten, in both words and figures and the foregoing certifications must be fully completed and executed when 
submitted. 

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, his/her address, license 
number of bidder and the name of the project for which the bid is submitted. If forwarded by mail, the sealed envelope 
containing the bid must be enclosed in another envelope addressed as specified in the bid form. 

 

ARTICLE 4 -TELEGRAPHIC MODIFICATION OF BID 
Any bidder may modify his/her bid by telegraphic communication at any time prior to the scheduled closing time for receipt of 
bids, provided such telegraphic communication is received by the Owner prior to the closing time, and provided further, the 
Owner is satisfied that a written confirmation of the telegraphic modification over the signature of the bidder was mailed prior 
to the closing time. The telegraphic communication should not reveal the bid price but should provide the addition or 
subtraction of other modification so that the final prices or terms will not be known by the Owner until the sealed bid is opened. 
If written confirmation is not received within two days from the closing time, no consideration will be given to the telegraphic 
modification. 

 

ARTICLE 5 - ERASURES 
The bid submitted must not contain erasures. Any and all interlineations or other corrections shall be suitably authenticated 
by affixing in the margin immediately opposite the correction the initials of the person or persons signing the bid. 

 

ARTICLE 6 - DETERMINATION OF UNIT AND EXTENDED PRICES 
In unit price bids, the total amount bid shall be in the sum of the correct extensions of the unit price bid on each item of work 
multiplied by the approximate quantity of work shown for the respective item. Each extension shall be carried to one hundredth 
of a dollar, and the last digit in the extension (or cents' place) shall not be rounded off. 

 

ARTICLE 7 -QUALIFICATION OF BIDDERS 
The Owner may make such investigation as he deems necessary to determine the ability of the bidder to perform the work 
and the bidder shall furnish to the Owner all such information and data for this purpose as the Owner may request. The bidder 
must complete the Attestations form relative to Past Criminal Convictions of Bidders, Verification of Employees and 
Certification Regarding Unpaid Workers Compensation Insurance. The Owner reserves the right to reject any bid if the 
evidence submitted by, or investigation of, such bidder fails to satisfy the Owner that such bidder is responsible and is properly 
qualified to carry out the obligations of the contract and to complete the work contemplated therein.   Any conditions placed on 
a submitted bid shall result in a rejection of such bid. 
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ARTICLE 8 - BID SECURITY 
Each bid must be accompanied by cash, a certified check of the bidder or a bid bond prepared on the form of bid bond 
attached hereto, duly executed by the bidder as principal and having as surety thereon a surety company approved by Owner, 
in the amount of five percent (5%) of the bid. Such cash, check or bid bond will be returned to all except the three (3) lowest 
bidders within three (3) days after the opening of bids, and the remaining cash, checks or bid bonds will be returned promptly 
after the Owner and the accepted bidder have executed the contract, or, if no award has been made within forty-five (45) days 
after the date of the opening of bids, upon demand of the bidder at any time thereafter, so long as he/she has not been notified 
of the acceptance of his/her bid. 

 

Liquidated Damages for Failure to Enter into Contract: The successful bidder, upon his/her failure or refusal to execute and 
deliver the contract and bonds within 10 days after he/she receives notice of the acceptance of his/her bid, shall forfeit to the 
Owner, as Liquidated Damages for such failure or refusal, the security deposited with his/her bid. 

 

Time of Completion and Liquidated Damages: Bidder must agree to commence work on or before a date to be specified in 
a written "Notice to Proceed" of the Owner and to fully complete the project within the number of days prescribed by the Owner. 
Bidder must agree topay as Liquidated Damages the sum as prescribed by the Owner for each day thereafter until acceptance 
and hereinafter until acceptance as hereinafter provided in the General Conditions. 

 

ARTICLE 9 - REJECTION OF BIDS 
The Owner may reject any and all bids for just cause; such actions will be in accordance with Title 38 of the Louisiana Revised 
Statutes.   Any bid may be withdrawn prior to the scheduled time for the opening of bids or authorized postponement thereof. 
Any bid received after the time and date specified shall not be considered. No bidder may withdraw a bid within forty-five (45) 
days after the actual date of the opening thereof unless said award is delayed for a period exceeding forty-five (45) calendar 
days. 

 

ARTICLE 10 - ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the plans, specifications or other pre-bid documents will be made to any bidder orally. 

 
Every request for such interpretation should be in writing addressed to the Engineer and to be given consideration must be 
received at least five (5) days prior to the date fixed for the opening of the bids. 

 
Should a bidder find discrepancies in or omissions from the plans, specifications or other contract documents, or should he 
be in doubt as to their meaning, he should at once notify the Engineer in order that a written addendum may be sent to all 
bidders. Any addenda issued prior to seventy-two (72) hours of the opening of bids, excluding Saturday, Sunday and legal 
holidays, will be mailed by certified mail with return receipt requested or delivered to each bidder contemplating the submission 
of a bid on this work. The bid as submitted by a bidder will be construed as to include any addenda if such are issued by the 
Engineer prior to seventy-two (72) hours of the opening of bids (excluding Saturday, Sunday and legal holidays). If the 
necessity arises to issue an addendum modifying plans and specifications within the seventy-two (72) hour period (excluding 
Saturday, Sunday and legal holidays) prior to the advertised time, the opening of bids should be extended exactly one (1) week 
without the requirement of re-advertising. Failure of any bidder to receive any such addendum or interpretation shall not relieve 
such bidder from any obligation under his/her bid as submitted. All addenda so issued shall become part of the contract 
documents. 

 

ARTICLE 11 - POSTPONEMENT OF DATE FOR RECEIPT AND OPENING OF BIDS 
The Owner reserves the right to postpone the date for receipt and opening of bids and will give written or telegraphic notice 
of any such postponement to all persons to whom drawings and specifications have been issued, at any time prior to the 
scheduled closing time for receipt of bids. 

 

ARTICLE 12 - CONTRACTOR'S LICENSE 
The bidder shall certify that he is licensed under Louisiana's Contractor's Licensing Law R.S. 37:2150-2163 and shall show 
his license number on the bid and on the sealed envelope submitting the bid. In the case of an electronic bid proposal a 
contractor may submit an authentic digital signature on the electronic bid proposal accompanied by the contractor's license 
number. 

 

ARTICLE 13 - OBLIGATION OF BIDDER 
At the time of the opening of bids, each bidder will be presumed to have inspected the site and to have read and to be 
thoroughly familiar with the plans and contract documents (including all addenda). The failure or omission of any bidder to 
examine any form, instrument or document shall in no way relieve any bidder from any obligation with respect to his/her bid. 
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ARTICLE 14 - CONDITIONS OF WORK 
Each bidder must inform him/herself fully of the conditions relating to the construction of the project and the employment of 
labor thereon. Failure to do so will not relieve a successful bidder of his/her obligation to furnish all materials and labor 
necessary to carry out the provisions of his/her contract. Insofar as possible the contractor, in carrying out the work, must 
employ such methods or means as will not cause any interpretation of or interference with the work of any other contractor. 

 

ARTICLE 15 - METHOD OF AWARD - LOWEST QUALIFIED BIDDER 
If at the time this contract is to be awarded, the lowest base bid submitted by a responsible bidder does not exceed the amount 
of funds then estimated by the Owner as available to finance the contract, the contract will be awarded on the base bid only. 
If such bid exceeds such amount, the Owner may reject all bids or may award the contract on the base bid combined with such 
deductible alternates applied in numerical order in which they are listed in the form of bid, as produces a net amount which 
is within the available funds. 

 

ARTICLE 16 -ACCEPTANCE OF BID 
Within forty-five (45) calendar days after the date of opening of the bids, the Owner will act upon them.  The acceptance of 
a bid will be a Notice of Acceptance in writing signed by a duly authorized representative of the Owner.  The acceptance of 
a bid shall bind the successful bidder to execute the contract and to be responsible for liquidated damages as provided for 
herein. The rights and obligations provided for in the contract shall become effective and binding upon the parties only upon 
its formal execution. 

 
It will be the responsibility of the prime contractor to ensure that any subcontractors used on the project have an active DUNS 
number and the subcontractor also has an active SAM Cage Code number/registration in SAM. 

 

ARTICLE 17 -TIME FOR EXECUTING CONTRACT AND DAMAGES FOR FAILURE TO EXECUTE 
Any bidder whose bid is accepted shall be required to execute the contract within ten (10) days after notice that the contract 
has been awarded to him. Failure or neglect to do so shall constitute a breach of the agreement affected by the acceptance 
of the bid. 

 
The following must be completed upon award of the contract by the successful bidder and applicable subcontractors: 

 
(a) Section 3 Certification of Selected Bidder 
(b) Contractor Section 3 Plan 
(c) Subcontractor Section 3 Plan 
(d) Certification of Proposed Subcontractor Regarding Section 3 and Segregated Facilities 
(e) Section 3 Contractor/Subcontractor Eligibility Form 
(f) Performance Bond 
(g) Payment Bond (with attached Certificate as to Corporate Principal) 
(h) Certificate of Insurance 
(i) Agreement 

 
The damages to the Owner for such breach shall include loss from interference with his construction program and other items, 
the accurate amount of which will be difficult or impossible to compute. The amount of the bid guaranty accompanying the 
bid of such bidder shall be retained or proceeded against as liquidated damages for such breach. In the event any bidder 
whose bid is accepted shall fail or refuse to execute the contract as hereinbefore provided, the Owner at his option may 
determine that such bidder has abandoned the contract and thereon his bid and the acceptance thereof shall be null and void 
and the Owner will be entitled to liquidated damages. 

 

ARTICLE 18 - SECURITY FOR FAITHFUL PERFORMANCE 
Simultaneously with his/her delivery of the executed contract, the Contractor shall furnish a surety bond or bonds as security 
for faithful performance of this contract and for the payment of all persons performing labor on the project under this contract 
and furnishing materials in connection with this contract, as specified herein. The surety on such bond or bonds shall be a duly 
authorized surety company satisfactory to the Owner. Only those surety companies currently on the U.S. Department of 
Treasury Financial Management Services list of approved bonding companies will be accepted. The agent selling the bond 
must be currently licensed to do business in Louisiana. This will be verified by the Owner. 

 

ARTICLE 19 - POWER OF ATTORNEY 
Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and effectively-dated copy of their 
power of attorney. 

 

ARTICLE 20 - LAWS AND REGULATIONS 
The bidder's attention is directed to the fact that all applicable state laws, municipal ordinances and the rules and regulations 
of all authorities having jurisdiction over construction of the project shall apply to the contract throughout, and will be deemed 
to be included in the contract the same as written herein in full. 
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ARTICLE 21 - NOTICE OF SPECIAL CONDITIONS 
Attention is particularly called to those parts of the contract documents and specifications which deal with: 

a. Inspection and testing of materials. 
b. Insurance requirements. 
c. Federal wage determinations. 
d. Stated allowances. 

 

ARTICLE 22 - PRECONSTRUCTION CONFERENCE 
Either immediately prior to but no later than within ten (10) days of the date of the Owner's Notice to Proceed, the Contractor 
and/or his project superintendent (and the person responsible for preparing the payrolls) shall meet with the Engineer and 
representative of the Owner for a preconstruction conference if the Owner deems such a preconstruction conference is 
needed. The proposed construction schedule shall be submitted by the Contractor at this meeting. Procedures for 
administering the contract will be discussed. The meeting shall be held at a location designated by the Owner. 

 

ARTICLE 23 - MATERIAL STANDARDS 
The name of a certain brand, make, manufacturer or definite specification is to denote the quality standard of article desired, 
but does not restrict bidders to the specific brand, make, manufacturer or specification named; it is to set forth and convey to 
prospective bidders the general style, type, character and quality of article desired. Wherever in the plans and specifications 
or contract documents a particular brand, make of material, device or equipment is shown or specified, such brand, make of 
material, device or equipment shall be regarded merely as a standard. 

 

ARTICLE 24 - SAFETY STANDARDS AND ACCIDENT PREVENTION 
With respect to all work performed under this contract, the Contractor shall: 

 
(a) Comply with the safety standards provisions of applicable laws, building and construction codes and the "Manual of 

Accident Prevention in Construction" published by the Associated General Contractors of America, the requirements of 
the Occupational Safety and Health Act of 1970 (Public Law 91-596), and the requirements of Title 29 of the Code of 
Federal Regulations, Section 1518, as published in the "Federal Register", Volume 36, No. 75, Saturday, April 17, 1971. 

 
(b) Exercise every precaution at all times for the prevention of accidents and the protection of persons (including employees) 

and property. 
 

(c) Maintain at his/her office or other well known place at the job site, all articles necessary for giving first aid to the injured, 
and shall make standing arrangements for the immediate removal to a hospital or a doctor's care of persons (including 
employees) who may be injured on the job site. In no case shall employees be permitted to work at a job site before the 
employer has made a standing arrangement for removal of injured persons to a hospital or a doctor's care. 

 
ARTICLE 25 - SALES AND USE TAX EXEMPTION 

    25.01 In accordance with applicable rules adopted and promulgated by the Louisiana Department of Revenue, the Owner intends 
to designate the contractor and all subcontractors as its agents for the purchase and lease of materials, supplies or 
equipment for this Project.  The contractor and all subcontractors shall accept the agency designation.  The designation and 
acceptance thereof shall be made on the form prescribed by the Louisiana State Department of Revenue which form shall 
be part of the contract between the Owner, and the Contractor.  A copy of this form is included in the Contract Documents in 
the section titled “Documents to be Completed by Successful Bidder Prior to Award of Contract”. 

 
    25.02 The agency relationship between the Owner and the Contractor and all subcontractors shall relieve the Contractor and 

subcontractors (1) from paying any state or local sales or state or local use taxes on materials, supplies or equipment which 
is affixed to and/or made a part of the real estate of the project or work or which is permanently incorporated into the project 
or work and, (2) from paying any state or local use taxes on any materials, supplies or equipment which is leased and used 
exclusively for the project or work.  Accordingly, in preparing their bids and computing costs, the Contractor and 
subcontractors shall not consider sales and/or use taxes which would otherwise be due. 

 
    25.03 The Contractor and subcontractor shall furnish a copy of such certificate to all vendors or suppliers of any of the materials, 

supplies or equipment described above. 
 
    25.04 The Contractor and subcontractors shall make all purchases and leases on behalf of and as the agent of the Owner. 
 
    25.05 Rules and regulations of the Louisiana Department of Revenue shall prevail over any conflicting provisions or specifications 

of the Contract. 
 

25.06  The Contractor shall enter into a separate Contract with the Owner prior to issuance of the Notice to Proceed as it      
relates to the agent arrangement for sales tax exemptions.  A copy of the contract is included in the Contract Documents 
in the section titled “Documents to be Completed by Owner”. 
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LOUISIANA UNIFORM PUBLIC WORK BID FORM 
 
TO:   City of Opelousas           
   P.O. Box 1879  ______________ 

_Opelousas, LA 70571-1879   ____________ 
_____________________________________ 
(Owner to provide name and address of owner) 

 

BID FOR: _Installation of Park/Playground Equipment ___ 
 _MGA Project S#573               _______________ 
 ___________________________________________ 
             (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding 
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any 
addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools, 
appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and completion 
of the referenced project, all in strict accordance with the Bidding Documents prepared by: Morgan Goudeau & Associates, Inc., 
Opelousas, Louisiana       and dated:  December 2022    
(Owner to provide name of entity preparing bidding documents.) 
 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging)  __________________________________________ . 
 
TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated “Base Bid” 
* but not alternates) the sum of: 
 

          Dollars    ($    ) 
 
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 
designated as alternates in the unit price description.  
 
Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

    Dollars  ($     ) 
 
Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

    Dollars  ($     ) 
 
Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

    Dollars  ($    ) 
 
NAME OF BIDDER:             

ADDRESS OF BIDDER:             

               

LOUISIANA CONTRACTOR’S LICENSE NUMBER:         

NAME OF AUTHORIZED SIGNATORY OF BIDDER:         

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:         
 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:        

DATE:   _______________________ 
 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA 
UNIFORM PUBLIC WORK BID FORM: 

 
*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be included 
with the form.  The number of unit prices that may be included is not limited and additional sheets may be included if needed.  
 
** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public 
work as prescribed by LA R.S. 38:2212(B)(5). 
 
BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached to and 
made a part of this bid.   
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CORPORATE RESOLUTION

BE IT RESOLVED by the Board of Directors of 

in a meeting duly assembled that 

(Name and title) of the Corporation is hereby authorized, empowered and directed for and on behalf of the

Corporation to negotiate for and sign any and all bid proposals, contracts and other documents which this

Corporation might enter into for the project entitled

“

.”

* * * * * * * * * *

I, ,

Secretary of ,

do hereby certify that the above and foregoing is a true and correct copy of a Resolution unanimously adopted

at a meeting of the Board of Directors of said Corporation held on this          day of                              , 20    

, at which meeting all members of the Board of Directors were present and voted thereon and that said

Resolution has been spread upon the minute books of the Corporation and same is now in full force and

effect.

WITNESS MY SIGNATURE this            day of                              , 20        at .

SECRETARY

SEAL

00410-1
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BONDING AND INSURANCE REQUIREMENTS 

 
1. This attachment sets forth bonding and insurance requirements for grants. No other bonding and insurance requirements 

shall be imposed other than those normally required by the Grantee. 
 
 

2. Except as otherwise required by law, a grant that requires the contracting (or subcontracting) for construction of facility 
improvements shall provide for the Grantee to follow its own requirements relating to bid guarantees, performance bonds, 
and payment bonds unless the construction contract or subcontract exceeds $150,000. For those contracts or 
subcontracts exceeding $150,000, the State, may accept the bonding policy and requirements of the Grantee 
provided the State has made a determination that the State's interest is adequately protected. If sucha determination has 
not been made, the minimum requirements shall be as follows: 

 
(a) A bid guarantee from each Bidder equivalent to five percent of the bid price. The "bid guarantee" shall consist of 

a firm commitment such as a bid bond, certified check, or other negotiable instrument accompanying a bid as 
assurance that the Bidder will, upon acceptance of his bid, execute suchcontractual documents as may be required 
within the time specified. (See Section 8 of "Informationfor Bidders".) 

 
(b) A performance bond on the part of the Contractor for 100 percent of the contract price. A "performancebond" 

is one executed in connection with a contract to secure fulfillment of all the Contractor's obligations under such 
contract. 

 
(c) A payment bond on the Contractor for 100 percent of the contract price. A "payment bond" is one executed in 

connection with a contract to assure payment as required by law of all persons supplying labor and materials in the 
execution of the work provided for in the contract. 

 
 

3. Where the Federal Government guarantees or insures the repayment of money borrowed by the Grantee, the State, at 
its discretion, may require adequate bonding and insurance if the bonding and insurancerequirementsof the Grantee 
are not deemed adequate to protect the interest of the Federal Government. 

 
 

4. Where bonds are required in the situations described above, the bonds shall be obtained from companies holding 
certificates of authority as acceptable sureties (31 CFR 223). 

 
 
 
 
 
 
 
 
 
 

   
 

 



LCDBG Form

BID BOND
FOR

Date

KNOW ALL MEN BYTHESE PRESENTS

That of

Principal,andasSurety,areheldandfirmlyboundunto
(Obligee) in the full and just sum of fivg ($7ol psrrcerlt of the.total amount of

this bid, lfrclu4ing all allernates. laMul money of the United States, for payment of which sum, well and truly be made, we

bind ourselves, our heirs, executives, administrators, successors and assigns, jointly and severally firmly by these

presents.

Surety represents that it is listed on the current U.S. Department of the Treasury Financial Management Service list of

approved bonding companies as approved for an amount equal to or greater that the amount for which it obligates itself in

this instrument.

Surety further represents that it is licensed to do business in the State of Louisiana and that this Bond is signed by

surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power of aitorney.

THE CONDITION OF THIS OBLIGATION lS SUCH thal, whereas said Principal is herewilh submitting its proposal to

the Obligee on a Contract for:

NOW THEREFORE, if said Contract be awarded to the Principal and the Principal shall, within such time as may be

specified, enter into the Contract in writing and give a good and sufficient bond to secure the performance of the terms and

conditions of the Contract with surety acceptable to the Obligee, then this obligation shall be void; otherwise this obligation

shall become due and payable.

PRTNCTPAL (BTDDER) SURETY

BY BY

AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-|N-FACT (SEAL)



CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that I am the Secretary of the

Corporation named as Principal in the within bond; that

who signed the said bond on behalf of the Principalwasthen

of said corporation; that I know his/her signature, and hisiher signature thereto is genuine;

and that said bond was duly signed, sealed, and attested to, for, and on behalf of said

corporation by authority of this governing body.

Signature:

Title:

(Corporate Seal)

CERTIFICATE AS TO SURETY

t, certify that I am the

(Title) of the Surety who signed the bond. I certify that we are licensed to do business in

the Stateof Louisiana and are currentlyrecognized bythe U.S. Departmentof theTreasury

as acceptable sureties.

Signature

Title:

Power of Attorney for person signing for surety company must be aftached to bond



DOCUMENTS 
TO BE COMPLETED BY

LOW BIDDER TO QUALIFY
AS RESPONSIVE AND
PRIOR TO AWARD OF

CONTRACT



NON-COLLUSION AFFIDAVIT

, being first duly sworn, deposes and says

 that he is 
(sole owner, a partner, president, secretary, etc.)

of 
the party making the foregoing Bid; that such Bid is not made in the interest of or on behalf of any undisclosed
person, partnership, company association, organization, or corporation; that such Bid is genuine and not
collusive or sham; that said Bidder has not directly or indirectly induced or solicited any other Bidder to put
in a false or sham Bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any
Bidder or anyone else to put in a sham bid, nor that anyone shall refrain from bidding; that said Bidder has
not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to
fix the Bid Price of said Bidder or of any other Bidder, not to fix any overhead, profit, or cost element of such
Bid Price, nor of that of any other Bidder, nor to secure any advantage against the public body awarding the
Contract or anyone interested in the Proposed Contract; that all statement contained in such Bid are true; and,
further, that said Bidder has not directly or indirectly, submitted his Bid Price or any breakdown thereof, nor
the contents thereof, nor divulged information or data relative thereto, nor paid and will not pay fee in
connection therewith to any corporation, partnership, company, association, organization, bid depository, nor
to any member or agent thereof, nor to any other individual except to such person or persons as have a
partnership or other financial interest with said Bidder in his general business.

Signed:

By:  

Title:  

Subscribed and sworn to before me this

          day of                               , 20          .

SEAL OF NOTARY

NOTARY PUBLIC
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INSTALLATION OF PARK/PLAYGROUND EQUIPMENT
CITY OF OPELOUSAS MGA PROJECT S#573
NAME OF PROJECT PROJECT NUMBER

STATE OF LOUISIANA
PARISH OF ST. LANDRY

ATTESTATIONS

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS

A. No sole proprietor or individual partner, incorporator, director, manager, officer, organizer or member
who has a minimum of a ten percent (10%) ownership in the bidding entity named below has been
convicted of, or has entered a plea of guilty or nolo contendere to any of the following state crimes
or equivalent federal crimes:

(a) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66)
(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:23)

B. Within the past five years from the project bid date, no sole proprietor or individual partner,
incorporator, director, manager, officer, organizer, or member who has a minimum of a ten percent
(10%) ownership in the bidding entity named below has been convicted of, or has entered a plea of
guilty or nolo contendere to any of the following state crimes or equivalent federal crimes, during the
solicitation or execution of a contract or bid awarded pursuant to the provisions of Chapter 10 of Title
38 of the Louisiana Revised Statues:

(a) Theft (R.S. 14:67) (f) Bank fraud (R.S. 14:71.1)
(b) Identity Theft (R.S. 14:67.16) (g) Forgery (R.S. 14:72)
(c) Theft of a business record (h) Contractors; misapplication of

(R.S. 14:67.20) payments (R.S. 14:202)
(d) False accounting (R.S. 14:70) (i) Malfeasance in office (R.S. 14:134)
(e) Issuing worthless checks 

(R.S. 14:71)

LA. R.S. 38:2212.10 Verification of Employees

A. At the time of bidding, Bidder is registered and participates in a status verification system to verify that
all new hires in the state of Louisiana are legal citizens of the United States or legal aliens.

B. If awarded the contract, Bidder shall continue, during the term of the contract, to utilize a status
verification system to verify the legal status of all new employees in the state of Louisiana.

C. If awarded the contract, Bidder shall require all subcontractors to submit to it a sworn affidavit
verifying compliance with Paragraphs (A) and (B) of this Subsection.
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LA. R.S. 23:1726(B) CERTIFICATION REGARDING UNPAID WORKERS COMPENSATION INSURANCE

A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title
23 of the Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is
in effect and whose right to appeal that assessment is exhausted, from submitting a bid or proposal
for or obtaining any contract pursuant to Chapter 10 of Title 38 of the Louisiana Revised Statutes of
1950 and Chapters 16 and 17 of Title 39 of the Louisiana Revised Statutes of 1950.

B. By signing this bid/proposal, Bidder certifies that no such assessment is in effect against the
bidding/proposing entity.

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY OF BIDDER

DATE TITLE OF AUTHORIZED SIGNATORY OF BIDDER

                                                                                          
SIGNATURE OF AUTHORIZED

SIGNATORY OF BIDDER
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City of Opelousas

Julius Alsandor, Mayor

City of Opelousas

P.O. Box 1879

Opelousas, LA 70571-1879



DOCUMENTS 
TO BE COMPLETED BY

OWNER



AGREEMENT BETWEEN OWNER AND CONTRACTOR
(UNIT PRICE WORK)

THIS AGREEMENT is by and between    City of Opelousas

(Hereinafter called OWNER) and   

(Hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

1.01 CONTRACTOR shall complete all work as specified or indicated in the Contract Documents.  The
work is generally described as follows:

Furnishing and installation of playground equipment, security lights, security cameras and other
miscellaneous items of work.

ARTICLE 2 - THE PROJECT

2.01 The Project for which the work under the Contract Documents may be the whole or only a part is
generally described as follows:

Installation of Park/Playground Equipment
LCDBG-CV Love Louisiana Outdoor Program
MGA Project S#573

ARTICLE 3 - ENGINEER

3.01 The Project has been designed by

Morgan Goudeau & Associates, Inc.
Consulting Engineers and Land Surveyors
1703 West Landry Street
Opelousas, Louisiana  70570

who is hereinafter called ENGINEER and who is to act as OWNER’s representative, assume all duties
and responsibilities, and have the rights and authority assigned to ENGINEER in the Contract
Documents in connection with the completion of the work in accordance with the Contract Documents.

00500-1



AGREEMENT BETWEEN OWNER AND CONTRACTOR
(UNIT PRICE WORK)

ARTICLE 4 - CONTRACT TIMES

4.01 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for
final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Days to Achieve Substantial Completion and Final Payment

A. The work will be substantially completed within 90 days after the date when the Contract Times
commence to run as provided in paragraph 2.03 of the General Conditions, and completed and
ready for final payment in accordance with Paragraph 14.07 of the General Conditions within 135 
days after the date when the Contract Times commence to run.

4.03 Liquidated Damages

A. CONTRACTOR and OWNER recognize that time is of the essence of this Agreement and that
OWNER will suffer financial loss if the work is not completed within the times specified in
Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the
General Conditions.  The parties also recognize the delays, expense, and difficulties involved in
proving in a legal or mediation proceeding the actual loss suffered by OWNER if the work is not
completed on time.  Accordingly, instead of requiring any such proof, OWNER and
CONTRACTOR agree that as liquidated damages for delay (but not as a penalty),
CONTRACTOR shall pay OWNER $100.00 for each day that expires after the time specified in
Paragraph 4.02 for Substantial Completion until the work is substantially complete.  After
Substantial Completion, if CONTRACTOR shall neglect, refuse, or fail to complete the remaining
work within the Contract Time or any proper extension thereof granted by OWNER,
CONTRACTOR shall pay OWNER  $100.00 for each day that expires after the time specified in
Paragraph 4.02 for completion and readiness for final payment until the work is completed and
ready for final payment.

ARTICLE 5 - CONTRACT PRICE

5.01 OWNER shall pay CONTRACTOR for completion of the work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts determined pursuant to
Paragraph 5.01.A, below:

A. For all work, at the prices stated in CONTRACTOR’S Bid, attached hereto as an exhibit.

ARTICLE 6 - PAYMENT PROCEDURES

6.01 Submittal and Processing of Payments

A. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the
General Conditions.  Applications for Payment will be processed by ENGINEER as provided in
the General Conditions.

6.02 Progress Payments; Retainage
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AGREEMENT BETWEEN OWNER AND CONTRACTOR
(UNIT PRICE WORK)

A. OWNER shall make progress payments on account of the Contract Price on the basis of
CONTRACTOR’s Applications for Payment on or about the 25th day of each month during
performance of the work as provided in Paragraphs 6.02.A.1 and 6.02.A.2 below.  All such
payments will be measured by the schedule of values established in Paragraph 2.07.A of the
General Conditions or, in the event there is no schedule of values, as provided in the General
Requirements:

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the
percentage indicated below but, in each case, less the aggregate of payments previously
made and less such amounts as ENGINEER may determine or OWNER may withhold, in
accordance with Paragraph 14.02 of the General Conditions:

a. 90% of work completed (with the balance being retainage); and 

b. 100% of cost of materials and equipment not incorporated in the work (with the balance
being retainage).

2. Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total
payments to CONTRACTOR to 90% of the work completed, less such amounts as
ENGINEER shall determine in accordance with Paragraph 14.02.B.5 of the General
Conditions and less 100% of ENGINEER’s estimate of the value of work to be completed or
corrected as shown on the tentative list of items to be completed or corrected attached to the
Certificate of Substantial Completion.

6.03 Final Payment

A. Upon final completion and acceptance of the work in accordance with Paragraph 14.07 of the
General Conditions, OWNER shall pay the remainder of the Contract Price as recommended by
ENGINEER as provided in said Paragraph 14.07.

ARTICLE 7 - INTEREST

7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest
at the rate of 12% per annum.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

8.01 In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following
representations:

A. CONTRACTOR has examined and carefully studied the Contract Documents and the other
related data identified in the Bidding Documents.

B. CONTRACTOR has visited the Site and become familiar with and is satisfied as to the general,
local, and Site conditions that may affect cost, progress, and performance of the work.

C. CONTRACTOR is familiar with and is satisfied as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the work.
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AGREEMENT BETWEEN OWNER AND CONTRACTOR
(UNIT PRICE WORK)

D. CONTRACTOR has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or contiguous to the Site and all drawings of physical conditions in or relating to
existing surface or subsurface structures at or contiguous to the Site (except Underground
Facilities) which have been identified in the Supplementary Conditions as provided in Paragraph
4.02 of the General Conditions and (2) reports and drawings of a Hazardous Environmental
Condition, if any, at the Site which has been identified in the Supplementary Conditions as
provided in Paragraph 4.06 of the General Conditions.

E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done
so) all additional or supplementary examinations, investigations, explorations, tests, studies, and
data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous
to the Site which may affect cost, progress, or performance of the work or which relate to any
aspect of the means, methods, techniques, sequences, and procedures of construction to be
employed by CONTRACTOR, including applying the specific means, methods, techniques,
sequences, and procedures of construction, if any, expressly required by the Contract Documents
to be employed by CONTRACTOR, and safety precautions and programs incident thereto.

F. CONTRACTOR does not consider that any further examinations, investigations, explorations,
tests, studies, or data are necessary for the performance of the work at the Contract Price, within
the Contract Times, and in accordance with the other terms and conditions of the Contract
Documents.

G. CONTRACTOR is aware of the general nature of work to be performed by OWNER and others
at the Site that relates to the work as indicated in the Contract Documents.

H. CONTRACTOR has correlated the information known to CONTRACTOR, information and
observations obtained from visits to the Site, reports and drawings identified in the Contract
Documents, and all additional examinations, investigations, explorations, tests, studies, and data
with the Contract Documents.

I. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities, or
discrepancies that CONTRACTOR has discovered in the Contract Documents, and the written
resolution thereof by ENGINEER is acceptable to CONTRACTOR.

J. The Contract Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performance and furnishing of the work.

ARTICLE 9 - CONTRACT DOCUMENTS

9.01 Contents

A. The Contract Documents consist of the following:

1. This Agreement (pages 00500-1 to 00500-7, inclusive)

2. Performance Bond (3 pages, inclusive)

3. Payment Bond (3 pages, inclusive)

4. General Conditions (11 pages, inclusive)
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AGREEMENT BETWEEN OWNER AND CONTRACTOR
(UNIT PRICE WORK)

5. Supplementary Conditions (11 pages, inclusive)

6. Specifications as listed in the table of contents of the Project Manual

7. Drawings consisting of a cover sheet and sheets numbered 1 through 8, inclusive, with each
sheet bearing the following general title: LCDBG-CV Love Louisiana Outdoor Program -
Installation of Park/Playground Equipment

8. Addenda (numbers            to           , inclusive)

9. Exhibits to this Agreement (enumerated as follows):

a. Notice to Proceed (page 00620-1, inclusive)

b. CONTRACTOR’s Bid (4 pages, inclusive)

c. Documentation submitted by CONTRACTOR prior to Notice of Award (00610-1,
inclusive)

d. Certificate of Insurance

e. Attestation Form (Past Criminal Conviction of Bidder)

f. Affidavit Form (Verification of Employees)

g. Affidavit Form (Certification Regarding Unpaid Workers Compensation Insurance)

h. Non-Collusion Affidavit

10. The following which may be delivered or issued on or after the Effective Date of the
Agreement and are not attached hereto:

a. Written Amendments

b. Work Change Directives

c. Change Order(s)

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly
noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
Paragraph 3.05 of the General Conditions.

ARTICLE 10 - MISCELLANEOUS

10.01 Terms
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AGREEMENT BETWEEN OWNER AND CONTRACTOR
(UNIT PRICE WORK)

A. Terms used in this Agreement will have the meanings indicated in the General Conditions.

10.02 Assignment of Contract

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding
on another party hereto without the written consent of the party sought to be bound; and,
specifically but without limitation, moneys that may become due and moneys that are due may
not be assigned without such consent (except to the extent that the effect of this restriction may
be limited by law), and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or responsibility
under the Contract Documents.

10.03 Successors and Assigns

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

10.04 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law
or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid
and binding upon OWNER and CONTRACTOR, who agree that the Contract Documents shall
be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 Other Provisions

N/A
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AGREEMENT BETWEEN OWNER AND CONTRACTOR
(UNIT PRICE WORK)

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in duplicate.  One
counterpart each has been delivered to OWNER and CONTRACTOR.  All portions of the Contract Documents
have been signed or identified by OWNER and CONTRACTOR or on their behalf.

This Agreement will be effective on ,              (which is the Effective Date
of the Agreement).

OWNER: CONTRACTOR:
CITY OF OPELOUSAS <NAME>

BY:  BY:  

                        [CORPORATE SEAL]                         [CORPORATE SEAL]

ATTEST:  ATTEST:  

Address for giving notices: Address for giving notices:

City of Opelousas

P.O. Box 1879

Opelousas, LA 70571-1879

(If OWNER is a corporation, attach evidence of License No.: 
authority to sign.  If OWNER is a public body,
attach evidence of authority to sign a resolution Agent for service of process:  
or other documents authorizing execution of
OWNER-CONTRACTOR Agreement.)

(If CONTRACTOR is a corporation or a
partnership, attached evidence of authority to sign)

Designated Representative Designated Representative

Name: Julius Alsandor Name: 

Title: Mayor Title:  

Address: P.O. Box 1879 Address:  

Opelousas, LA 70571-1879

Phone: 337-948-2520 Phone:  

Facsimile:  337-948-2593 Facsimile:  
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SALES TAX EXBMPTION CONTRACT

STATE OF LOUISIANA
PARISH OF ST. LANDRY

CONTRACT FOR LA R.S. a7:301(8Xc) SALES AND TAX EXEMPTION

WHEREAS, (Contractor), has been awarded a Contract with

, (Owner), a public entity/political subdivision, in accordance with the Louisiana

Publio Bid Law forthe following public projoct:

WHEREAS, the Conhactor and/or its subcontractors on this project, in their execution of the
project will use and/or purchase tangible property and/or goods which will be consumed in

completing the Project or which will be incorporated into the Project;

WHEREAS, the Contractor and/or its subcontractors on this project, in bidding on the Project,

did not include sales and use taxes on tangible property and/or goods which will be consumed in

completing the Project or which will be incorporated into the Project;

WHEREAS, the Owner wishes to avail itself of the sales and use tax exemption afforded to it by

LA R.S. a?:301(8)(c); '

WHEREAS, the Owner wishes to avoid paylng sales and use taxes when it has no legal

obligation to do so;

WHEREAS, the Owner's umecessary payment of sales and use taxes could be a violation of its

duty to prudently administer the publio funds in its charge;

WHEREAS, the parties may avoid the unnecessary payment of sales and use taxes if the

Contractor or its subcontractors on this project act as the Owner's agent and/or instrumentality

for the pgrchase and/or use of tangible property which will bo consumed in completing the

Project or which will be incorporated into the Project;

WHEREAS, the Contraotor and its subcontractors on this project and the Owner mutually agee

to a contract of agency and/or inskumentality between thern for the pwchase and/or use of
tangible property wtti"t will be consumed in completing the Project o1 which will be

incirporaLd-into the Project and thereby avoid the unnecessary payment of sales nnd/or use

taxes;
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NOW THEREFORE the Owner appoints the Contractor and its subcontractors on this project as

its agent and/or instrumentality for purposes of the purchase and/or use of tangible property
which will be consumed in completing the Project or which will be incorporated into the Project

subject to the following conditions:

All purchases under this Contract shall be made frorn the public funds paid to the

Contractor andlor its subcontractors on this project and shall be charged to the contract price for
the Project. The Contractor and/or its subcontractors on this project shall obtain invoices for all
purchases made under this Contract. The invoices shall bear the name and number of the Project

as listed above. All materials and equipment shall be purchased by the Contractor and/or its
subcontractors on this project in the name of the Owner using funds that are accounted for to the

Owner and that are traced to public funds.

Title to all property purchased under this Contract shall immediately pass to the Owner at

the time of the purchase, but the Contractor and/or its subcontractors on this project shall be the

depositary or custodian of the property until the Owner accepts the Project as substantially
complete at which time this Contract shall terminate.

In the event that the Contractor and/or its subcontractors on this project are subject to a
sales or use tax audit by either the State of Louisiana or a local government subdivision and the

taxing authority assess taxes on any materials or equipment incorporated into the Project or use

in its work, the Owner shall be responsible for defending the tax-exempt status or the purchases

at issue, Moreover, should the taxing authority prevail in imposing its sales or use tax, the

Owner shall be ultimately liable for remitting to the taxing authority the taxes, interest and

penalties ultimately found due unless the Contractor and/or its subcontractors on this project
have failed to comply with this Contract.

This Contract does not limit or otherwise alter Contractor's responsibilities (l) to fully
insure materials and equipment to be furnished by Contractor; (2) to insure the work at all times
prior to substantial completion; (3) to fully warrant all materials and equipment furnished by
Contractor; (4) to alter the method or time frames for payments established under the Project; (5)

to change the rights of the Owner to accept or reject the work or any part thereof or alter the

manner or time frames in which inspections may be made by the Engineer or Architect on behalf
of the Owner; (6) to provide for the safety and protection of materials and equipment whether in
storage on or off site and regardless whether titled to the contracting agency as part of the work;
(7) to maintain liability and property insurance, specihcally including coverage for damages to

the materials and equipment prior to final acceptance and claims for damages because of bodily
injury, sickness, or death and any of the Contractor's and/or it subcontractors on this project

employees or any person other than the Contractor's and/or its subcontractors on this project

employees; (8) to properly correct the work as required by the Engineer or Architect or diminish
the Owner's and Engineer's or Architect's right to reject any portions of the work.
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The Contractor accepts its appointment as indicated by the signature of its authorized agent on

the date shown below. The subcontractors of the Contractor on this project shall accept this

appointment by their execution of a subcontract with the Contractor to which this Sales Tax

Exemption Agreement shall be incorporated by reference and attached as an Exhibit thereto.

CONTRACTOR WITNESS DATE

WITNESS DATE

Sworn to and subscribed before me on this 

- 
day of

Notary Public

OWNER WITNESS DATE

WITNESS DATE

Sworn to and subscribed before me on this 

- 
day of

Notary Public
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COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM

SECTION 3 PLAN
(Prime Contractor and Sub Contractor(s))

[For Projects that exceed $200,000]

___________________________________, Contractor, agrees to implement the following specific Section 3 steps 
directed at increasing the utilization of Section 3 Residents' and Section 3 Business Concerns within the 
Town/City/Parish of _________________________.

A. To ascertain from the locality's CDBG Program official the exact boundaries of the Section 3 Covered Project 
Area and where advantageous, seek the assistance of local officials in preparing and implementing the 
affirmative action plan.

B. To attempt to recruit from within the Town/City/Parish the necessary individuals to fill employment 
opportunities generated by Section 3 covered assistance through: local advertising media, signs placed at the 
proposed site for the project, and community organizations and public or private institutions operating within 
or serving the project area such as Service Employment and Redevelopment (SER), Opportunities 
Industrialization Center (OIC), Urban League, Concentrated Employment Program, Hometown Plan, or the 
U.S. Employment Service and providing preference for these opportunities in the following order:

(i) Section 3 Residents residing in the service area or neighborhood in which the Section 3 
covered project is located;

(ii) Participants in HLJD Youthbuild Programs, and

(iii) Other Section 3 Residents.

C. To maintain a list of all lower income area residents who have applied either on their own or on referral from 
any source, and to employ such persons, if otherwise eligible and a vacancy exists.

D. To insert this Section 3 Plan in all bid documents for contracts over $200,000, and to require all bidders on 
subcontracts over $200,000 to submit a Section 3 Plan, including utilization goals and the specific steps 
planned to accomplish these goals.

E. To ensure that subcontracts over $200,000 which are typically let on a negotiated rather than bid basis in 
areas other than Section 3 covered project areas, are also let on a negotiated basis, whenever feasible, when 
let in a Section 3 covered project area.

F. To formally contact unions, subcontractors and trade associations to secure their cooperation for this 
program.

G. To notify Section 3 residents and Section 3 business concerns about economic opportunities generated by 
Section 3 covered assistance and to award Section 3 covered contracts, to the greatest extent feasible, to 
Section 3 business concerns in the following order of preference:

           (i) Business concerns that provide economic opportunities for Section 3 residents in the service area or 
neighborhood in which the Section 3 covered project is located;

           (ii)        Applicants selected to carry out HUD Youthbuild projects;

           (iii)       Other Section 3 business concerns.

H. To notify potential contractors about Section 3 requirements of this part and incorporating the Section 3 
clause in all solicitations and contracts.

I. To facilitate the training and employment of Section 3 residents and the award of contracts to Section 3 
business concerns undertaking activities to reach the numerical goal established by HUD.
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J. To cooperate in obtaining the compliance of contractors and subcontractors with the requirements of Section 
3.

K To submit reports to OCD and HUD on the results of actions taken to provide training, jobs and contracts to 
Section 3 residents and Section 3 business concerns.

L. To appoint an executive official of the company or agency as Equal Employment Opportunity Officer to 
coordinate the implementation of this Section 3 Plan.

M.      To document utilization of Section 3 Employees on the covered project by having existing employees, and new 
employees, (including those of all subcontractors) from the Section 3 Area, complete the Section 3 Income 
Worksheet as provided by OCD.

N.       To complete a Section 3 Utilization Report and submit said report to OCD, or their designee prior to final 
payment for the covered project; This report will list all Section 3 Employees documented on the Section 3 
Income Worksheets and be in the format provided by OCD

O.     To maintain records, including copies of correspondence, income verification memoranda, etc., which 
document that all levels of the above affirmative action steps have been taken.

CONTRACTOR CERTIFICATION

As officers and representative of: ________________________________________
             (Name of Contractor)

On behalf of the Company, I have read and fully agree to the Section 3 Plan, and become         
a party to the full implementation of this program.
      ____________________________________________________________________________

Name and Title of the Authorized Representative (print or type)

         _____________________________________________________________________
     Signature of Authorized Representative                                           Date



SECTION 3 CERTIFICATION OF SELECTED BIDDER

Name of Prirne Contractor Project Name and Number

The undersigned hereby certifies that:

(SELECT I OR ll)

I A. The positions listed under part B that have been filled by

(Name of Prime Contractor) since being notified of contract selection on (Date)

were not filled to circumvent the contractor's obligations to provide employment opportunities; including

training positions, for Section 3 residents, as required by Section 3 of the Housing and Urban Development

Act of 1968 and the implementing regulations, 24 CFR Part 75'

B. Employment Positions filled since (Date of Selection)

OR

ll. No employment positions have been filted since (Date of Selection)

Name and Title of Signer {Print or Type)

CONTRACTOR'S DUNS NUMBER CONTRACTOR'S SAM CAGE CODE NUMBER

signature Date

NOTICE: This Certification must be made BEFORE contract execution (24 CFR Part 75)
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COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM

PRIME CONTRACTOR
SECTION 3 PLAN

o rec "!3l:E 
jlli3::ffif ;T5iT:tiHJ:,l,,"wlllflffr"""+""f'.:3fii':,iJfrt?

A.

B.

To ascertain from the locality,s CDBG program official the exact boundaries of the Section 3 Covered Project Area and

where advantageous, ieer ine assistanciof local officials in preparing and implementing the atfirmaiive action plan'

To attempt to recruit from within the Town/City/Parish the necessary individuals to fillemploymentopportunities generated

ov secti.jn I covered usGtun.u through: loial advertising mediaisigns placed at the proposed site for the proiect, and

.6**rnit,, organizations and public or private institutioni operatingiwithin or serving the project area such as Servtce

improv*dnr ino neoeveiot#i (sEi), opportunities tnciustriati:ation center (olc), urban League, concentrated

Employment program, Ho,nbto*n plan, or the u s empuyment service and providing preference for these opportunities

in the following order:

(i) Section 3 Residents residing in the service area or neighborhood in which the Section 3 covered project is located:

(ii) Participants in the HLJD Youthbuild Programs; and

(iii) Other Section 3 Residents.

To maintain a list of all lower income residents who have applied either on their own or on referral from any source, and

to employ such persons, if otherwise eligible and if a vacancy exists.

To insert this section 3 plan in all bid documents for contracts over $200.000, and to require all bidders on subcontracts

over $200,000 to submit a section 3 plan, including utilization goals and the specific steps planned to accomplish these

goals.

To ensure that subcontracts over $200,000 which are typically let on a negotiated tatherthan bid basis in areas other than

section 3 covered project areas, are aiso let on a negbiiated basis, whenever feasible, when let in a section 3 covered

project area.

To formally contact unions, subcontractors, and trade associations to secute their cooperation for this program.

To notifu section 3 residents and section 3 business concerns about economic opportunities gene,rated by^ section 3

covered assistance and to award section 3 covered contracts, to the greatest extent feasible, to Section 3 business

concerns in the following order of preference:

(i) Business concerns that provide economic opportunities for section 3 residents in the service area or neighborhood

in which the Section 3 covered project is located;

(ii) Applicants selected to carry out HUD Youthbuild projects,

(iii) Other Section 3 busitress concerns.

To notify potentral contractors about section 3 requirements of this part and incorporating the section 3 clause in all

solicitations and contracts.

To facilitate the training and employment of section 3 residents and the awarcl of contracts to Section 3 business concerns

undertaking activitieslo reach the numerical goal established by HUD

To cooperate in obtaining the compliance of contractors and subcontractors with the requirements of Section 3'

To submit reporis to ocD and HUD on the results of actions taken to provide training, jobs and contracts to Section 3

residents and Section 3 business concerns-

c

D

E.

F,

L)

H

J

K.
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L. To appoint an executive official of the company or agency as Equal Employment opportunity officer to coordinate the

implementation of this Section 3 Plan.

M. To document utilization of Section 3 Employees on the covered projgc! by having.existing employees, and new

employees, (inctuorng th;se of all suncontrictors) frorn the section'3 Area, complete the section 3 lncome worksheet

as provided bY OCD.

N. To complete a section 3 Utilization Report and submit said report to oGD, or their designee prior to final. payment for

the covered proj"ct rni i*pJrt *itt list all section 3 Employees documented on the section 3 lncome worksheets

and be in the format provided by OCD'

O. To maintain records, including copies ol correspondence, income verification memoranda, etc', which document that

all levels of the above affirmative action steps have been taken.

As officers and representatives of:
(Name of Contractor)

On behalf of the Company, I have read and fully agree to the Section 3 Plan, and become a party to the

futl implementation of this program.

Name and Title of the Authorized Representative (print or type )

Signature of Authorized Representative Date

Page 2 of 2
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COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM

SUBCONTRACTOR
SECTIQN 3 PLAN

o rec S'l::?$:',3::fi;T;lXliJ:$:L*11';xfr3if""?l;:,2:ffi[:'iJ;x1

A. To ascertain from the locality's CDBG program official the exact boundaries of the Section 3 Covered Proiect Area and

where advantageous, seek the assistance-of local officials in preparing and implementing the affirmative action plan'

B. To attempt to recruit from within the Town/City/Parish the necessary individuals to fillemployment opportunities generated

by Section 3 covered assistance through: loial advertising media, signs placed at the p.roposed site for tlre.project' and

community organizations and public or private institutioni operating within_or serving_the project area such as Service

Employment Jnd Redevelopment (SER), Opportunities lndustrialization Center (OlC), Urban League, Concentrated

Employment program, Hometown itan, oitne U S. Employment Service and providing preference for these opportunities

in the following order:

(i) Section 3 Residents restding in the serrlice area or neighborhood in which the Section 3 covered project is located;

(ii) Participants in the HLJD Youthbuild Programsi and

(iii) Other Section 3 Residents,

c To maintain a list of all lower income residents who have applied either on their own or on referral from any source, and

to employ such persons, if othenivise eligible and if a vacancy exists.

D" To insert this Section 3 plan in all bid documents for contracts over $200,000, and to require all bidders on sub_contracts

over $200,000 to submit a Section 3 plan including utilization goals and the specific steps planned to accomplish these

goals.

E. To ensure that subcontracts over $200,000 which are typically let on a negotiated rather than bid basis in areas other than

Section 3 covered project areas, are aiso let on a negotiated basis, whenever feasible, when let in a Section 3 covered

project area.

F. To formally contact unions, subcontractors, and trade associations to secure their cooperation for this program.

G To notify Section 3 residents and Section 3 business concerns about economic opportunities generated by Section 3

covered assistance and to award Section 3 covered contracts, to the greatest extent feasible, to Section 3 business

concerns in the following order of preference:

(i) Business concerns that provide economic opportunities for Section 3 residents in the service area or neighborhood

in which the Section 3 covered project is located;

iii) Applicants selected to carry out HUD Youthbuild projects;

(iii) Other Section 3 business concerns.

H. To notify potential subcontractors about Section 3 requirements of this part and incorporating the Section 3 clause in all

solicitations and contracts,

I To facilitate the training and employment of Section 3 residents and the award of contracts to Section 3 business concerns

undertaking activities io reach the numerical goalestablished by HUD.

J. To cooperate in obtaining the compliance of contractors and subcontractors with the requirements of Section 3

K To submit reports to OCD and HUD on the results of actions taken to provide iraining, jobs and contracts to Section 3

residents and Section 3 business concerns-

Page 1 of 2



L. To appoint an executive official of the company or agency as Equal Employment Opportunity officer to coordinate the

implementation of this Section 3 Plan.

M. To document utilization of Section 3 Employees on the covered project by having existing employees, and new

employees, (including those of all subcontrictors) from the Section 3 Area, complete the Section 3 lncome Worksheet

as provided by OCD.

N. To complete a Section 3 Utilization Report and submit said report to OCD, or their designee prior to final payment for

the covered project; This report will list all Section 3 Employees documented on the Section 3 lncome Worksheets

and be in the format provided by OCD.

O. To maintain records, including copies of correspondence, income verification memoranda, etc., which document that

all levels of the above affirmative action steps have been taken.

As officers and representatives of:
(Name of Subcontractor)

On behalf of the Company, I have read and fully agree to the Section 3 Plan, and become a party to the

full implementation of this program.

Name and Title of the Authorized Representative (print or type )

Sig nature of Authorized Representative Date

Page 2 ol 2
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A-50: SECTION 3 CONTRACTOR/SUBCONTRACTOR ELIGIBILITY FORM

SECTION 3 CONTRACTOR/SUBCONTRACTOR ELIGIBILITY FORM

Name of Contractor/Subcontractor Project Name and Number

The undersigned hereby certifies that:

(Select any of the numbers that apply)

1. (name of contractor/subcontractor) is 51% owned by Section 3
residents.

2. (name of contractor/subcontractor) has at least 30% of its 
permanent, full-time employees who are currently Section 3 
residents, or within 3 years of the date of first employment with this 
business were Section 3 employees.

3. (name of contractor/subcontractor) can provide evidence of a 
commitment to subcontract in excess of 25% of the dollar award of all 
subcontracts to be awarded to business
concerns that meet the qualifications in Numbers 1 and 2 above.

Name and Title of Signer (Print or Type)

Signature Date
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A-51: SECTION 3 BUSINESS CONCERN CONTRACTOR/SUBCONTRACTOR 
CERTIFICATION
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A-52: SECTION 3 EMPLOYEE DATA FORM AND SELF-CERTIFICATION



PERFORMANCE BOND

1of2

(Name of Contractor)KNOW ALL MEN BY THESE PRESENTS: that

(Address of Conkactor)

a (Corporation, Partnership, or lndividual),

hereinafter called Principal, and (Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto (Name of Owner)

(Address of Owner)

herelnafter called OWNER, in the penal sum of Dollars,

in laMul money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, successors,
and assigns, jolntly and severally, fkmly by these presents.

THE CONDITION OF THIS OBLIGATION is such thatwhereas, the Principalentered into a certain contractwith the OWNER,

dated the day of 20

a copy of which is hereto attached and made a part hereof for the construction of:

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, covenants, terms,
conditions, and agreements of said contract during the original term thereof, and anyextensions thereof which maybe granted
by the OWNER, with or without notice to the Surety and during the one year guaranty period, and if he shall satlsfy all claims
and demands incurred under such conlract, and shallfully indemnify and save harmless the OWNER from all costs and
damages which it may suffer by reason of failure to do so, and shall reimburse and repay the OWNER all outlay and expense
which the OWNER may incur in making good any default, lhen this obligation shall be void: otherwise to remain in full force
and effect.

PROVIOED, FURTHER, that the said surely, for value received hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the contract or to WORK to be performed thereunder or the SPECIFICATIONS
accompanying the same shall in any wise affect ils obligation on this BOND, and it does hereby waive notice of any such
change, extension of time, alteration or addition to the terms of the contracl or to the WORK or to the SPECIFICATIONS.

PROVIDED, FURTHER, that no linal settlernent between the OWNER and the CONTRACTOR shall abridge lhe right of any
beneficiary hereunder, whose claim may be unsatisfied.

lNwlTNEsswHEREoF,thisinstrumentlsexecutedin-(numbers)counterparts'eachoneofwhich

shall be deemed an original, this the dayof _ , 20-_-
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PERFORMANCE BOND

ATTEST:

(PR|NCTPAL) SECRETARY

(sEAL)

PRTNCTPAL (BIDDER)

BY:

AUTHORIZED OFFICER.OWNER.PARTN ER

WITNESS AS TO PRINCIPAL ADDRESS

ATTEST:

SURETY

BY:

ATTORNEY.IN.FACT (sEAL)

WITNESS AS TO SURETY TYPED OR PRINTED NAME

COUNTERSIGNATURE
I cerlify that I am, as of the date of this Bond, contracted with the surety company or bond issuer as an agent of the

company or issuer as a licensed agenl in the State of Louisiana in good standing with the Louisiana lnsurance Commissioner.

By:

NAME OF AGENCY

TYPED OR PRINTED NAME

AGENT LICENSE NUMBER ADDRESS

NOTE: Date of BOND must not be prior to date of Contract. lf CONTRACTOR is Partnership, all partners should execute
BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Departmenfs most current list (Circular
570 as amended) and be authorized to transact business in the state where lhe PROJECT is located.



CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that I am the Secretary of the

Corporation named as Principal in the within bond; that

who signed the said bond on behalf of the Principalwasthen

of said corporation; that I know his/her signature, and his/her signature thereto is genuine;

and that said bond was duly signed, sealed, and attested to, for, and on behalf of said

corporation by authority of this governing body.

Signature:

Title:

(Corporate Seal)

CERTIFICATE AS TO SUREW

l, , certifY that I am the

(Title) of the Surety who signed the bond. I certify that we are licensed to do business in

the State of Louisiana and are currently recognized bythe U.S. Department of the Treasury

as acceptable sureties.

Signature:

Title:

Power of Attorney for person signing for surety company must be attached to bond



KNOWALL MEN BY THESE PRESENTS: that

of2

PAYMENT BOND

(Name of Contractor)

(Address of Contractor)

.-*, (Corporation, Partnership or lndividual),a

hereinafter called Principal, ancl (Name of Sureiy)

(Address of SLrrety)

hereinafter called Surety, are held and firmly bound unto (Nante of Owner)

hereinafter,",,*oo*----------;;;j:-:]
in laMul money of lhe United States, for lhe paymenl of which sum well arrd trirly to be made, we bind ortrselves, successors,

and assigns, jorntly and severally, firnrly by these presents

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain contract with the OWFIER,

clated the --.. day of 

- 

---24
a copy of which is hereto attached and nrade a part hereof for the construction of

NOW, THEREFORE, if the Principal shall promptly rnake payment lo all persons, firms, SUBCONTRACTORS, ancl

corporations furnlshing materials for or performing labor in the prosecution of the WORK provirJed for in such contract, and

any authorizecl extension or nrodification thereof, including all amounts due for rnaterials, lubricants, oil, gasoline, coal and

coke, repairs on rnachinery, equipment and tools, consumed or usecl in connectiort with the construction of such WORK, and

all insurance prerniuns on said WORK, ancl for all labor, performed in such WORK whether by SUBCONTRACTOR or

otherwise, then this obligation shall be void, otherwise to remairr in fLrll force and effect.

PROVIDED, FURTHER, that the saicl Surety{or value received hereby stipt,lates and agrees thal rro change, extension of time,

alteration or addition to the ternts of the contract or to the WORK to be performed lltereunder or the SPECIFICATIONS

accompanying the same shall in any wise affect ils obligation on lhis BOND, and it does hereby waive notice of atry suclr

change, e*te*lon ol time. alteration or addition to lhe ternrs of the contract or to the WORK or to the SPECIFICAT{ONS

PROVIDED, FURTHER. lhat no final setilement between the OWNER ancj the CONTRACTOR shall abridge the right ol any

beneficiary hereunder, whose claim may be unsatisfied.

lN WITNESS WHEREOF, this irrstrunrent ts executed in -- (nLrmber) counterparrts, each one of which

dary o{ 
- -_

20shall be deemed an origirral, this the
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PAYMENT BOND

ATTEST:

(PRTNCTPAL) SECRETARY

(sEAL)

AUTHORIZED OFFICER.OW NER-PARTN ER

WITNESS AS TO PRINCIPAL ADDRESS

ATTEST:

SURETY

BY

ATTORNEY-IN.FACT (sEAL)

WITNESS AS TO SURETY TYPED OR PRINTED NAME

COUNTERSIGNATURE
I certify that I am, as of the date of this Bond, contracted with the surety company or bond issuer as an agent of the

company or issuer as a licensed agent in the State of Louisiana in good standing with the Louisiana lnsurance Commissioner.

By:

NAME OF AGENCY

TYPED OR PRINTED NAME

AGENT LICENSE NUMBER ADDRESS

PRTNCTPAL (BTDDER)

BY:

NOTE: Date of BOND must not be prior to date of Contract if CONTRACTOR is Partnership, all partners should execute
BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most current lisl (Circular
be aulhorized to transact business in the State where the PROJECT is located.570 as amended and



CERTIFICATE AS- TO GQIIPORATE PRINCIPAL

l, - , certify that I am the Secretary of the

CorporationnamedasPrincipalinthewithlnbond;that

who signed the said bond on behalf of the Principalwas then

of said corporation; that I know his/her signature, and his/her signature thereto is genuine;

and that said bond was duly signed, sealed, and attested to, for, and on behalf of said

corporation by authority of this governing body.

Signature:

Title

(Corporate Seal)

GERTIFICATE AS TO SURETY

l, , certifY that I am the

(Title) of the Surety who signed the bond. I certify that we are licensed to do business in

the State of Louisiana and are currently recognized by the U.S. Departrnent of the Treasury

as acceptable sureties.

Signature

Title:

Power of Attorney for person signing for surety company must be attached to bond



NOTICE OF AWARD

TO:      

     

     

PROJECT DESCRIPTION:  Furnishing and installation of playground equipment, security lights, security

 cameras and other miscellaneous items of work.

The OWNER has considered the BID submitted by you for the above described WORK in response

to its Advertisement for Bids dated                                        20     , and Information for Bidders.

You are hereby notified that your BID has been accepted for items in the amount of $                  .

You are required by the Information for Bidders to execute the Agreement and furnish the required
CONTRACTOR'S PERFORMANCE BOND, PAYMENT BOND and certificates of insurance within fifteen (15)
calendar days from the date of this Notice to you.

If you fail to execute said Agreement and to furnish said BONDS within fifteen (15) days from the date
of this Notice, said OWNER will be entitled to consider all your rights arising out of the OWNER'S acceptance
of your BID as abandoned and as a forfeiture of your BID BOND.  The OWNER will be entitled to such other
rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

Dated this            day of                               , 20          .

City of Opelousas
OWNER

BY:  

TITLE:    Mayor

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD
is hereby acknowledged by:

this the            day of                               , 20        

By:  

Title:  

00610-1



DOCUMENTS 
TO BE UTILIZED DURING

CONSTRUCTION



NOTICE TO PROCEED

TO: DATE:  

PROJECT:    Installation of Park/Playground

  Equipment - MGA Project S#573

You are hereby notified to commence WORK in accordance with the Agreement dated ,
20       , on or before                               , 20       , and you are to complete the WORK within 90 consecutive
calendar days thereafter.  The date of completion of all WORK is therefore ,
20      .  Liquidated damages are $100.00 per day in accordance with Article 4.03 of the Agreement.

 City of Opelousas
OWNER

BY:  

TITLE:    Project Engineer

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED
is hereby acknowledged by:

this the            day of                               , 20          .

By:  

Title:  

00620-1



PARTIAL PAYMENT REQUEST

CONTRACT NO.
S#573

PARTIAL PAYMENT REQUEST NO.
<XX>

PAGE
<XX>  OF  <XX>

OWNER:

CITY OF OPELOUSAS

CONTRACTOR:

<XXX>

PERIOD OF ESTIMATE

<XX/XX/XX> TO <XX/XX/XX>

CONTRACT CHANGE ORDER SUMMARY ESTIMATE

NO. DATE 
AMOUNT

ADDITIONS DEDUCTIONS 1. Original Contract . . . . . . . . $ 0.00

2. Change Orders . . . . . . . . . $ 0.00

3. Revised Contract (1+2) . . . $ 0.00

4. Work Completed* . . . . . . . $ 0.00

5. Stored Materials* . . . . . . . . $ 0.00

6. Subtotal (4+5) . . . . . . . . . . $ 0.00

7. Retainage*. . . . . . . . . . . . . $ 0.00

8. Previous Payments . . . . . . $ 0.00

TOTALS $ 0.00 $ 0.00 9. AMOUNT DUE (6-7-8) . . . $ 0.00

NET CHANGE $ 0.00 $ 0.00 * Detailed breakdown attached

CONTRACT TIME

Original (days) 
Revised 
Remaining 

On Schedule
Yes 
No 

Starting Date 

Project Completion 

CONTRACTOR’S CERTIFICATION:

The undersigned Contractor certifies that to the best of their
knowledge, information and belief the work covered by this payment
estimate has been completed in accordance with the contract documents,
that all amounts have been paid by the contractor for work of which
previous payment request was issued and payments received from the
Owner, and that current payment shown herein is now due.

Submitted for Payment by:
<CONTRACTOR>

By:  

Date:  

ENGINEER’S CERTIFICATION:

The undersigned certifies that the work has been carefully inspected
and to the best of their knowledge and belief, the quantities shown in this
estimate are correct and the work has been performed in accordance with
the contract documents

Recommended for Payment by:
MORGAN GOUDEAU & ASSOCIATES, INC.

By:  

Date:  

Approved for Payment by:
CITY OF OPELOUSAS

By:  

Date:  
00630-1



CONTRACT CHANGE ORDER

ORDER NO.  S#573

DATE
<xx/xx/xx>

CONTRACT FOR:
INSTALLATION OF PARK/PLAYGROUND EQUIPMENT

CONTRACT DATE
<xx>

OWNER:
CITY OF OPELOUSAS

NOTICE TO PROCEED DATE
<xx>

TO 
(Contractor)

You are hereby requested to comply with the following changes from the contract plans and specifications:

DESCRIPTION OF CHANGES
(Supplemental Plans and Specifications Attached)

DECREASE
in Contract Price

INCREASE
in Contract Price

TOTALS $ 0.00 $ 0.00

NET CHANGE IN CONTRACT PRICE $ 0.00 $ 0.00

JUSTIFICATION:

The amount of the Contract will be (Decreased)(Increased) by the sum of:  

Dollars ($ )

The contract total including this and previous Change Orders will be:  

Dollars ($ )

The contract period provided for completion will be (Increased)(Decreased)(Unchanged):   Days

This document will become a supplement to the contract and all provisions will apply hereto.

Requested:  
CITY OF OPELOUSAS DATE

Recommended:  
MORGAN GOUDEAU & ASSOCIATES, INC. DATE

Accepted:  
<CONTRACTOR> DATE

00640-1



CERTIFICATE OF SUBSTANTIAL COMPLETION

INSTALLATION OF PARK/PLAYGROUND EQUIPMENT MORGAN GOUDEAU & ASSOCIATES, INC.
OPELOUSAS, LOUISIANA 1703 WEST LANDRY STREET

OPELOUSAS, LOUISIANA  70570
MGA PROJECT S#573

TO: CITY OF OPELOUSAS CONTRACTOR:   
P.O. BOX 1879 CONTRACT FOR:
OPELOUSAS, LA 70571-1879 CONTRACT DATE:

DATE OF ISSUANCE:

PROJECT OR DESIGNATED PORTION SHALL INCLUDE:

The Work performed under this Contract has been reviewed and found to be substantially complete.  The Date of
Substantial Completion of the Project or portion thereof designated above is hereby established as                          
  which is also the date of commencement of applicable warranties required by the Contract Documents, except as
stated below.  (See Attached)

DEFINITION OF DATE AS SUBSTANTIAL COMPLETION

The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the Engineer when construction is sufficiently
complete, in accordance with the Contract Documents, so the Owner can occupy or utilize the Work or designated portion thereof for the use for
which it is intended, as expressed in the Contract Documents. 
A list of items to be completed or corrected, prepared by the Contractor and verified and amended by the Engineer,
is attached hereto.  The failure to include any items on such list does not alter the responsibility of the Contractor to
complete all Work in accordance with the Contract Documents.  The date of commencement of warranties for items
on the attached list will be the date of final payment unless otherwise agreed to in writing.

Morgan Goudeau & Associates, Inc.
ENGINEER BY DATE

The Contractor will complete or correct the Work on the list of items attached hereto within   45   days from the above
Date of Substantial Completion.

CONTRACTOR BY DATE

The Owner accepts the Work or designated portion thereof as substantially complete and will assume full possession
thereof at                      (TIME)    on                        (DATE)   .

City of Opelousas
OWNER BY DATE

00650-1
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SECTION 3 UTILIZATION REPORT
(To be Completed by the prime contractor(s) and include data for all subs for all Projects at or Exceeding 
$200,000)

A. SECTION 3 EMPLOYEE LABOR INFORMATION

a) Name of CDBG Grantee: ________________________________________________

b) Name of Project: _______________________________________________________

c) CDBG Project Number: _________________ Wage Decision Number: ___________

d) Total number of Labor Hours on the project_________

e) Total number of Section 3 Labor Hours on the project_________ = ______% of total labor hours.

f) Total number of Targeted Section 3 Labor Hours on the project_________ = ______% of total labor hours.

g) Number of Section 3 Employees Utilized on Project by Prime Contractor: _______

h) Number of Section 3 Employees Utilized on Project by Subcontractors: ________

i)  Total Number of Section 3 Employees Utilized on Project: ___________________

j)  Names of all sub-contractors_____________________________________________________________

________________________________________________________________________________________

B. CERTIFICATION OF PRIME CONTRACTOR

As officer and representative of: __________________________________________
            Name of Prime Contractor

Address: __________________________________________

                __________________________________________

                __________________________________________

Telephone Number: __________________________________

On behalf of the Company, I hereby certify that the above information is true and accurate and is reported fully as required 
by the Section 3 Plan as part of the contract for this CDBG assisted construction project.  It is further understood that final payment 
from the State of Louisiana CDBG Program for this project cannot be made until this Report is submitted to the CDBG Grantee or 
authorized designee.                                                                                              

______________________________________________________________________
Name and Title of Authorized Representative (print or type)

______________________________________________________________________
Signature of Authorized Representative Date
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DIRECTIONS FOR COMPLETION OF

SECTION 3 UTILIZATION REPORT
(For Projects at or Exceeding $200,000)

1. Determine the level Section 3 participation in the construction project.  

a. All Section 3 employees of the General Contractor and any subcontractor must fill out a 
Resident Employment Opportunity Data Form and return it to you. If you hire new employees who reside in 
the parish where the construction is taking place to work on the CDBG project, have them complete the 
Resident Employment Opportunity Data Form and return it to you.

b. Distribute copies of the Resident Employment Data Form to all subcontractors you engage for 
the project. All Section 3 employees of any and all subs must fill out the Resident Employment Data Form 
and return it to you. Instruct all subs to have any new employees they hire who reside in the parish where 
the construction is taking place complete the worksheet and have the subcontractors return the forms to 
you.  Compare as in (a.), above to determine Section 3 eligibility.

2. Retain all Section 3 Income Worksheets with your project records.

3. Complete (A) Section 3 Employee Information area of the report.

a. Enter name of the community where the project is located.

b. Enter project name. 

c. Enter CDBG Project Number & Federal Wage Decision Number. (located in wage decision documents)

d. Enter the total number of labor hours on the project.

e. Enter the number of Section 3 labor hours on the project and calculate what percentage it is of 
the total labor hours on the project (using the number entered in d)

f. Enter the number of Section 3 labor hours on the project and calculate what percentage it is of 
the total labor hours on the project (using the number entered in d)

g. Enter number of Section 3 Employees you utilized on project.

h. Enter number of Section 3 Employees utilized by subcontractors on project.

i. Enter total number (f + g) of Section 3 Employees utilized on project.

j. Include the names of all sub-contractors.

4. Complete (B) Certification by Prime Contractor area of Report

a. List your name, address and telephone number of your company.

b. Print or type name and title of authorized company representative.

c. Have authorized representative sign and date Report.

IMPORTANT REMINDER!
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LOUISIANA COMMUNITY DEVELOPMENT BLOCK GRANT 
GENERAL CONDITIONS 

1. CONTRACT AND RELATED CONTRACT DOCUMENTS 
 

The project to be constructed and pursuant to this contract will be financed with the assistance of the Louisiana Community 
Development Block Grant Program and is subject to all applicable Federal laws and regulations. 

 
The plans, specifications, and addenda, shall form part of this Contract and the provisions thereof shall be as binding upon 
the parties hereto as if they were herein fully set forth. The Table of Contents, titles, headings, running headlines and marginal 
notes contained herein and in said documents are solely tofacilitate reference to various provisions of theContract Documents 
and in no way affect, limit or cast light on the interpretation of the provisions to which they refer. 

 
CONTENTS 

 

1. Contract and Related Contract Documents 
2. Definitions 
3. Additional Instructions and Detail Drawings 
4. Shop or Settings Drawings 
5. Materials, Services, and Facilities 
6. Contractor's Title to Materials 
7. Inspection and Testing of Materials 
8. "Or Equal" Clause 
9. Patents 

10. Surveys, Permits, and Regulations 
11. Contractor's Obligations 
12. Weather Conditions 
13. Protection of Work and Property- Emergency 
14. Inspection 
15. Reports, Records, and Data 
16. Superintendence by Contractor 
17. Changes in Work 
18. Extras 
19. Time for Completion and Liquidated Damages 
20. Correction of Work 
21. Subsurface Conditions found Different 
22. Claims for Extra Cost 
23. Right of Owner to Terminate Contract 
24. Construction Schedule and Periodic Estimates 
25. Payments to Contractor 
26. Acceptance of Final Payment Constitutes Release 
27. Payments by Contractor 

 
2. DEFINITIONS 

28. Insurance 
29. Contract Security 
30. Additional or Substitute Bond 
31. Assignments 
32. Mutual Responsibility of Contractor 
33. Separate Contract 
34. Subcontracting 
35. Architect/Enginee'rs Authority 
36. Stated Allowances 
37. Use of Premises and Removal of Debris 
38. Quantities of Estimate 
39. Lands and Rights of Way 
40. General Guaranty 
41. Conflicting Conditions 
42. Notice and Service Thereof 
43. Provisions Required by Law Deemed Inserted 
44. Protection of Lives and Health 
45. Subcontracts 
46. Interest of Member of Delegate to Congress 
47. Other Prohibited Interests 
48. Use and Occupancy Prior to Acceptance by Owner 
49. Photographs of the Project 
50. Suspension of Work 
51. Federal Labor Standards Provisions 

 

The following terms as used in this contract are respectively defined as follows: 
 

(a) "Contractor": A person, firm or corporation with whom the contract is made by the Owner. 
 

(b) "Subcontractor": A person, firm, or corporation supplying labor and materials or only labor for work at the site of the 
project for, and under separate contract or agreement with the Contractor. 

 
(c) "Work on (at) the project": Work to be performed at the location of the project, including the transportation of materials 

and supplies to or from the location of the project by employees of the Contractor and any 
Subcontractor. 
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3. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 

 
The Contractor will be furnished additional instructions and detail drawings. The drawings and instructions thus supplied to 
the Contractor will coordinate with the Contract Documents and will be so prepared that they can be reasonably interpreted 
as part thereof. The Contractor shall carry out the work in accordance with the additional detail drawings and instructions. 
The Contractor and the Architect/Engineer will prepare jointly (a) a schedule, fixing the dates at which special detail drawings 
will be required, such drawings, if any, are to be furnished by the Architect/Engineer in accordance with said schedule, and 
(b) a schedule fixing the respective dates for the submission of shop drawings, the beginning of manufacture, testing and 
installation of materials, supplies and equipment, and the completion of the various parts of the work; each such schedule to 
be subject to change from time to time in accordance with the progress of the work. 

 
4. SHOP OR SETTING DRAWINGS 

 
The Contractor shall submit promptly to the Architect/Engineer two copies of each shop or setting drawing prepared in 
accordance with the schedule predetermined as aforesaid. After examination of such drawings by the Architect/Engineer and 
the return thereof, the Contractor shall make such corrections to the drawings as have been indicated and shall furnish the 
Architect/Engineer with two corrected copies. If requested by the Architect/Engineer, the Contractor must furnish additional 
copies. Regardless of corrections made in or approval given to such drawings by the Architect/Engineer, the Contractor will 
nevertheless be responsible for the accuracy of such drawings and for their conformity to the Plans and Specifications, unless 
he notifies the Architect/Engineer in writing of any deviations at the time he furnishes such drawings. 

 
5. MATERIALS, SERVICES, AND FACILITIES 

 
(a) It is understood that except as otherwise specifically stated in the Contract Documents, the Contractor shall provide and 

pay for all materials, labor, tools, equipment, water, light, power, transportation, superintendence, temporary construction 
of every nature, and all other services and facilities of every nature whatsoever necessary toꞏ execute, complete, and 
deliver the work within the specified time. 

 
(b) Any work necessary to be performed after regular working hours, on Sundays or legal holidays, shall be performed without 

additional expense to the Owner. 
 

6. CONTRACTOR'S TITLE TO MATERIALS 
 

No materials or supplies for the work shall be purchased by the Contractor or by a subcontractor subject to any chattel 
mortgage or under a conditional salecontract or other agreement by which an interest is retained by the seller. The Contractor 
warrants that he has good title to all materials and supplies used by him in the work, free from all liens, claims or 
encumbrances. 

 
7. INSPECTION AND TESTING OF MATERIALS 

 
(a) All materials and equipment used in the construction of the project shall be subject to adequate inspection and testing in 

accordance with accepted standards. The laboratory or inspection agency shall be selected by the Owner. The Owner 
will pay for all laboratory inspection services direct and not as a part of the contract. 

 
(b) Materials of construction, particularly those upon which the strength and durability of the structure may depend, shall be 

subject to inspection and testing to establish conformance with specifications and suitability for uses intended. 
 

8. "OR EQUAL" CLAUSE 
 

Whenever a material, article or piece of equipment is identified on the plans or in the specification by reference to 
manufacturer's or vendor's names, trade names, catalogue numbers, etc., it is intended merely to establish a standard, and, 
any material, article, or equipment of other manufacturers and vendors which will perform adequately the duties imposed by 
the general design will be considered equally acceptable provided the material, article, or equipment so proposed, is, in the 
opinion of the Architect/Engineer, of equal substance and function. It shall not be purchased or installed by the Contractor 
without the Architect/Engineer's written approval. 
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9. PATENTS 

 
(a) The Contractor shall hold and save the Owner and its officers, agents, servants, and employees harmless from liability 

of any nature or kind, including cost and expenses for, or on account of any patented or unpatented invention, process, 
article , or appliance manufactured or used in the performance of the contract including its use by the Owner, unless 
otherwise specifically stipulated in the Contract Document. 

 
(b) License or Royalty Fees: License and/or Royalty Fees for the use of a process which is authorized by the Owner of the 

project must be reasonable, and paid to the holder of the patent, or his authorized license, 
direct by the Owner and not by or through the Contractor. 

 
(c) If the Contractor uses any design device or materials covered by letters, patent or copyright, he shall provide for such use 

by suitable agreement with the owner of such patented or copy-righted design device or material.   It is mutually agreed 
and understood, that without exception the contract prices shall include all royalties or cost arising from the use of such 
design, device or materials, in any way involved in the work. The Contractor and/or his Sureties shall indemnify and save 
harmless the Owner of the project from any and all claims for infringement by reason of the use of such patented or copy- 
righted design, device or materials or any trademark or copy-right in connection with work agreed to be performed under 
this contract, and shall indemnify the Owner for any cost, expense, or damage which is may be obliged to pay by reason 
of such infringement at any time during the prosecution of the work or after completion of the work. 

 
10. SURVEYS, PERMITS, AND REGULATIONS 

 
Unless otherwise expressly provided for in the Specifications, the Owner will furnish to the Contractor all surveys necessary 
for the execution of the work. 

 
The Contractor shall procure and pay all permits, licenses and approvals necessary for the execution of his contract. 

 
The Contractor shall comply with all laws, ordinances, rules, orders, and regulations relating to performance of the work, the 
protection of adjacent property, and the maintenance of passageways, guard fences or other protective facilities. 

 
11. CONTRACTOR'S OBLIGATIONS 

 
The Contractor shall and will, in good workmanlike manner, do and perform all work and furnish all supplies and materials, 
machinery, equipment, facilities and means , except as herein otherwise expressly specified, necessary or proper to perform 
and complete all the work required by this contract, within the time herein specified in accordance with the provisions of this 
contract and said specifications and in accordance with the plans and drawings covered by this contract any and all 
supplemental plans and drawings, and in accordance with the directions of the Architect/Engineer as given from time to time 
during the progress of the work. He shall furnish, erect, maintain, and remove such construction plant and such temporary 
works as may be required. The Contractor shall observe, comply with, and be subject to all terms, conditions, requirements, 
and limitations of the contract and specifications, and shall do, carry on, and complete the entire work to the satisfaction of the 
Architect/Engineer and the Owner. 

 
12. WEATHER CONDITIONS 

 
In the event of temporary suspension of work, or during inclement weather, or whenever the Architect/Engineer shall direct, 
the Contractor will, and will cause his subcontractors to protect carefully his and their work and materials against damage or 
injury from the weather. If, in the opinion of the Architect/Enginee,rany work or materials shall have been damaged or injured 
by reason of failure on the part of the Contractor or any of his Subcontractors to so protect his work, such materials shall be 
removed and replaced at the expense of the Contractor. 

 
13. PROTECTION OF WORK AND PROPERTY - EMERGENCY 

 
The Contractor shall at all times safely guard the Owner's property from injury or loss in connection With this contract. He shall 
at all times safely guard and protect his own work, and that of adjacent property from damage. The Contractor shall replace 
or make good any such damage, loss or injury unless such be caused directly be errors contained in the contract or by the 
Owner, or his duly authorized representatives. 

 
In case of an emergency which threatens loss or injury of property, and/or safety of life, the Contractor will be allowed to act, 
without previous instructions from the Architect/Engineer, in a diligent manner. He shall notify the Architect/Engineer 
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immediately thereafter. Any claim for compensation by the Contractor due to such extra work shall be promptly submitted to 
the Architect/Engineer for approval. 

 
Where the Contractor has not taken action but has notified the Architect/Engineer of an emergency threatening injury to 
persons or damage to the work or an adjoining property, he shall act as instructed or authorized by the Architect/Engineer. 

 
The amount of reimbursement claimed by the Contractor on account of any emergency action shall be determined in the 
manner provided in Paragraph 17 of the General Conditions. 

 
14. INSPECTION 

 
The authorized representatives and agents of the Department of Housing and Urban Development shallbe permitted to inspect 
all work, materials, payrolls, records of personnel, invoices of materials, and other relevant data and records. 

 
15. REPORTS , RECORDS, AND DATA 

 
The Contractor shall submit to the Owner such schedule of quantities and cost, progress schedules, payrolls, reports , 
estimates, records and other data as the Owner may request concerning work performed or to be performed under this 
contract. 

 
16. SUPERINTENDENCE BY CONTRACTOR 

 
At the site of the work, the Contractor shall employ a construction superintendent or foreman who shall have full authority to 
act for the Contractor. It is understood that such representation shall be acceptable to the Architect/Engineer and be one who 
can be continued in that capacity for the particular job involved unless he ceases to be on the Contractor's payroll. 

 
17. CHANGES IN WORK 

 
No changes in the work covered by the approved Contract Document shall be made without having prior written approval of 
the Owner. Charges or credits for the work covered by the approved change shall be determined by one or more, or a 
combination of the following methods: 

 
(a) Unit bid prices previously approved. 

 
(b) An agreed lump sum. 

 
(c) The actual cost of: 

 
(1) Labor, including foremen; 
(2) Materials entering permanently into the work; 
(3) The ownership or rental cost of construction plant and equipment during the time of use on extra work; 
(4) Power and consumable supplies for the operation of power equipment; 
(5) Insurance; 
(6) Social Security and old age and unemployment contributions. 

 
To the cost under (c) there shall be added a fixed fee to be agreed upon but not to exceed fifteen percent (15%) of the actual 
cost of the work. The fee shall be compensation to cover the cost of supervision, overhead, bond, profit and any other general 
expenses. 

 
18. EXTRAS 

 
Without invalidating the contract, the Owner may order extra work or make changes be altering, adding to or deducting from 
the work, the contract sum being adjusted accordingly, and the consent of the Surety being first obtained where necessary or 
desirable. All the work of the kind bid upon shall be paid for at the price stipulated in the proposal, and no claims for any extra 
work or materials shall be allowed unless the work is ordered in writing by the Owner or its Architec t/Engineer, acting officially 
for the Owner, and the price is stated in such order. 
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19. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

 
It is hereby understood and mutually agreed, by and between the Contractor and the Owner, that the date of beginning and 
the time for completion as specified in the contract of the work to be done hereunder are ESSENTIAL CONDITIONS of this 
contract; and it is further mutually understood and agreed that the work embraced in this contract shall be commenced on a 
date to be specified in the "Notice to Proceed". 

 
The Contractor agrees that said work shall be prosecuted regularly, diligently, and uninterruptedly at such rate of progress as 
will insure full completion thereof within the time specified. It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the time for completion of the work described herein is a reasonable time for the completion 
of the same, taking into consideration the average climatic range and usual industrial conditions prevailing in this locality. 

 
If the said Contractor shall neglect, fail or refuse to complete the work within the time herein specified, or any proper extension 
thereof granted by the Owner, then the Contractor does hereby agree, as a partial consideration for the awarding of this 
contract, to pay to the Owner the amount specified in the contract, not as a penalty but as liquidated damages for such breach 
of contract as hereinafter set forth, for each and every calendar day that the Contractor shall be in default after the time 
stipulated in the contract for completing the work. 

 
The said amount is fixed and agreed upon by and between the Contractor and the Owner because of the impracticality and 
extreme difficulty of fixing and ascertaining the actual damages the Owner would in such event sustain, and said amount is 
agreed to be the amount of damages which the Owner would sustain and said amount shall be retained from time to time by 
the Owner from current periodical estimates. 

 
It is further agreed that time is of the essence of each and every portion of this contract and of the specifications wherein a 
definite and certain length of time is fixed for the performance of any act whatsoever: and where under the contract any 
additional time is allowed for the completion of any work, the new time limit fixed by such extension shall be of the essence 
of this contract. Provided, that the Contractor shall not be charged with liquidated damages or any excess cost when the 
Owner determines that the Contractor is without fault and the Contractor's reasons for the time extension are acceptable to 
the Owner; Provided, further, that the Contractor shall not be charged with liquidated damages or any excess cost when the 
delay in completion of the work is due: 

 
(a) To any preference, priority or allocation order duly issued by the Government; 

 
(b) To unforeseeable cause beyond the control and without the fault or negligence of the Contractor, including, but not 

restricted to, acts of God, or of the public enemy, acts of the Owner, acts of another Contractor in the performance of a 
contract with the Owner, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and severe weather; 
and 

 
(c) To any delays of subcontractors or suppliers occasioned by any of the causes specified in subsections (a) and (b) of this 

article. 
 

Provided, further, that the Contractor shall, within ten (10) days from the beginning of such delay, unless the Owner shall grant 
a further period of time prior to the date of final settlement of the contract, notify the Owner, in writingof the causes of the delay, 
who shall ascertain the facts and extent of the delay and notify the Contractor within a reasonable time of its decision in the 
matter. 

 
20. CORRECTION OF WORK 

 
All work, all materials, whether incorporated in the work or not, all processes of manufacture, and all methods of construction 
shall be at all times and places subject to the inspection of the Architect/Engineer who shall be the final judge of the quality 
and suitability of the work, materials, processes of manufacture, and methods of construction for the purposes for which they 
are used. Should they fail to meet his approval they shall be forthwith reconstructed, made good, replace and/or corrected, 
as the case may be, by the Contractor at his own expense. Rejected material shall immediately be removed from the site. 
If, in the opinion of the Architect/Engineer, it is undesirable to replace any defective or damaged materials or to reconstruct 
or correct any portion of the work injured or not performed in accordance with the Contract Documents, the compensation to 
be paid to the Contractor hereunder shall be reduced by such amount as in the judgement of the Architect/Engineer shall be 
equitable. 
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21. SUBSURFACE CONDITIONS FOUND DIFFERENT 
 

Should the contractor encounter subsurface and/or latent conditions at the site materially differing from those shown on the 
Plans or indicated in the Specifications, he shall immediately give notice to the ArchitecUEngineer of such conditions before 
they are disturbed. The ArchitecUEngineerwill thereupon promptly investigate theconditions, and if hefinds that theymaterially 
differ from those shown on the Plans and/or in the Specifications, he will at once make such changes in the Plans and/or 
Specifications as he may find necessary, any increase or decrease of cost resulting from such changes to be adjusted in the 
manner provided in Paragraph 17 of the General Conditions. 

 
22. CLAIMS FOR EXTRA COST 

 
No claim for extra work or cost shall be allowed unless the same was done in pursuance of a written order of the 
ArchitecUEngineer, approved by the Owner, as aforesaid, and the claim presented with the first estimate after the changed 
or extra work is done. When work is performed under the terms of subparagraph 17(c) of the General Conditions, the 
Contractor shall furnish satisfactory bills, payrolls and vouchers covering all items of cost and when requested by the Owner, 
give the Owner access to accounts relating thereto. 

 
23. RIGHT OF OWNER TO TERMINATE CONTRACT 

 
In the event that any of the provisions of this contract are violated by the Contractor, or by any of his subcontractors, the Owner 
may serve written notice upon the Contractor and the Surety of its intentions to terminate the contract, such notice to contain 
the reason for such intention to terminate the contract, and unless within ten (10) days after the serving of such notice upon 
the Contractor, such violation or delay shallcease and satisfactory arrangement of correction be made, the contract shall, upon 
the expiration of said ten (10) days, cease and terminate. In the event of any such termination, the Owner shall immediately 
serve notice thereof upon the Surety and Contractor and the Surety shall have the right to take over and perform the contract. 
Provided, however, that if the Surety does not commence performance thereof within ten (10) days from the date of the mailing 
to such Surety of notice of termination, the Owner may take over the work and prosecute the same to completion by contract 
or by force account for the account and at the expense of the Contractor and the Contractor and his Surety shall be liable to 
the Owner for excess cost occasioned the Owner thereby, and in such event the Owner may take possession of and utilize 
in completing the work, such materials, appliances, and plant as may be on the site of the work and necessary therefore. 

 
24. CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 

 
Immed iately after execution and delivery of the contract, and before the first partial payment is made, the Contractor shall 
deliver to the Owner an estimated construction progress schedule in form satisfactory to the Owner, showing the proposed 
dates of commencement and completion of each of the various subdivisions of work required under the Contract Documents 
and the anticipated amount of each monthly payment that will become due the Contractor in accordance with the progress 
schedule. The Contractor shall also furnish on forms to be supplied by the Owner (a) a detailed estimate giving a complete 
breakdown of the contract price and (b) periodic itemized estimates of work done for the purpose of making partial payments 
thereon . The costs employed in making up any of these schedules will be used only for determining the basis of partial 
payments and will not be considered as fixing a basis for additions to or deductions from the contract price. 

 
25. PAYMENTS TO CONTRACTOR 

 
(a) The Owner shall take measures to facilitate a progress payment to the Contractor not later than 25 days after receipt and 

approval of a duly certified estimate of work performed.   The Owner's approval may be contingent upon the receipt of 
timely payrolls, written inspection reports, compliance with labor regulations and the Contractor's performance under the 
terms of the contract. The Owner may withhold up to 10 percent of the contract price on projects of less than $500,000 
and 5 percent of the contract price on projects of $500,000 or more until the expiration of 45 days after the recordation 
of formal acceptance of the work, or notice of default by the Contractor or Subcontractor. 

 
(b) In preparing estimates the material delivered on the site and preparatory work done may be taken into consideration. 

 
(c) All material and work covered by partial payments made shall thereupon become the sole property of the Owner, but this 

provision shall not be construed as relieving the Contractor from the sole responsibility for the care and protection of 
material and work upon which payments have been made or the restoration of any damaged work, or as a waiver of the 
right of the Owner to require the fulfillment of all the terms of the contract. 



 

LCDBG Form Page 7 of 11 
 

 
(d) Owner's Right to Withhold Certain Amounts and Make Application Thereof: The Contractor agrees that he will indemnify 

and save the Owner harmless from all claims growing out of the lawful demands of subcontractors, laborers, workmen, 
mechanics, material men, and furnishers of machinery and parts thereof, equipment, power tools, and all supplies, 
including commissary, incurred in thefurtherance of the performance of this contract. The Contractor shall, at the Owner's 
request, furnish satisfactory evidence that all obligations of the nature hereinabove designated have been paid, 
discharged, or waived. If the Contractor fails so to do, then the Owner may, after having served written notice on the said 
Contractor, either pay unpaid bills, of which the Owner has written notice, direct, or withhold from the Contractor's unpaid 
compensation a sum of money deemed reasonably sufficient to pay any and all such lawful claims until satisfactory 
evidence is furnished that all liabilities have been fully discharged whereupon payment to the Contractor shall be resumed, 
in accordance with the terms of this contract, but in no event shall the provisions of this sentence be construed to impose 
any obligations upon the Owner to either the Contractor or his Surety. In paying any unpaid bills of the Contractor, the 
Owner shall be deemed the agent of the Contractor, and any payment so made by the Owner shall be considered as a 
payment made under the contract by the Owner to the Contractor and the Owner shall not be liable to the Contractor for 
any such payments made in good faith. 

 
26. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE 

 
The acceptance by the Contractor of final payment shall be and shall operate as release to the Owner of all claims and all 
liability to the Contractor for all things done or furnished in connection with this work and for every act and neglect of the Owner 
and others relating to or arising out of this work. No payment, however, final or otherwise, shall operate to release the 
Contractor or his Sureties from any obligation under this contract or the Performance and Payment Bond. 

 
27. PAYMENTS BY CONTRACTOR 

 
The Contractor shall pay (a) for all transportation and utility services not later than the 20th day of the calendar month following 
that tn which services are rendered, (b) for all materials, tools, and other expendable equipment to the extent of ninety percent 
(90%) of the cost thereof, not later than the 20th day of the calendar month following that in which such materials, tools, and 
equipment are delivered at the site of the project, and the balance of the cost thereof, not later than the 30th day following the 
completion of that part of the work in or on which such materials, tools, and equipment are incorporated or used, and (c) to 
each of his subcontractors,notlater than the 5th day following each payment to the Contractor, the respective amounts allowed 
the Contractor on account of the work performed by his subcontractors, to the extent of each subcontractor's interest therein . 

 
28. INSURANCE 

 
The Contractor shall not commence work under this contract until he has obtained all the insurance required under this 
paragraph and such insurance has been approved by the Owner, nor shall the Contractor allow any subcontractor to 
commence work on his subcontract until the insurance required of the subcontractor has been so obtained and approved. 

 
(a) Compensation Insurance: The Contractor shall procure and shall maintain during the life of this contract Workmen's 

Compensation Insurance as required by applicable State or territorial law for all of his employees to be engaged in work 
at the site of the project under this contract and, in case of any such work sublet, the Contractor shall require the 
subcontractor similarly to provide Workmen's Compensation Insurance for all of the latter's employees to be engaged in 
such work unless such employees are covered by the protection afforded by the Contractor's Workmen's Compensation 
Insurance . In case any class of employees engaged in hazardous work on the project under this contract is not protected 
under the Workmen's Compensation Statute, the Contractor shall provide and shall cause each subcontractor to provide 
adequate employer's liability insurance for the protection of such of his employees as are not otherwise protected. 

 
(b) Contractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance: The Contractor shall procure 

and shall maintain during the life of this contract Contractor's Public Liability Insurance , Contractor 's Property Damage 
Insurance and Vehicle Liability Insurance in the amounts specified in the Supplemental General Conditions. 

 
(c) Subcontractor's Pubic Liability and Property Damage Insurance and Vehicle Liability Insurance: The Contractor shall 

either (1) require each of his subcontractors to procure and to maintain during the life of his subcontrac,tsubcontractor's 
Public Liability and Property Damage Insurance and Vehicle Liability Insurance of the type and in the amounts specified 
in the Supplemental General Conditions specified in subparagraph (b) hereof or (2) insure the activities of his policy, 
specified in subparagraph (b) hereof. 

 
(d) Scope of Insurance and Special Hazards: The insurance required under subparagraphs (b) and (c) hereof shall provide 

adequate protection for the Contractor and his subcontractors, respectively, against damage claims which may arise from 
operations under this contract, whether such operations be by the insured or by anyone directly or indirectly employed by 
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him and, also against any of the special hazards which may be encountered in the performance of this contract as 
enumerated in the Supplemental General Conditions. 

 
(e) Builder's Risk Insurance (Fire and Extended Coverage): Until the project is completed and accepted by the Owner, the 

Owner, or Contractor (at the Owner's option as indicated in the Supplemental General Conditions, Form HUD-4328-N) 
is required to maintain Builder's Risk Insurance (fire and extended coverage) on a 100 percent completed value basis on 
the insurable portion of the project for the benefit of the Owner, the Contractor , subcontractors as their interests may 
appear. The Contractor shall not include any costs for Builder's Risk Insurance (fire and extended coverage) premiums 
during construction unless the Contractor is required to provide such insurance: however, this provision shall not release 
the Contractor from his obligation to complete, according to plans and specifications, the project covered by the contract, 
and the Contractor and his Surety shall be obligated to full performance of the Contractor's undertaking. 

 
(f) Proof of Carriage of Insurance: The Contractor shall furnish the Owner with certificates showing the type, amount, class 

of operations covered, effective date and date of expiration of policies. Such certificates shall also contain substantially 
the following statement: "The insurance covered by this certificate will not be canceled or materially altered, except after 
ten (10) days written notice has been received by the Owner." 

 
29. CONTRACT SECURITY 

 
The Contractor shall furnish a performance bond in an amount at least equal to one hundred percent (100%) of the contract 
prices as security for the faithful performance of this contract and also a payment bond in an amount notless than one hundred 
percent (100%) of the contract price or in a penal sum not less than that prescribed by State, territorial or local law, as security 
for the payment of all persons performing labor on the project under this contract and furnishing materials in connection with 
this contract. The performance bond and payment bond may be in one or in separate instruments in accordance with local 
law. 

 
30. ADDITIONAL OR SUBSTITUTE BOND 

 
If at any time the Owner for justifiable cause shall be or become dissatisfied with any surety or sureties then upon the 
Performance or Payment Bonds, the Contractor shall within five (5) days after the notice from the Owner so to do, substitute 
an acceptable bond (or bonds) in such form and sum and signed by such other surety or sureties as may be satisfactory to 
the Owner. The premiums on such bond shall be paid by the Contractor. No further payments shall be deemed due nor shall 
be made until the new surety or sureties shall have furnished such an acceptable bond to the Owner. 

 
31. ASSIGNMENTS 

 
The Contractor shall not assign the whole or any part of this contract or any moneys due or to become due hereunder without 
written consent of the Owner. In case the Contractor assigns all or any part of any moneys due or to become due under this 
contract, the instrument of assignment shall contain a clause substantially to the effect that it is agreed that the right of the 
assignee in and to any moneys due to or to become due to the Contractor shall be subject to prior claims of all persons, firms, 
and/or corporations of services rendered or materials supplied for the performance of the work called for in this contract. 

 
32. MUTUAL RESPONSIBILITY OF CONTRACTOR 

 
If, through acts of neglect on the part of the Contractor, any other Contractor or any subcontractor shall suffer loss or damage 
on the work, the Contractor agrees to settle with such other Contractor or subcontractor by agreement or arbitration if such 
other Contractor or subcontractors will so settle. If such other Contractor or subcontractor shall assert any claim against the 
Owner on account of any damage alleged to have been sustained, the Owner shall notify the Contractor, who shall indemnify 
and save harmless the Owner against any such claim. 

 
33. SEPARATE CONTRACT 

 
The Contractor shallcoordinate his operations with those of other Contractors . Cooperation will be required in the arrangement 
for the storage of materials and in detailed execution of the work. The Contractor, including his subcontractors, shall keep 
informed of the progress and the detail work of other Contractors and shall notify the Architect/Engineer immediately of lack 
of progress or defective workmanship on the part of the other Contractors. Failure of the Contractor to keep informed of the 
work progressing on the site and failure to give notice of lack of progress or defective workmanship by others shall be 
construed as acceptance by him of the status of the work as being satisfactory for proper coordination with his own work. 
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34. SUBCONTRACTING 

 
(a) The Contractor may utilize the services of specialty subcontractors on those parts of the work which, under normal 

contracting practices, are performed by specialty subcontractors . 
 

(b) The Contractor shall not award any work to any subcontractor without prior written approval of the Owner, which approval 
will not be given until the Contractor submits to the Owner a written statement concerning such information as the Owner 
may require. 

 
(c) The Contractor shall be as fully responsible to the Owner for the acts and omissions of his subcontractors, and of persons 

either directly or indirectly employed by them, as he is for the acts and omissions of persons directly employed by him. 
 

(d) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to bind 
subcontractors to the Contractor by the terms of the General Conditions and other contract documents insofar as 
applicable to the work of subcontractors and to give the Contractor the same power as regards terminating any 
subcontract that the Owner may exercise over the Contractor under any provision of the contract documents. 

 
(e) Nothing contained in this contract shall create any contractual relation between any subcontractor and the Owner. 

 
35. ARCHITECT/ENGINEER'S AUTHORITY 

 
The Architect/Engineer shall give all orders and directions contemplated under this contract and specifications relative to the 
execution of the work. The Architect/Engineer shall determine the amount, quality, acceptability, and fitness of the several 
kinds of work and materials which are to be paid for under this contract and shall decide all questions which may arise in 
relation to said work and the construction thereof. The Architect/Engineer's estimates and decisions shall be final and 
conclusive, except asherein otherwise expressly provided. In case any question shall arise between the parties hereto relative 
to said contract or specifications, the determination or decision of the Architect/Engineer shall be a condition precedent to the 
right of the Contractor to receive any money or payment for work under this contract affected in any manner or to any extent 
by such question. 

 
The Architect/Engineer shall decide the meaning and intent of any portion of the specifications and of any plans or drawings 
where the same may be found obscure or be in dispute. Any differences or conflicts in regard to their work which may arise 
between the Contractor under this contract and other Contractors performing work for the Owner shall be adjusted and 
determined by the Architect/Engineer. 

 
36. STATED ALLOWANCES 

 
The Contractor shall include in his proposal the cash allowances stated in the Supplemental General Conditions. The 
Contractor shall purchase the "Allowed Materials" as directed by the Owner on the basis of the lower and best bid of at least 
three competitive bids. If the actual price for purchasing the "Allowed Materials" is more or less than the "Cash Allowance", 
the contract price shall be adjusted accordingly. The adjustment in contract price shall be made on the basis of the purchase 
price without additional charges for overhead, profit, insurance or any other incidental expenses. The cost of installation of 
the "Allowed Materials" shall be included in the applicable sections of the Contract Specifications covering this work. 

 
37. USE OF PREMISES AND REMOVAL OF DEBRIS 

 
The Contractor expressly undertakes at his own expense: 

 
(a) to take every precaution against injuries to persons or damage to property; 

 
(b) to store his apparatus, materials, supplies and equipment in such orderly fashion at the site of the work as will not unduly 

interfere with the progress of his work or the work of any other Contractors; 
 

(c) to place upon the work or any part thereof only such loads as are consistent with the safety of that portion of work; 
 

(d) to clean up frequently all refuse, rubbish, scrap materials, and debris caused by his operations, to the end that at all times 
the site of the work shall present a neat, orderly and workmanlike appearance; 
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(e) before final payment to remove all surplus material, false-work, temporary structures, including foundations thereof, plant 

of any description and debris of every nature resulting from his operations, and to put the site in a neat, orderly condition; 
and 

 
(f) to effect all cutting, fitting, and/or patching of his work required to make the same to conform to the plans and 

specifications and, except with the consent of the ArchitecUEnginee,rnot to cut or otherwise alter the work of any other 
Contractor . 

 
38. QUANTITIES OF ESTIMATE 

 
Wherever the estimated quantities of work to be done and materials to be furnished under this contract are shown in any of 
the documents including the proposal, they are given for use in comparing bids and the right is especially reserved except as 
herein otherwise specifically limited, to increase or diminish them as may be deemed reasonably necessary or desirable by 
the Owner to complete the work contemplated by this contract, and such increase or diminution shall in no way vitiate this 
contract, nor shall any such increase or diminution give cause for claims or liability for damages. 

 
39. LANDS AND RIGHTS-OF-WAY 

 
Prior to the start of construction, the Owner shall obtain all lands and rights-of-way necessary for the carrying out and 
completion of work to be performed under this contract. 

 
40. GENERAL GUARANTY 

 
Neither the final certificate of payment nor any provision in the Contract Documents, nor partial or entire occupancy of the 
premises by the Owner, shall constitute an acceptance of work not done in accordance with the Contract Documents or relieve 
the Contractor of liability in respect to any express warranties or responsibility for faulty materials or workmanship. The 
Contractor shall remedy any defects in the work and pay for any damage to other work resulting therefrom, which shall appear 
within a period of one year from the date of final acceptance of the work unless a longer period is specified. The Owner will 
give notice of observed defects with reasonable promptness. 

 
41. CONFLICTING CONDITIONS 

 
Any provisions in any of the Contract Documents which may be in conflict or inconsistent with any of the paragraphs in these 
General Conditions shall be void to the extent of such conflict or inconsistency. 

 
42. NOTICE AND SERVICE THEREOF 

 
Any notice to any Contractor from the Owner relative to any part of this contract shall be in writing and considered delivered 
and the service thereof completed, when said notice is posted, by certified or registered mail, to the said Contractor at his last 
given address, or delivered in person to the said Contractor or his authorized representative on the work. 

 
43. PROVISIONS REQUIRED BY LAW DEEMED INSERTED 

 
Each and every provision of law and clause required bylaw to be inserted in this contract shall be deemed to be insertedherein 
and the contract shall be read and enforced as though it were included herein, and if through mistake or otherwise any such 
provision is not inserted, or is not correctly inserted, then upon the application of either party the contract shall forthwith be 
physically amended to make such insertion or correction. 

 
44. PROTECTION OF LIVES AND HEALTH 

 
"The Contractor shall exercise proper precautionat all times for the protection of persons and property and shall be responsible 
for all damages to persons or property, either on or off the site, which occur as a result of his prosecution of the work. The 
safety provisions of applicable laws and building and construction codes, in addition to specific safety and health regulations 
described by Chapter XIII, Bureau of Labor Standards, Department of Labor, Part 1518, Safety and Health Regulations for 
Construction, as outlined in the Federal Register, Volume 36, No. 75, Saturday, April 17, 1971. Title 29 - LABOR, shall be 
observed and the Contractor shall take or cause to be taken, such additional safety and health measures as the Contracting 
Authority may determine to be reasonably necessary." 



Page 11 of  11 LCDBG Form 
 
 

 

 
45. SUBCONTRACTS 

 
"The Contractor will insert in any subcontracts the Federal Labor Standards Provisions contained herein and such other 
clauses as the Department of Housing and Urban Development may, by instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts which they may enter into, together with a clause 
requiring this insertion in any further subcontracts that may in turn be made." 

 
46. INTEREST OF MEMBER OF OR DELEGATE TO CONGRESS 

 
No member of or Delegate to Congress, or Resident Commissioner, shall be admitted to any share or part of this contract or 
to any benefit that may arise therefrom, but this provision shall not be construed to extend to this contract if made with a 
corporation for its general benefit. 

 
47. OTHER PROHIBITED INTERESTS 

 
No official of the Owner who is authorized in such capacity and on behalf of the Owner to negotiate, make, accept or approve, 
or to take part in negotiating, making, accepting, or approving any architectural, engineering, inspection, construction or 
material supply contract or any subcontract in connection with the construction of the project, shall become directly or indirectly 
interested personally in this contract or in any part hereof. No officer, employee, ArchitecUEngineer, attorney, 
Architect/Engineer or inspector of or for the Owner who is authorized in such capacity and on behalf of the Owner to exercise 
anylegislative, executive, supervisory or other similar functions in connection with the construction of the project, shall become 
directly or indirectly interested personally in this contract or in any part thereof, any material supply contract, subcontrac,t 
insurance contract, or any other contract pertaining to the project. 

 
48. USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY OWNER 

 
The Contractor agrees to the use and occupancy of a portion or unit of the project before formal acceptance by the Owner , 
provided the Owner: 

 
(a) Secures written consent of the Contractor except in the event, in the opinion of the ArchitecUEnginee,r the Contractor is 

chargeable with unwarranted delay in final cleanup of punch list items or other contract requirements. 
 

(b) Secure endorsement from the insurance-carrier and consent of the surety permitting occupancy of the building or use of 
the project during the remaining period of construction, or, 

 
(c) When the project consists of more than one building, and one of the buildings is occupied, secures permanent fire and 

extended coverage insurance, including a permit to complete construction. Consent of the surety must also be obtained. 
 

49. PHOTOGRAPHS OF THE PROJECT 
 

If required by the Owner, the Contractor shall furnish photographs of the project, in the quantities and as described in the 
Supplemental General Conditions. 

 
50. SUSPENSION OF WORK 

 
Should the Owner be prevented or enjoined from proceeding with work either before or after the start of construction byreason 
of any litigation other reason beyond the control of the Owner, the Contractor shall not be entitled to make or assert claim for 
damage by reason of said delay; but time for completion of the work will be extended to such reasonable time as the Owner 
may determine will compensate for time lost by such delay with such determination to be set forth in writing. 

 
51. FEDERAL LABOR STANDARD PROVISIONS 

 
Included are pages 1-5 of the Federal Labor Standard Provisions.



 

 
 
 
 
 



 

 
Notification to Contractor 

Regarding  Contractor's Guide to 
Davis Bacon 

 
The HUD handbook entitled "Making Davis-Bacon Work: A Contractor's Guide to Prevailing 
Wage Requirements for Federally-Assisted Construction Projects" is available online at 
https://www.hud.gov/sites/documents/4812-LRGUIDE .PDF (or google the above titled 
handbook). 

 
This handbook will answer most questions a contractor may have pertaining to the 
payroll requirements under this program. 

 





LOUISIANA COMMUNITY DEVELOPMENT BLOCK GRANT
FEDERAL LABOR STANDARD PROVISIONS





 

Federal Labor Standards Provisions U.S. Department of Housing 
and Urban Development 
Office of Labor Relations 

 

Applicability 

The Project or Program to which the construction work 
covered by this contract pertains is being assisted by the 
United States of America and the following Federal Labor 
Standards Provisions are included In this Contract 
pursuant to the provisions appli cable to such Federal 
assistance. 

A. 1. (i) Minimum Wages. All laborers and mechanics 
employed or working upon the site of the work, will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR Part 3), the full amount of  wages 
and bona fide fringe benefits (or cash equivalents thereof) 
due at time of payment computed at rates not less than 
those   contained   in   the wage    determin atio n    of the 
Secretary of Labor which is attached hereto and made a 
part  hereof,  regardless  of   any  contractual   re l ationship 
whi ch may be alleged to exist between the  contrac tor  and 
such  laborers  and  mechanics. Contributions made or 
costs reasonably anticipated for bona fide fringe benefits 
under Section l(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of 29 CFR 
5.5(a)(1)(iv): also, regular contributions made or costs 
incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs, which 
cover the particular weekly period, are deemed to be 
constructively made or Incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe  benefits  on the wage determination 
for the classification of work actual ly  per form ed,  without 
regard to skill, except as provided in 29 CFR 5.5(a)(4). 
Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for 
each classification for the time actually worked therei n: 
Provided, That the employer's  payroll records accurately 
set forth the time spent  in  each  cl assificati on  in  which 
work is perform ed. The wage determination (including any 
additiona l classification and wage rates conformed under 
29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH- 
1321) shall be posted at all times by the contractor and its 
subcontractors at the site of the work in a prominent and 
accessible, place where it can be easily seen by the 
workers . 

(ii) (a) Anyclass of laborers or mechanics which is not 
listed in the wage determination and which is to be 
employed under the contract shall be classified in 
conformance with  the  wage  determ ination.  HUD  shall 
approve an additi onal classification and  wage  rate  and 
fringe benefit s therefor only  when  the  following  criteria 
have been met: 

(1) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(2) The classifica tion is utilized in the area by the 
construction Industry; and 
(3) The proposed wage rate, including any  bona  fid e 
fringe benefits, bears a  reasonable  relationsh ip  to  the 
wage rates contained In the wage determination. 

(b) If the contrac to r and the l aborers and mechanics to be 
employed in the  classification  (if  known ),  or  their 
representa ti ves , and HUD or its designee agree on the 
classification and wage rate (including  the  amount 
designated for  fringe benefits  where  appropriate ), a report 
of the action taken shall be sent by HUD or its designee  to 
the Administrator of the Wage and Hour Div ision, 
Employment Stand ard s Administration, U.S. Department of 
Labor, Washington, D.C. 20210. The Administrator , or an 
authorized representative,  will  approve,  modi fy,  or 
disapprove every additional classification action within 30 
days of receipt and so advise HUD or Its designee or will 
notify HUD or its designee within the 30-day period that 
additional time is necessary. (Approved by the Office of 
Management and Budget under 0MB control number 121 5- 
0140.) 

(c) In the event  the  contractor,  the laborers or mechanics 
to be  employed  in  the  classifi cation  or  their 
representatives , and  HUD  or  its  desig nee do not agree on 
the proposed classification and wage rate (includin g the 
amount designated for fringe benefits, where appropriate), 
HUD or its designee  shall  refe r  the  questions,  including 
the views of all  in terested  parties and the recommendation 
of HUD or  its  designee ,  to  the  Administrator  for 
determinat ion.  The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise HUD or its  designee  or  will  notify 
HUD or its  designee  within  the  30-day  period  that 
additional time is necessary. (App ro ved by the Office of 
Management and Budget under 0MB Control Number 1215-
0140.) 

(d) The wage rate (including fringe benefits where 
appropriate)  determined  pursuant  to  subparagraphs 
(1)(ii)(b) or (c) of this paragraph,  shall  be  paid  to  all 
workers performing work in the classification under this 
contract from the first day on which work is pe r form ed in 
the classification. 

(iii) Whenever the mini mum wage rate prescribed in the 
contract for a class of laborers or mec hani cs in cl udes a 
fringe benefit which is not expressed as an hourly rate, the 
contra cto r sha ll either pay the benefit as stated  in  the 
wage determination or shall pay another bona fide fring e 
benefit or an hourly cash equivalent th ereo f. 

(iv) If the contractor does not make payments to a trustee 
or other third person, the contractor may consi de r as part 
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of the wages of any laborer or mechanic the amount of any 
costs reasonably antici pated in providing bona fide fringe 
benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of 
the contractor, that the applicable standards of the Davis- 
Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account 
assets for the meeting of obligations under the plan or 
program. (Approved by the Office of Management and 
Budget under 0MB Control Number 1215-0140.) 
2. Withh olding . HUD or its designee shall upon its own 
action or upon written request of an authorized 
representative of the Department of Labor withhold  or 
cause to be withheld from the contractor  under  this 
contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract 
subject to Davis-Bacon  prevailing  wage  requi rem ents, 
which is held by the same prime contractor so much of the 
accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including 
apprentices, trainees and helpers. employed by the 
contractor or any subcontr acto r the full amount of wages 
required by the contr act In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee or 
helper, employed or working on the site of the work, all or 
part of the wages required by the contract, HUD or its 
designee may, after written notice to the contractor, 
sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such 
violations have ceased. HUD or its designee may, after 
written notice to the contractor, disburse such amounts 
withheld for and on account of the contractor or 
subcontractor  to the respective employees to whom they 
are due. The Comptroller General shall make such 
disbursements in the case of direct Davis-Bacon Act 
contracts. 
3. (i) Payrolls and basic records . Payrolls and basic 
records relating thereto shall be maintained by the 
contractor during the course of the work preserved for a 
period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records 
shall contain the name, address, and social  security 
number of each such worker, his or her correct 
classification, hourly rates  of wages  paid (including  rates 
of contrib utions or costs anticipated for bona  fide  fringe 
benefi ts or cash equivalents thereof of the  types described 
in Section l(b)(2)(B) of the Davis-bacon Act), daily and 
weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has 
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any 
laborer or mechani c include the amount of any costs 
reasonably anticipated in  providing benefits under  a plan 
or program described in Section l(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records  which 
show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially 
responsible, and that the plan or program has been 
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communicated in wri ting to the  laborers  or  mechanics 
affected, and records which show  the  costs anticipated  or 
the actual cos t incurred in providing such benefits. 
Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registr ati on of apprenticeship programs and certification of 
trainee programs, the registr at ion of the apprentices and 
trainee s, and the ratios and wage rates prescribed in the 
applicable programs. (Approved by the  Office  of 
Management and Budget under 0MB Control Numbers 1215-
0140 and 1215-0017.) 

(ii) (a)  Thecontractor shall submit weekly for each week 
in which any contract work is performed a copy of all 
payrolls to HUD or its des i gnee if the agency is a party to 
the contract, but if the agency is not such a party, the 
contractor will submit the payrolls to the applicant 
sponsor, or owner, as the case may be, for transmission to 
HUD or its designee. The payrolls submitted shall set out 
accurately and completely all of the  inform ation  required 
to be maintained under 29 CFR 5.5(a)( 3)(I ) except that full 
social security numbers and home addresses shall not be 
included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for 
each employee (e.g. , the last four digits of the employee ' s 
social  security  number). The required weekly payroll 
information may be submitt ed in any form  desired. 
Optional Form WH-347 is available for this purpose from 
the Wage and Hour   Division Web site  at 
htt p: // www .do /. gov /esa l whd /formsl wh34? i nstr . htm  or its 
successor  site.  The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall  mainta i n  the  full 
social securi ty number and current address  of  each 
covered worker , and shall provide them upon request to 
HUD or its designee  i f  the  agency  is  a  party  to  the 
contract, but if the agency is not such a party, the 
contractor will submit the payrolls to the applicant 
sponsor, or owner, as the case may be, for transmission to 
HUD or its designee, the contractor , or the Wage and Hour 
Division of the Department of Labor for purposes of an 
inves ti gat i on or audit of compliance with prevailing wage 
requirem ents .  It  is  not  a  violation  of  this  subparagraph  for 
a prime contra ctor to require a subcontractor to provide 
addresses and social security numbers to the prime 
contra ctor  for  its  own  records ,  without  weekly  submiss ion 
to  HUD  or  its   designee .  (Approved by the Office of 
Management and Budget under 0MB Control Number 
1215-0149.) 
(b) Each payroll submitted sha ll be accompanied by a 
"Statement of Compliance," signed by the contr ac tor or 
subcontractor  or his or her  agent  who pays or supervises 
the payment  of  the persons  employed under the contract 
and shall certify the followi ng: 

(1) Tha t the payroll for the payro l l peri od contains the 
information required  to  be  provided  under  29  CFR  5. 5 
(a)( 3)(ii) , the appropriate information is  being  maintained 
under 29 CFR 5.5(a)(3)(i), and that such information  is 
correct and complete; 
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(2) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on  the contract during 
the payroll period has been paid the full weekly wages 
earned, without rebate, either directly  or  indirectly,  and 
that no deductions have been made either directly or 
indirectly  from the  full   wages   earned,   other   than 
perm issib le deductions as set forth in 29 CFR Part 3; 

(3) That each laborer or mechanic has been paid not less 
than the appli cable wage rates and fr inge benefits or cash 
equi valents for the classification of work performed, as 
specified in the applicable wage determination 
incorporated into the contract. 
(c) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH-347 shall satisfy the requirement for submission of the 
"Statement of Compli an ce " required by subparagraph 
A.3.(ii)(b). 
(d) The falsification of any of the above certi fi ca ti on s may 
subject the contractor or subcontractor to civil or criminal 
prosecution under Section  1001 of  Title 18 and Section 
231 of Title 31 of the Unit ed States Code. 

(ii i) The  contractor  or  sub contrac  to r  shall  make  the 
records required under subparagraph A.3.(i) available for 
inspection, copying, or transcription by authorized 
representatives of  HUD or its  designee  or  the  Department 
of Labor,  and  shall  permi t  such  representatives  to 
interview  employees  dur ing  working  hours on the job.   If 
the contractor or subcontractor fails to submit the required 
records or to make them available, HUD or its designee 
may, after written notice to the contractor, sponsor, 
applicant or owner ,  take such action  as  may be necessary 
to cause the suspension of any further payment, advance, 
or guarantee of funds. Furth ermore, failure to submit the 
required records upon reques t or to make such records 
available may be grounds for debarment action pursuant to 
29CFR5.12. 

4. Ap pre nti ce s and T ra i nee s. 

(i )   Appre n ti ce s.   Apprentices  will be permitted to work at 
less than the predetermined  rate  for  the  work  they 
performed wh en th ey are employed pursuant to  and 
individually registered  in  a  bona  fide  apprenticeship 
program  registered  with  the  U. S.  Departmen   t  of   Labor, 
Em ploym ent and Training Administration, Office of 
Apprenticeship Training, Employer  and Labor Services, or 
with a  State  Appren ticeshi p  Agency  recognized  by  the 
Offi ce, or if  a  person is  employed  in  his  or her  first 90 
days of probationary  employment  as an apprentice  in such 
an apprenticeship  program,  who  is  nol  individually 
registered in  the program,  but  who has  been  certified  by 
the Office of Apprenticeship Trainin g, Employer and Labor 
Services or a State Apprent iceship Agency (where 
appropriate)  to be el igible   for  probationary   employment  as 
an   app rent ice.       The   allowable   ratio   of   apprentices   to 
jo urneym en on the  job  site in any craft classification shall 
not be greater  than  the  ratio  permitted to the contractor  as 
to the en ti re work force under the registered program. Any 
worker listed on a p ayrol l at an apprentice wage rate, who 
Previouseditions are obsolete 

is not registered or otherwise employed as stated above, 
shall be paid not less than the applicable wage rate on the 
wage determinat ion for the cl assi fication of work actually 
performed. In addi tion, any ap prent ice  performing  work  on 
the job site in excess of the ratio permitt ed under the 
registered  program shall be paid not  less  than   the 
appl icable wage rate on the wage determination  for  the 
work actually performed. Where a contractor is performing 
cons tru cti on on a project in a locali ty other than that  in 
which its program is registered, the ratios and wage rates 
(expressed in percentages  of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's 
registered program shall be observed. Every apprentice 
must be paid at not less than  the  rate  specified  in  the 
regi ster ed program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determi nation . 
Apprentices shall be paid  fringe  benefits  in  acco rdance 
with the provisions of the apprenticeship program. If the 
apprenticeship p rogram does not specify fringe benefits , 
apprentices must be paid the full amount of frin ge benefits 
listed   on   the   wage   determ i nation  for  the applicable 
classification. If   the    Adm ini strator  dete rmines th at a 
different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that 
determination. In the event the Office of Apprenticeship 
Traini ng, Employer and Labor Services, or a State 
Apprenticeship  Agency recognized   by  the Office, 
withdraws approval of an apprenticeship program , the 
contractor  will   no   longer  be  permitted   to  utilize 
apprentices at less than the applicable predetermined rate 
for the work performed until an acceptable program is 
approved . 
(ii) Tr ai ne es. Except as provided  in  29  CFR  5.16 , 
trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are 
employed pursuant ' ,to and ind ivi du all y registered in a 
program which has received prior approval,  evidenced  by 
formal certification by the U.S. Department of Labor, 
Employment  and  Training  Administration.  The  ratio  of 
trainees lo journeymen on the  job  site  shall not be  grea ter 
than  permitted  under  the  plan   approved   by   the 
Employment  and  Training   Administration.   Every  tra inee 
must be paid at not less than  the  rate  specified  in  the 
approved program for the trainee ' s le vel  of  p rog ress , 
expressed as a percentage of the journeyman hourly rate 
specified in the  applicable  wage  determ ina tion.  Trainees 
shall be  paid  fringe  benefits  in  accordance  with  the 
provisions of  the  trainee  program.  If  the  trainee  program 
does   not   mention  fringe  benefits,  trainees  shall   be  paid 
the full amount of fri nge benefits listed on the wage 
determination  unless  the  Administrator  of  the  Wage  and 
Hour Division determines that there is an  apprenticeship 
program  associated  with  the  corresponding   journeyman 
wage rate on the  wage  deter min ati on  which  provides  for 
less  than  full  fringe   benefits   for   apprentices,   Any 
employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved by 
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the Employment  and Training  Administra tion shall be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. In addition, 
any trainee performing work  on the  job  site in excess of 
the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage 
determination  for  the  work  ac tually  performed.  In  the 
event  the  Employment  and  Tr ai ning  Administration 
withdraws approval of  a  traini ng  program,  the  contractor 
will no longer be permitted to utilize trainees at less  than 
the appli cable predetermined rate for the work performed 
until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under 29 CFR Part 5 
shall be  in  conform i ty  wi th  the  equal  employment 
opportunity requirements of Executi ve Ord er 11 246 , as 
amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act requiremen ts.  The 
con tra cto r sha ll comply with th e requirements of  29  CFR 
Part 3 which are incorporated by reference in this contra ct 

6,  Subcontract  s.  The  contr actor   or  subcontractor  will 
Insert in any subcontracts the clauses contained in 
subparagraphs 1 through 11 in this paragraph A and such 
other cl au ses  as  HUD  or  it s  designee may by  appropri ate 
in structions requir e,  and  a  copy  of   the   applicable 
prevailing wage decision, and also a clause requiring the 
subcontra ctors to include these clauses In any lower tier 
subcontracts.   The  prime  contractor  shall  be  responsible 
for the compliance by any subcontractor or lower tier 
subcontractor with all  the  contract  clauses  in  this 
paragraph. 
7. Contract termination; debarment. A breach of the 
contract  cl auses  in  29  CFR  5.5  may  be  grounds   for 
termina tion of the contract and for debarment as a 
contractor  and  a  subcont r acto r  as  provided  in  29  CFR 
5. 12, 
8. Compliance with Davis-Bacon and Related Act Requirements. 
All   rulings   and   i nterpre ta ti ons  of   th e  Dav is-Bacon an d 
Related   Acts  conta in ed  in   29  CFR   Parts  1,   3,   an d  5  are 
h erei n i nco rpora t ed by reference in this contract 

9. Disputes concerning labor standards.  Disputes 
arising out of  the  labor  standards  provisions  of  this 
contract   shall  not  be  subject   to   the   general   disputes cl 
ause of this contract. Such disputes shall be resolved in 
accordance with the  procedures  of  the  Department  of 
Labor  set   forth  in  29  CFR  Parts  5,  6,  and  7.  Disputes 
withi n the m ean in g of  this clause include disputes between 
the  contracto r  (or  any   of  its   subcontractors)  and HUD or its 
designee, the U.S. Department of  Labor,  or  the employees 
or their representati ves. 

1 0 . (i) Certification of Eligibility. By enter i ng into this 
contract the contractor certifies  that  neither it  (nor  he or 
she) nor any person or firm who has an interest in the 
contractor's firm is  a  person  or  firm  ineligible  to  be 
awarded Govern men t con tracts  by virtue of Section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be 

awarded HUD contracts or par ti c ipate in HUD programs 
pursuant to 24 CFR Part 24. 

(ii) Nopart of this contract shall be subcontracted to any 
person or firm ineligible  for  award  of  a  Government 
contract by  virtue of  Section  3(a)  of the Davi s-Bacon  Act 
or 29 CFR 5.12(a)(1) or to be awarded HUD contrac ts or 
participate in HUD programs pursuant to 24 CFR Part 24. 

(iii) Thepenalty for making fal se statements is presc rib ed 
in the U.S . Crimina l Code, 18 U.S .C . 1001 . Addi ti onal ly, 
U.S. Criminal Code, Section 1 01 0, Title 18,  U. S.C. , 
"Federal Hous ing Admi nist ra tion tra nsac tions", provides in 
part: "Whoever , for  the  purpose  of ...     infl uencing in  any 
way  the ac tion  of  such Admin istr ation         makes, utters or 
publishes any statement knowing the same to be fal se.. .. . 
shall be fined not more  than  $5,000  or  imprisoned  not 
more than two years, or both." 

11. Complaint s, Proceedin gs, or Testimony by 
Employees. No laborer or mechanic to whom the wage, 
salary, or other labor standards provisions  of this  Contract 
are applicable shall be discharged or in any other manner 
discriminated against  by  the  Contractor  or  any 
subcontractor because such employee  has  fi led  any 
complaint or instituted or caused to be institu ted any 
proceeding or has testified or is about to testify in any 
proceeding under or relating to  the  labor  standards 
applicable under this Contract to his emp loyer. 

B. Contract Work Hours and Safety Standards Act. The 
provisions of this paragraph B are applicable where the amount of the 
prime contract exceeds $100,000. As used in this paragraph, the 
terms "laborers" and "mechanics" in clude watchmen and guards. 
(1) Overti me requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which the 
individual is employed on such work to work in excess of 40 hours in 
such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of 40 hours in such 
workweek. 

(2) Violation; liability for unpaid wages; liquidated 
damages .   In  the  event of  any violation of the clause  set 
forth in subparagraph (1) of  this paragraph, the contractor 
and any  subcontractor  responsible therefor  shall be  liable 
for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United  States (In the case 
of work done under contract for  the  District  of Columbia  or   
a   territory,   to  such  District   or   to   such territory) , for 
liquidated  damages.   Such  liquidated damages shall be 
computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of  the  
clause  set  forth  in subparagraph (1) of this paragraph, in the 
sum of $10 for each calendar day on which such individual was 
required or permitted to work in excess of the standard workweek of 
40 hours without payment of the overtime wages required by the 
clause set forth in sub paragraph (1) of this paragraph. 
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(3) Withholding for unpaid wages and liquidated 
damages . HUD  or  its  designee  shall  upon its  own action 
or upon  written request  of  an authori zed representative  of 
th e Department  of Labor wi thhold  or  cause to be withheld, 
from any moneys payable on account of work performed by 
the contractor or subcontractor under any such contract  or 
any other  Federal  contract  with  the  same  prime  contract, 
or any other Federal ly- assisted contract subject to the 
Contract Work Hours and Safety  Standards  Act  which  is 
held by the same prime contractor such sums as may be 
determi ned  to  be  necessary  to  satisfy  any  li abi lities  of 
such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in 
subparagraph (2) of this paragraph. 
(4) Subcontracts. The contractor or subcontractor shall 
insert in any subcontracts the clauses set forth in 
subparagraph (1) through (4) of this paragraph and also a 
clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime 
contractor shall be responsible for compliance by any 
subcont rac tor or  lower  tier  subcontractor  with  the  clauses 
set forth in subparagraphs (1) through (4) of this 
paragraph. 
C. Health and Sa fety . The provisions of this paragraph C are 
applicable where the amount of the prime contract exceeds $100,000. 
(1) No labore r or mechanic  shall  be required  to  work  in 
surro undi ngs  or  under  working   conditions   which   are 
unsani tary, hazardous ,  or  dangerous  to  his  health  and 
safety  as  determined  under  construction   safety   and  health 
st andards   promulgated    by    the    Secretary    of   Labor    by 
r egulation . 
(2) T he Co nt ra ctor shal l comply  with  all  regulations 
issued by the Secretary of Labor pursu ant to Title 29 Part 
1926 and failure to comply may result in imposition of 
sanctions pursuant to the Contract Work Hours and Safety 
Standards Act, (Public Law 91-54,  83 Stat 96).  40 USC 
3701 et seq. 
(3) The cont racto r shall include the provisions of this 
paragraph in  every  subcontract  so that  such  provisions  will 
be  binding  on  each  subcontractor.  The   cont racto r  shall 
take  such  action  with  respect  to  any  su bcontrac tor  as  the 
S ecreta ry   of   Hous ing   and   Urban   Development   or   the 
S ec retary of Labor  shall  direct  as  a  means  of  enforcing 
such provisions. 
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SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the General Conditions of the Construction Contract
and other provisions of the Contract Documents as indicated below.  All provisions which are not so amended
or supplemented remain in full force and effect.

The terms used in these Supplementary Conditions will have the meanings indicated in the General
Conditions.  Additional terms used in these Supplementary Conditions have the meanings indicated below,
which are applicable to both the singular and plural thereof.

SC-1.01.A.10 Add the following language after the word “AGENCY” in the first sentence of Paragraph
1.01.A.10:  (IF APPLICABLE)

SC-1.01.A.21 Add the following new paragraph immediately after Paragraph 1.01.A.21:

The Engineers Consultants with respect to the Project are as follows:

Electrical:     N/A
Structural:    N/A
Resident Project Representative: Morgan Goudeau & Associates, Inc.

SC-4.02 Delete Paragraph 4.02 in its entirety.  (There are no reports available outlining subsurface
or Physical Conditions at the site.)

SC-4.06 Delete Paragraphs 4.06.A and 4.06.B in their entirety.  (There are no reports available
outlining Hazardous Environmental Conditions at the site.)

SC-5.04 Add the following new paragraph immediately after Paragraph 5.04.B:

C. The limits of liability for the insurance required by Paragraph 5.04 of the General
Conditions shall provide coverage for not less than the following amounts or greater
where required by Laws and Regulations:

1. Workers’ Compensation, and related coverages under paragraphs 5.04.A.1 and A.2
of the General Conditions:

a. State: Statutory
b. Applicable Federal

(E.g., Longshoreman’s): Statutory
c. Employer’s Liability: $1,000,000.00

2. Contractor’s General Liability under Paragraphs 5.04.A.3 through A.6 of the General
Conditions which shall include completed operations and product liability coverages
and eliminate the exclusion with respect to property under the care, custody and
control of Contractor:

a. General Aggregate $2,000,000.00
b. Products - Completed Operations Aggregate $2,000,000.00
c. Personal and Advertising Injury $1,000,000.00
d. Each Occurrence (Bodily Injury and Property

Damage) $1,000,000.00
e. Property Damage Liability Insurance will provide

Explosion, Collapse, and Underground coverages
where applicable

f. Excess or Umbrella Liability
1. General Aggregate $1,000,000.00
2. Each Occurrence $1,000,000.00
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3. Automobile Liability under Paragraph 5.04.A.6 of the General Conditions:

a. Bodily Injury:
Each Person $1,000,000.00
Each Accident $1,000,000.00

b. Property Damage:
Each Accident $   500,000.00

c. Combined Single Limit of: $1,000,000.00

4. The Contractual Liability coverage required by Paragraph 5.04.B.4 of the General
Conditions shall provide coverage for not less than the following amounts:

a. Bodily Injury:
Each Accident $1,000,000.00
Annual Aggregate $1,000,000.00

b. Property Damage:
Each Accident $1,000,000.00
Annual Aggregate $1,000,000.00

SC-6.06.B Delete this paragraph in its entirety.

SC-6.10.A Delete paragraph 6.10.A in its entirety and replace with the following:

A. Contractor shall include all city, state, and federal taxes and sales taxes in his bid except
when exempted as an Agent of Governmental Entity by Louisiana Department of
Revenue Form LDR R-1020.  Tax exempt status will be granted to the Contractor,
providing the Contractor processes the necessary LDR form(s).

B. In accordance with applicable rules adopted and promulgated by the Louisiana
Department of Revenue, the Owner intends to designate the contractor and all
subcontractors as its agents for the purchase and lease of materials, supplies or
equipment for this Project.  The contractor and all subcontractors shall accept the agency
designation.  The designation and acceptance thereof shall be made on the form
prescribed by the Louisiana State Department of Revenue which form shall be part of the
contract between the Owner, and the Contractor.  A copy of this form is included in the
Contract Documents in the section titled “Documents to be Completed by Successful
Bidder and Prior to Award of Contract”.

SC-11.03.C Delete this paragraph in its entirety.

SC-14.02.C.1 Amend the first sentence of Paragraph 14.02.C.1 as follows:

Delete the word “Ten” and replace with the word “Thirty”.

SC-16 Add the following new paragraph immediately after Paragraph 16.01:

SC-16.02 - Mediation

A. Owner and Contractor agree that they shall submit any and all unsettled claims or
counter-claims, disputes, or other matters in question between them arising out of
or relating to the Contract Documents or the breach thereof to mediation by an
experienced mediator acceptable to all parties involved I the dispute.  Should the
dispute not be settled through mediation, the Owner or Contractor may exercise such
rights or remedies as either may otherwise have by Laws or Regulations in respect
to any dispute.
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SC-19 Add the following CDBG Compliance Provisions for Construction Contracts immediately
after Article 18:

8. SPECIAL EQUAL OPPORTUNITY PROVISIONS

A. Activities and Contracts Not Subject to Executive Order 11246, as Amended

(Applicable to federally assisted construction and related subcontracts of
$10,000 and under.)

During the performance of this contract, the Contractor agrees as follows:

1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin.  The
Contractor shall take affirmative action to ensure that applicants for
employment are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national
origin.  Such action shall include, but not be limited to, the following: 
employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.

2. The Contractor shall post in conspicuous places, available to employees
and applicants for employment, notices to be provided by Contracting
Officer setting forth the provisions of this non-discrimination clause.  The
Contractor shall state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, or national origin.

3. Contractors shall incorporate foregoing requirements in all subcontracts.

B. Executive Order 11246 (contracts/subcontracts above $10,000)

1. Section 202 Equal Opportunity Clause

Compliance with Executive Order 11246 of September 24, 1965, entitled
“Equal Employment Opportunity”, as amended by Executive Order 11375
of October 3, 1967, and as supplemental in the Department of Labor
regulations (41 CFR chapter 60)

During the performance of this contract, the Contractor agrees as follows:

(1) The Contractor will not discriminate against any employee or
applicant for employment because of race, color, religion, sex, or
national origin.  The Contractor will take affirmative action to ensure
that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or
national origin.  Such action shall include, but not be limited to, the
following:  employment, upgrading, demotion, or transfer; recruitment
or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including
apprenticeship.  The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be
provided setting forth the provisions of this nondiscrimination clause.

(2) The Contractor will, in all solicitations or advertisements for
employees placed by or on behalf of the Contractor, state that all
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qualified applicants will receive consideration without regard to race,
color, religion, sex, or national origin.

(3) The Contractor will send to each labor union or representative of
workers with which he has a collective bargaining agreement or other
contract or understanding, a notice to be provided by the Contract
Compliance Officer advising the said labor union or worker's
representatives of the Contractor's commitment under this section,
and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

(4) The Contractor will comply with all provisions of Executive Order
11246 of September 24, 1965, and the rules, regulations, and
relevant orders of the Secretary of Labor.

(5) The Contractor will furnish all information and reports required by
Executive Order 11246 of September 24, 1965, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant thereto,
and will permit access to his books, records, and accounts by the
Department and the Secretary of Labor for purposes of investigation
to ascertain compliance with such rules, regulations, and others.

(6) In the event of the Contractor's noncompliance with the non-
discrimination clauses of this contract or with any of the said rules,
regulations, or orders, this contract may be cancelled, terminated, or
suspended in whole or in part and the Contractor may be declared
ineligible for further Government contracts in accordance with
procedures authorized in Executive Order 11246 of September 24,
1965, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.

(7) The Contractor will include the provisions of the sentence immediately
preceding paragraph (1) and the provisions of paragraphs (1) through
(7) in every subcontract or purchase order unless exempted by rules,
regulations, or orders of the Secretary of Labor issued pursuant to
Section 204 of Executive Order 11246 of September 24, 1965, so that
such provisions will be binding upon each subcontractor or vendor. 
The Contractor will take such action with respect to any subcontract
or purchase order as the Department may direct as a means of
enforcing such provisions, including sanctions for noncompliance. 
Provided, however, that in the event a contractor becomes involved
in, or is threatened with, litigation with a subcontractor or vendor as
a result of such direction by the Department, the Contractor may
request the United States to enter into such litigation to protect the
interest of United States.

2. Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity (Executive Order 11246).  (Applicable to contracts/subcontracts
exceeding $10,000).

(1) The Offeror's or Bidder's attention is called to the "Equal Opportunity
Clause" and the "Standard Federal Equal Employment Opportunity
Construction Contract Specifications" set forth herein.

(2) The goals and timetables for minority and female participation,
expressed in percentage terms for the Contractor's aggregate
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workforce in each trade on all construction work in the covered area,
are as follows:

Goals for Minority Participation Goals for Female Participation

See Table on Next Page 6.9%

These goals are applicable to all the Contractor's construction work
(whether or not it is federal or federally assisted) performed in the
covered area.  If the contractor performs construction work in a
geographic area located outside of the covered area, it shall apply the
goals established for such geographic area where the work is actually
performed.

With regard to this second area, the Contractor also is subject to the
goals for both its federally involved and non-federally involved
construction.  The Contractor's compliance with the Executive Order
and the regulations in 41 CFR Part 60-4 shall be based on its
implementation of the Equal Opportunity Clause, specific affirmative
action obligations required by the specifications set forth in 41 CFR
60-4.3(a) and its efforts to meet the goals established for the
geographical area where the contract resulting from this solicitation
is to be performed.  The hours of minority and female employment
and training must be substantially uniform throughout the length of the
contract, and in each trade, and the Contractor shall make a good
faith effort to employ minorities and women evenly on each of its
projects.  The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole
purpose of meeting the Contractor's goals shall be a violation of the
contract, the Executive Order, and the regulations in 41 CFR Part
604.  Compliance with the goals will be measured against the total
work hours performed.

Parish Minimum Goal (%)

ACADIA 24.1%

CALCASIEU 19.3%

CAMERON 17.8%

IBERIA 24.1%

JEFFERSON DAVIS 17.8%

LAFAYETTE 20.6%

RAPIDES 25.7%

ST. LANDRY 24.1%

ST. MARTIN 24.1%

VERMILION 24.1%
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(3) The Contractor shall provide written notification to the Director of the
Office of Federal Contract Compliance Programs within ten (10)
working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting
from this solicitation.  The notification shall list the name, address, and
telephone number of the subcontractor; employer identification
number; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the
geographical area in which the contract is to be performed.

(4) As used in this Notice, and in the contract resulting from this
solicitation, the "covered area" is the jurisdictional boundary of the
Owner identified in Section I, Article 2, Information for Bidders.

3. Standard Federal Equal Employment Opportunity Construction Contract
Specifications (Executive Order 11246)

(1) As used in these specifications:

a. "Covered area" means the geographical area described in the
solicitation from which this contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance
Programs, United States Department of Labor, or any person to
whom the Director delegates authority;

c. "Employer identification number" means the Federal Social
Security number used on the Employer's Quarterly Federal Tax
Return, U.S. Treasury Department Form 941.

d. "Minority" includes:

(i) Black (all persons having origins in any of the Black African
racial groups not of Hispanic origin);

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban,
Central or South America or other Spanish Culture or origin,
regardless of race);

(iii) Asian or Pacific Islander (all persons having origins in any of
the original people of the Far East, Southeast Asia, the Indian
Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins
in any of the original peoples of North America and
maintaining identifiable tribal affiliations through membership
and participation or community identification).

(2) When the Contractor, or any subcontractor, at anytime, subcontracts
a portion of the work involving any construction trade, it shall
physically include in each subcontract, in excess of $10,000, the
provisions of these specifications and the Notice which contains the
applicable goals for minority and female participation and which is
set forth in the solicitations from which this contract resulted.
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(3) If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a
Hometown Plan approved by the U.S. Department of Labor in the
covered area either individually or through an association, its
affirmative action obligations on all work in the Plan area (including
goals and timetables) shall be in accordance with that Plan for those
trades which have unions participating in the Plan.  Contractors must
be able to demonstrate their participation in compliance with the
provisions of any such Hometown Plan.  Each Contractor or
subcontractor participating in an approved Plan is individually
required to comply with its obligations under the EEO clause, and to
make a good faith effort to achieve each goal under the Plan in each
trade in which it has employees.  The overall good faith performance
by other Contractors and subcontractors toward a goal in an
approved Plan does not excuse any covered Contractor's or
subcontractor's failure to take good faith efforts to achieve the Plan
goals and timetables.

(4) The Contractor shall implement the specific affirmative action
standards provided in paragraphs 7a through 7p of these
specifications.  The goals set forth in the solicitation from which this
contract resulted are expressed as percentages of the total hours of
employment and training of minority and female utilization the
Contractor should reasonably be able to achieve in each
construction trade in which it has employees in the covered area. 
Covered construction contractors performing contracts in
geographical areas where they do not have a federal or federally-
assisted construction contract shall apply the minority and female
goals established for the geographic area where the contract is being
performed.  Goals are published periodically in the Federal Register
in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or from Federal
procurement contracting officers.  The Contractor is expected to
make substantially uniform progress in meeting its goals in each craft
during the period specified.

(5) Neither the provisions of any collective bargaining agreement, nor
the failure by a union with whom the Contractor has a collective
bargaining agreement, to refer either minorities or women shall
excuse the Contractor's obligations under these specifications,
Executive Order 11246, or the regulations promulgated pursuant
thereto.

(6) In order for the non-working training hours of apprentices and
trainees to be counted in meeting the goals, such apprentices and
trainees must be employed by the Contractor during the training
period, and the Contractor must have made a commitment to employ
the apprentices and trainees at the completion of their training,
subject to the availability of employment opportunities.  Trainees
must be trained pursuant to training programs approved by the U.S.
Department of Labor.

(7) The Contractor shall take specific affirmative action to ensure equal
employment opportunity.  The evaluation of the Contractor's
compliance with these specifications shall be based upon its efforts
to achieve maximum results from its actions.  The Contractor shall
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document these efforts fully, and shall implement affirmative action
steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment,
intimidation, and coercion at all sites, and in all facilities at which
the Contractor's employees are assigned to work.  The
Contractor, where possible, will assign two or more women to
each construction project.  The Contractor shall specifically
ensure that all foremen, superintendents and other on-site
supervisory personnel are aware of and carry out the Contractor's
obligation to maintain such a working environment, with specific
attention to minority or female individuals working at such sites or
in such facilities.

b. Establish and maintain a current list of minority and female
recruitment sources, provide written notification to minority and
female recruitment sources and to community organizations when
the Contractor or its unions have employment opportunities
available, and maintain a record of the organization's responses.

c. Maintain a current file of the names, addresses, and telephone
numbers of each minority and female off-the-street applicant and
minority or female referral from a union, a recruitment source, or
community organization and of what action was taken with
respect to each such individual.  If such individual was sent to the
union hiring hall for referral and was not referred back to the
Contractor by the union or, if referred, not employed by the
Contractor, this shall be documented in the file with the reason
thereof, along with whatever additional actions the Contractor
may have taken.

d. Provide immediate written notification to the Director when the
union or unions with which the Contractor has a collective
bargaining agreement have not referred to the Contractor a
minority person or woman sent by the Contractor, or when the
Contractor has other information that the union referral process
has impeded the Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in
training programs for the area which expressly includes minorities
and women, including upgrading programs and apprenticeship
and trainee programs relevant to the Contractor's employment
needs, especially those programs funded or approved by the
Department of Labor.  The Contractor shall provide notice of
these programs to the sources compiled under 7b above.

f. Disseminate the Contractor's EEO policy by providing notice of
the policy to unions and training programs and requesting their
cooperation in assisting the Contractor in meeting its EEO
obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company
newspaper, annual report, etc.; by specific review of the policy
with all management personnel and with all minority and female
employees at least once a year; and by posting the company
EEO policy on a bulletin board accessible to all employees at
each location where construction work is performed.
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g. Review, at least annually, the company's EEO policy and
affirmative action obligations under these specifications with all
employees having any responsibility for hiring, assignment, layoff,
termination, or other employment decisions including specific
review of these items with on-site supervisory personnel such as
Superintendents, General Foreman, etc., prior to the initiation of
construction work at any job site.  A written record shall be made
and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of
the subject matter.

h. Disseminate the Contractor's EEO policy externally by including
it in any advertising in the news media, specifically including
minority and female news media, and providing written
notification to and discussing the Contractor's EEO policy with
other Contractors and Subcontractors with whom the Contractor
does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority,
female and community organizations, to schools with minority and
female students and to minority and female recruitment and
training organizations serving the Contractor's recruitment area
and employment needs.  Not later than one month prior to the
date for acceptance of applications for apprenticeship or other
training by any recruitment source, the Contractor shall send
written notification to organizations such as the above, describing
the openings, screening procedures, and tests to be used in the
selection process.

j. Encourage present minority and female employees to recruit
other minority persons and women and, where reasonable,
provide after school, summer, and vacation employment to
minority and female youth both on the site and in other areas of
a Contractor's work force.

k. Validate all tests and other selection requirements where there is
an obligation to do so under 41 CFR Part 60-3.

l. Conduct, at least annually, an inventory and evaluation of all
minority and female personnel for promotional opportunities and
encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work 
assignments and other personnel practices, do not have a 
discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and
the Contractor's obligations under these specifications are being
carried out.

n. Ensure that all facilities and company activities are
nonsegregated except that separate or single-user toilet and
necessary changing facilities shall be provided to assure privacy
between the sexes.
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o. Document and maintain a record of all solicitations of offers for
subcontracts from minority and female construction contractors
and suppliers, including circulation of solicitation to minority and
female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence
to and performance under the Contractor's EEO policies and
affirmative action obligations.

(8) Contractors are encouraged to participate in voluntary associations
which assist in fulfilling one or more of their affirmative action
obligations (7a through p).  The efforts of a contractor association,
joint contractor-union, contractor-community, or other similar group
of which the Contractor is a member and participant, may be
asserted as fulfilling any one or more of its obligations under 7a
through 7p of these specifications provided that the Contractor
actively participates in the group, makes every effort to assure that
the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the
program are reflected in the Contractor's minority and female
workforce participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to
documentation which demonstrates the effectiveness of actions
taken on behalf of the Contractor.  The obligation shall not be a
defense for the Contractor's non-compliance.

(9) A single goal for minorities and a separate single goal for women has
been established.  The Contractor, however, is required to provide
equal employment opportunity and to take affirmative action for all
minority groups, both male and female, and all women, both minority
and non-minority.  Consequently, the Contractor may be in violation
of the Executive Order if a particular group is employed in a
substantially disparate manner (for example, even though the
Contractor has achieved its goals for women generally, the
Contractor may be in violation of the Executive Order if a specific
minority group of women is underutilized).

(10) The Contractor shall not use the goals and timetables or affirmative
action standards to discriminate against any persons because of
race, color, religion, sex, or national origin.

(11) The Contractor shall not enter into any subcontract with any person
or firm debarred from government contracts pursuant to Executive
Order 11246.

(12) The Contractor shall not carry out such sanctions and penalties for
violation of these specifications and of the Equal Opportunity Clause
including suspension, termination, and cancellation of existing
subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended.

(13) The Contractor, in fulfilling its obligations under these specifications,
shall implement specific affirmative action steps, at least as
extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to
ensure equal employment opportunity.  If the Contractor fails to
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comply with the requirements of the Executive Order, the
implementing regulations, or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

(14) The Contractor shall designate a responsible official to monitor all
employment related activity to ensure that the company EEO policy
is being carried out, to submit reports relating to the provisions
hereof as may be required by the government and to keep records. 
Records shall at least include for each employee, the name,
address, telephone numbers, construction trade, union affiliation if
any, employee identification number where assigned, social security
number, race, sex, status (e.g., mechanic, apprenticeship trainee,
helper, or laborer), dates of changes in status, hours worked per
week in the indicated trade, rate of pay, and location at which the
work was performed.  Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that
existing records satisfy this requirement, Contractors shall not be
required to maintain separate records.

(15) Nothing herein provided shall be construed as a limitation upon the
application of other laws which establish different standards of
compliance or upon the application or requirements for the hiring of
local or other area residents (e.g., those under the Public Works
Employment Act of 1977 and the Community Development Block
Grant Program).

C. Certification of Nonsegregated Facilities (Over $10,000)

By the submission of this bid, the bidder, offeror, applicant or subcontractor
certifies that he/she does not maintain or provide for his/her establishments, and
that he/she does not permit employees to perform their services at any location,
under his/her control, where segregated facilities are maintained.  

He/she certifies further that he/she will not maintain or provide for employees
any segregated facilities at any of his/her establishments, and he/she will not
permit employees to perform their services at any location under his/her control
where segregated facilities are maintained.  The bidder, offeror, applicant or
subcontractor agrees that a breach of this certification is a violation of the equal
opportunity clause of this contract.  As used in this certification, the term
"segregated facilities" means any waiting rooms, work areas, rest rooms and
wash rooms, restaurants and other eating areas, time clocks, locker rooms, and
other storage or dressing areas, 1transportation and housing facilities provided
for employees which are segregated on the basis of race, color, religion, or
otherwise.  He/she further agrees that (except where he/she has obtained for
specific time periods) he/she will obtain identical certification from proposed
subcontractors prior to the award of subcontracts exceeding $10,000 which are
not exempt from the provisions of the equal opportunity clause; that he/she will
retain such certifications in his/her files; and that he/she will forward the following
notice to such proposed subcontractors (except where proposed subcontractors
have submitted identical certifications for specific time periods).

______________________
1Parking lots, drinking fountains, recreation, or entertainment areas.
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D. "Section 3" Compliance in the Provision of Training, Employment and Business
Opportunities

(a) The work to be performed under this contract, subcontract, memorandum
of understanding, cooperative agreement or similar legally binding
agreement, is subject to the requirements of section 3 of the Housing and
Urban Development Act of 1968 (Section 3).  The purpose of section 3 is to
ensure, to the greatest extent feasible, that training, employment,
contracting and other economic opportunities generated by Section 3
covered financial assistance shall be directed to low- and very-low income
residents of the neighborhood where the financial assistance is spent,
particularly to those who are recipients of government assistance for
housing, and to businesses that are either owned by low- or very-low
income residents of the neighborhood where the financial assistance is
spent, or substantially employs these persons.  

(b) The parties to this contract, subcontract, memorandum of understanding,
cooperative agreement or similar legally binding agreement, agree to
comply with the HUD’s regulations in 24 CFR part 75, which implement
Section 3.  As evidenced by execution of this contract or subcontract,
memorandum of understanding, cooperative agreement or similar legally
binding agreement, the parties certify that they are under no contractual or
other impediment that would prevent them from complying with the
requirements of 24 CFR part 75

(c) The contractor agrees to identify current employees on its payroll when the
contract or subcontract was awarded who will be working on the Section 3
covered project or activity and certify that any vacant employment
opportunities, including training positions, that are filled:
(1) After the contractor is selected; and
(2) With persons other than those that meet the definition of a Section

3 resident, were not filled to circumvent the contractor’s Section 3
obligations.

(d) The contractor agrees to maintain records documenting Section 3 residents
that were hired to work on previous Section 3 covered projects or activities
that were retained by the contractor for subsequent Section 3 covered
projects or activities.

(e) The contractor agrees to post signs advertising new employment, training,
or subcontracting opportunities that will be available as a result of the
Section 3 covered projects and activities in conspicuous places at the work
site where potential applicants can review them

(f) The contractor agrees to hire, to the greatest extent feasible, Section 3
residents as new hires, or provide written justification to the recipient that is
consistent with 24 CFR Part 75, describing why it was unable to meet
minimum numerical hiring goals, despite its efforts to comply with the
provisions of this clause.

(g) The contractor agrees that in order for a Section 3 resident to be counted as
a new hire, the resident must work a minimum of 50 percent of the average
staff hours worked for the category of work for which they were hired
throughout the duration of time that the category of work is performed on the
covered project.
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(h) The contractor agrees to award, to the greatest extent feasible, 10 percent
of the total dollar amount of subsequent subcontracts awarded in connection
with the Section 3 covered project or activity to Section 3 businesses, or
provide written justification that is consistent with 24 CFR Part 75 describing
why it was unable to meet that goal, despite their efforts to comply with the
provisions of this clause.

(i) The contractor agrees to notify Section 3 residents and businesses about
the availability of new employment, training, or contracting opportunities
created as a result of the receipt of Section 3 covered financial assistance,
as stipulated by the awarding agency.

(j) The contractor agrees to verify the eligibility of prospective Section 3
residents and businesses for employment, training or subcontracting
opportunities, in accordance with the recipient’s policies and procedures.

(k) The contractor agrees to provided priority consideration to eligible residents
and businesses in accordance with 24 CFR Part 75, as applicable.

(l) The contractor agrees to notify potential bidders on subcontracts that are
associated with Section 3 covered projects and activities about the
requirements of Section 3 and include this Section 3 clause in its entirety
into every subcontract awarded.

(m) The contractor agrees to impose sanctions upon any subcontractor that has
violated the requirements of this clause in accordance with the awarding
agency’s Section 3 policies and procedures.

(n) The contractor agrees to comply with all monitoring, reporting, record
keeping, and other procedures specified by the awarding agency.

(o) If applicable, the contractor agrees to notify each labor organization or
representative of workers with which the recipient, sub-recipient, or
contractor has a collective bargaining or similar labor agreement or other
understanding, if any, about its obligation to comply with the requirements
of Section 3 and ensure that new collective bargaining or similar labor
agreements provide employment, registered apprenticeship, training,
subcontracting or other economic opportunities to Section 3 residents and
businesses, and to post notices in conspicuous places at the work site
advising the labor union, organization, or worker’s representative of the
contractor’s commitments under this part. 

(p) Failure to comply with this clause shall result in the imposition of sanctions. 
Appropriate sanctions for noncompliance may include: Requiring additional
certifications or assurances of compliance, termination or cancellation of the
contract, subcontract, memorandum of understanding, cooperative
agreement, or similar legally binding arrangement for default, refraining from
entering into subsequent contracts, subcontracts, memoranda of
understanding, cooperative agreements or similar legally binding
arrangement, repayment of funds, and withholding a portion of contract
awards, subcontracts, memoranda of understanding, cooperative
agreements, or similar legally binding agreements.

(q) Section 3 Utilization Report: This Report must be completed by the Prime
Contractor and include data for all subcontractors.  This Report is to be
submitted at the end of the project, prior to the final payment. The required
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Section 3 Utilization Report is attached at the end of this Section (after the
wage decision). 

9. COMPLIANCE WITH AIR AND FEDERAL WATER POLLUTION CONTROL ACTS

(Applicable to federally assisted construction contracts and related subcontracts
exceeding $150,000.)

Compliance with all applicable standards, orders, or requirements issued under
section 306 of the Clean Air Act (42 U.S.C. 7401-7671 (q)), and the Federal Water
Pollution Control Act as amended (33 U.S.C. 1251-1387).  Violations must be
reported to the Federal awarding agency and the Regional Office of the
Environmental Protection Agency (EPA).

10. SPECIAL CONDITIONS PERTAINING TO HAZARDS, SAFETY STANDARDS AND
ACCIDENT PREVENTION

A. Lead-Based Paint Hazards

(Applicable to contracts for construction or rehabilitation of residential structures)

The construction or rehabilitation of residential structures is subject to the HUD
Lead-Based Paint regulations, 24 CFR Part 35.  The Contractor and
subcontractors shall comply with the provisions for the elimination of lead-based
paint hazards under Subpart B of said regulations.  The Owner will be
responsible for the inspections and certifications required under Section 35.14
(f) thereof.

B. Use of Explosives (Modify as required)

When the use of explosives is necessary for the prosecution of the work, the
Contractor shall observe all local, state and federal laws in purchasing and
handling explosives.  The Contractor shall take all necessary precaution to
protect completed work, neighboring property, water lines, or other underground
structures.  Where there is danger to structures or property from blasting, the
charges shall be reduced and the material shall be covered with suitable timber,
steel or rope mats.

The Contractor shall notify all owners of public utility property of intention to use
explosives at least 8 hours before blasting is done close to such property.  Any
supervision or direction of use of explosives by the engineer, does not in any
way reduce the responsibility of the Contractor or his Surety for damages that
may be caused by such use.

C. Danger Signals and Safety Devices (Modify as Required)

The Contractor shall make all necessary precautions to guard against damages
to property and injury to persons.  He shall put up and maintain in good
condition, sufficient red or warning lights at night, suitable barricades and other
devices necessary to protect the public.  In case the Contractor fails or neglects
to take such precautions, the Owner may have such lights and barricades
installed and charge the cost of this work to the Contractor.  Such action by the
Owner does not relieve the Contractor of any liability incurred under these
specifications or contract.
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11. FLOOD DISASTER PROTECTION

This contract is subject to the requirements of the Flood Disaster Protection Act of
1973 (P.L. 93-234).  Nothing included as a part of this contract is approved for
acquisition or construction purposes as defined under Section 3 (a) of said Act, for
use in an area identified by the Secretary of HUD as having special flood hazards
which is located in a community not then in compliance with the requirements for
participation in the National Flood Insurance Program pursuant to Section 201(d) of
said Act; and the use of any assistance provided under this contract for such
acquisition for construction in such identified areas in communities then participating
in the National Flood Insurance Program shall be subject to the mandatory purchase
of flood insurance requirements or Section 102(a) of said Act.

Any contract or agreement for the sale, lease, or other transfer of land acquired,
cleared or improved with assistance provided under this Contract shall contain, if
such land is located in an area identified by the Secretary as having special flood
hazards and in which the sale of flood insurance has been made available under the
National Flood Insurance Act of 1968, as amended, 42 U.S.C. 4001 et seq.,
provisions obligating the transferee and its successors or assigns to obtain and
maintain, during the ownership of such land, such flood insurance as required with
respect to financial assistance for acquisition or construction purposes under Section
102(a) of Flood Disaster Protection Act of 1973.

12. ACCESS TO RECORDS - MAINTENANCE OF RECORDS

The State grantor agency, the Department of Housing and Urban Development, the
Comptroller General of the United States, or any of their duly authorized
representatives, shall have access to any books, documents, papers and records of
the Contractor which are directly pertinent to this specific contract, for the purpose
of audits, examinations, and making excerpts and transcriptions.  All records
connected with this contract will be maintained in a central location by the unit of
local government and will be maintained for a period of four (4) years from the official
date of the State’s final closeout of the grant.

13. CONFLICT OF INTEREST OF OFFICERS OR EMPLOYEES OF THE LOCAL
JURISDICTION, MEMBERS OF THE LOCAL GOVERNING BODY, OR OTHER
PUBLIC OFFICIALS

No officer or employee of the local jurisdiction or its designees or agents, no member
of the governing body, and no other public official of the locality who exercises any
function or responsibility with respect to this contract, during his/her tenure or for one
year thereafter, shall have any interest, direct or indirect, in any contract or
subcontract, or the proceeds thereof, for work to be performed.  Further, the
Contractor shall cause to be incorporated in all subcontracts the language set forth
in this paragraph prohibiting conflict of interest.

14. MINORITY AND FEMALE CONTRACTOR ASSOCIATIONS

Lists of minority and female owned businesses are available from various sources
including the Louisiana Department of Transportation and Development and the U.S.
Department of Housing and Urban Development, New Orleans Area Office.  These
lists are available solely for the benefit of the Contractor for the purpose of assisting
him/her in meeting the equal opportunity provisions contained in these supplemental
General Conditions.  The lists do not contain a complete listing of minority and
female businesses.  The information may in some cases be out of date.
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15. RETENTION OF RECORDS

All records connected with this contract will be maintained in a central location by the
unit of local government and will be maintained for a period of 3 years from the
official date of close out of the grant by the state.

16. ENERGY EFFICIENCY STANDARDS

Contractor shall recognize mandatory standards and policies relating to energy
efficiency that are contained in the State Energy Conservation Plan issued in
compliance with the Energy Policy and conservation Act (P.L. 94-163).

17. COPELAND “ANTI-KICKBACK” ACT

Compliance with Copeland “Anti-Kickback” Act (40 U.S.C. 3145) as supplemented
in Department of labor regulations (29 CFR part 3).  (All contracts and subgrants for
construction or repair.)

18. DAVIS-BACON ACT

Compliance with the Davis-Bacon Act (40 U.S.C. 3141-3148) as supplemented by
Department of Labor regulations (29 CFR part 5).  (Construction contracts in excess
of $2,000 awarded by grantees and subgrantees when required by Federal grant
program legislation.)

19. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

Compliance with Sections 103 and 107 of the Contract Work House and Safety
Standards Act (40 U.S.C. 3701-3708) as supplemented by Department of labor
regulations (29 CFR part 5).  (Construction contracts awarded by grantees and
subgrantees in excess of $2,000, and in excess of $2,500 for other contracts which
involve the employment of mechanics or laborers.)

20. DEBARMENT AND SUSPENSION (Executive Orders 12549 and 12689)

A contract award (see 2 CFR 180.220) must not be made to parties listed on the
government-wide exclusions in the System for Award Management (SAM), in
accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders
12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p.
235), “Debarment and Suspension.”  SAM Exclusions contains the names of parties
debarred, suspended, or otherwise excluded by agencies, as well as parties
declared ineligible under statutory or regulatory authority other than Executive Order
12549.

21. BYRD ANTI-LOBBYING AMENDMENT (31 U.S.C. 1352)

Contractors that apply or bid for an award exceeding $100,000 must file the required
certification.  Each tier certifies to the tier above that it will not and has not used
Federal appropriated funds to pay any person or organization for influencing or
attempting to influence an officer or employee of any agency, a member of
Congress, officer or employee of Congress, or an employee of a member of
Congress in connection with obtaining any Federal contract, grant or any other
award covered by 31 U.S.C. 1352.  Each tier must also disclose any lobbying with
non-Federal funds that takes place in connection with obtaining any Federal award. 
Such disclosures are forwarded from tier to tier up to the non-Federal award.
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22. PROCUREMENT OF RECOVERED MATERIALS (2 CFR 200.322)

A non-Federal entity that is a state agency or agency of a political subdivision of a
state and its contractors must comply with section 6002 of the Solid Waste Disposal
Act, as amended by the Resource Conservation and Recovery Act.  The
requirements of Section 6002 include procuring only items designated in guidelines
of the Environmental Protection Agency (EPA) at 40 CFR part 247 that contain the
highest percentage of recovered materials practical, consistent with maintaining a
satisfactory level of competition, where the purchase price of the item exceeds
$10,000 or the value of the quantity acquired during the preceding fiscal year
exceeded $10,000; procuring solid waste management services in a manner that
maximizes energy and resource recovery; and establishing an affirmative
procurement program for procurement of recovered materials identified in the EPA
guidelines.

23. DUNS NUMBER REQUIREMENTS

All entities receiving federal funds must “(i) Be registered in SAM before submitting
its application; (ii) provide a valid DUNS number in its application; and (iii) continue
to maintain an active SAM registration with current information at all times during
which it has an active Federal award or an application or plan under consideration
by a Federal awarding agency.”

24. FEDERAL WAGE DECISION

The following pages provide the occupational classifications and minimum hourly
wage rates required for this project.
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          "General Decision Number: LA20230002 04/14/2023

Superseded General Decision Number: LA20220002

State: Louisiana

Construction Type: Heavy

Counties: Acadia, Ascension, Bossier, Caddo, Calcasieu, East 
Baton Rouge, Lafayette, Lafourche, Livingston, Ouachita, 
Rapides, St Landry, St Martin, Terrebonne, Webster and West 
Baton Rouge Counties in Louisiana.

HEAVY CONSTRUCTION PROJECTS (includes flood control, water &
sewer lines, and water wells; excludes elevated storage tanks,
industrial construction-chemical processing, power plants, and
refineries)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.



Modification Number     Publication Date
          0              01/06/2023
          1              01/13/2023
          2              03/31/2023
          3              04/14/2023

 CARP1098-004 07/01/2022

ASCENSION, EAST BATON ROUGE, LIVINGSTON AND WEST BATON ROUGE
PARISHES

                                  Rates          Fringes

CARPENTER   
(formbuilding/formsetting).......$ 29.04            10.86
----------------------------------------------------------------
 CARP1098-014 07/01/2022

CALCASIEU PARISH

                                  Rates          Fringes

CARPENTER   
(formbuilding/formsetting).......$ 29.04            10.86
----------------------------------------------------------------
 CARP1098-015 07/01/2022

ACADIA, LAFAYETTE, ST. LANDRY AND ST. MARTIN PARISHES

                                  Rates          Fringes

CARPENTER   
(formbuilding/formsetting).......$ 29.04            10.86
----------------------------------------------------------------
 CARP1098-016 07/01/2022

BOSSIER, CADDO, OUACHITA, RAPIDES AND WEBSTER PARISHES

                                  Rates          Fringes

CARPENTER   
(formbuilding/formsetting).......$ 29.04            10.86
----------------------------------------------------------------
 CARP1846-008 07/01/2022

LAFOURCHE and TERREBONNE PARISHES

                                  Rates          Fringes

CARPENTER   
(formbuilding/formsetting).......$ 29.09            10.27
----------------------------------------------------------------
 ELEC0130-009 12/05/2022

LAFOURCHE AND TERREBONNE PARISHES

                                  Rates          Fringes

ELECTRICIAN......................$ 32.75            14.51
----------------------------------------------------------------
 ELEC0194-007 09/05/2022

BOSSIER, CADDO, and WEBSTER PARISHES



                                  Rates          Fringes

ELECTRICIAN......................$ 31.25            14.34
----------------------------------------------------------------
 ELEC0446-007 03/01/2023

OUACHITA PARISH

                                  Rates          Fringes

ELECTRICIAN......................$ 26.95         2%+13.11
----------------------------------------------------------------
* ELEC0576-006 03/01/2023

RAPIDES PARISH

                                  Rates          Fringes

ELECTRICIAN......................$ 26.90       4.25%+9.90
----------------------------------------------------------------
 ELEC0861-006 09/01/2022

ACADIA, CALCASIEU, LAFAYETTE, AND ST. MARTIN PARISHES

                                  Rates          Fringes

ELECTRICIAN......................$ 29.53      4.34%+13.05
----------------------------------------------------------------
 ELEC0995-006 01/01/2023

ASCENSION, EAST BATON ROUGE, LIVINGSTON, ST. LANDRY, AND WEST
BATON ROUGE PARISHES

                                  Rates          Fringes

ELECTRICIAN......................$ 27.49            12.66
----------------------------------------------------------------
*  SULA2004-006 04/29/2004

                                  Rates          Fringes

CARPENTER (all other work).......$ 12.81 **          0.00
  
Cement Mason/Concrete Finisher...$ 13.77 **          0.00
  
Laborers  
     Common......................$  8.20 **          0.00
     Pipelayer...................$  9.45 **          0.00
  
Power Equipment Operators  
     Backhoe/Excavator...........$ 13.01 **          0.00
     Bulldozer...................$ 13.83 **          0.00
     Crane.......................$ 16.62             3.28
     Dragline....................$ 15.16 **          0.00
     Front End Loader............$ 11.50 **          0.00
     Motor Grader/Blade..........$ 11.75 **          0.00
     Oiler.......................$  8.59 **          2.50
     Trackhoe....................$ 12.64 **          0.00
     Water Well Driller..........$ 11.91 **          2.44
     Winch.......................$ 11.38 **          0.00
  
Truck Driver, Dump...............$ 10.25 **          0.00
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing



operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.



Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor



            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL

1.01 LOCATION OF WORK

All of the work of this Contract is located in rights-of-way servitudes, or on property owned by the
Owner.

1.02 WORK TO BE DONE

A. The Contractor shall furnish all labor, materials, equipment, tools, services and incidentals to
complete all work required by these Specifications and as shown on the Drawings, all as
prepared by Morgan Goudeau and Associates, Inc.

B. The Contractor shall perform the work complete, in place, and ready for continuous service, and
shall include repairs, testing, permits, cleanup, replacements and restoration, including restoration
of vegetative cover required as a result of damages caused during this construction.

C. All materials, equipment, skills, tools and labor which are reasonably and properly inferable and
necessary for the proper completion of the work in a substantial manner and in compliance with
the requirements stated or implied by these Specifications or Drawings shall be furnished and
installed by the Contractor without additional compensation, whether specifically indicated in the
Contract Documents or not.

D. The Contractor shall comply with all Federal, State, and local codes which are applicable to the
proposed construction work.

1.03 GENERAL DESCRIPTION OF WORK TO BE PERFORMED

A. The work included in the Contract shall be described in the Construction Contract.

B. All work shall be done as described in the Specifications and as shown on the Drawings,
complete, tested and ready for operation.

1.04 WORK SEQUENCE

A. A sequence of construction must be developed so as to minimize the temporary loss of electrical
power, water and gas to all buildings on all streets within and around the limits of the project. 
Driveways and pedestrian entrances to all buildings or residences must be provided and
maintained at all times.  No direct pay will be made for minimizing temporary loss of utilities and
providing and maintaining driveways and entrances.

B. If the Owner is desirous of performing certain portions of the project prior to other portions, the
sequence of work shall be performed in accordance with the Contract Documents and shall be
stated in the Drawings.  The Contractor shall advise the Owner of any adverse effects the desired
sequence of work may have on the successful completion or operation of the project.

1.05 SCHEDULING OF WORK

A. Prior to commencement of work, a pre-construction conference shall be conducted and a
proposed schedule of work and sequence of construction shall be submitted to the Engineer by
the Contractor for approval.  If the presence of a Project Engineer is required, the Contractor will
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01010 - SUMMARY OF WORK

be required to schedule work so that such personnel will not be required to be on duty on
Sundays.

B. The Contractor shall cooperate fully with all utility forces of the Owner or forces of other public
or private agencies engaged in the relocation, altering, or otherwise rearranging of any facilities
which interfere with the progress of the work, and shall schedule the work so as to minimize
interference with said relocation, altering, or other rearranging of facilities.

C. The Contractor shall schedule and perform the work in such a manner as to result in the least
possible disruption to the public's use of roadways, driveways, and utilities.  Utilities shall include
but not be limited to water, sewage, drainage structures, ditches, and canals, gas, and telephone. 
The Contractor shall also deliver notice to property occupants (private and public) of all planned
disruption to roadways, driveways, and utilities seventy-two (72) hours in advance of the
disruption.

D. After work has begun on any portion or designated part of the project, it shall be carried forward
to its final completion.  All work shall conform to the provisions of the approved Contractor's
schedule.

E. Prior to commencement of any phase of work, the Contractor is required to notify the Engineer
twenty-four (24) hours in advance.

1.06 SPECIFICATIONS AND DRAWINGS

A. Specifications 

The Technical Specifications consist of three parts:  General, Products, and Execution.  The
General section contains general requirements which govern the work.  The Products and
Execution sections modify and supplement these by detailed requirements of the work and shall
always govern whenever there appears to be a conflict.

B. Intent

All work called for in the Specifications applicable to the Contract but not shown on the Drawings
in their present form or vice versa shall be of like effect as if shown or mentioned in both.  Work
not specified in either the Drawings or in the Specifications but involved in carrying out their intent
or in the complete and proper execution of the work is required and shall be performed by the
Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from them
of a detailed description concerning any work to be done and materials to be furnished, shall be
regarded as meaning that only the best general practice is to prevail and that only material and
workmanship of the best quality is to be used, and interpretation of these Specification shall be
made upon that basis.

C. Conflict Between Drawings and Specifications 

Where an obvious conflict exists between the Drawings and Specifications, the Engineer shall
decide which governs and the Contractor shall comply with the decision.  Such decision shall not
be grounds for additional payment to the Contractor, i.e., the Contractor shall include the price
of the most expensive alternative in his bid.
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01010 - SUMMARY OF WORK

1.07 CONTRACTOR'S RESPONSIBILITY CONCERNING DRAWINGS AND SPECIFICATIONS 

A. All Drawings, project Specifications and Addenda are mechanically reproduced.  The Contractor
is responsible for checking his sets of Drawings and Specifications to assure they are complete
in number and all sheets are legible.  The Engineer will replace any copies of sheets as
necessary without additional charge to the Contractor when notified.

B. Contractor is responsible for compliance with all Drawings, drawing revisions, Specifications and
Addenda to Specifications, whether or not the set(s) issued to the Contractor are complete and
totally legible.

C. It shall be understood that the failure of the Contractor to review and verify his set(s) of Drawings,
drawing revisions, project Specifications, and Addenda for completeness and legibility which
results in additional costs to the Contractor shall in no way increase the cost of the project to the
Owner or the Owner's Engineer after bids are received.

D. Contractor shall have present on the jobsite at all times a minimum of two (2) complete sets of
construction Drawings and Specifications.  One (1) set shall be used for record keeping for
preparation of record drawings upon completion of project.

1.08 RIGHTS OF LAND USAGE

A. Refer to Article 4 and 8.4 of the General Conditions.  All permanent lands, rights-of-way, and
easements for utility lines or access to the work, as indicated on the Drawings, shall be furnished
by the Owner.  The location and limits of both permanent and temporary lands for the work, if not
shown on the Drawings, will be indicated in detailed survey plats, descriptions and titles.  Copies
of available documents will be furnished by the Owner upon request.  Copies of permits issued
to the Owner will be made available upon request.  The Contractor shall keep his work within the
limits of the lands for the work.  Storage of the Contractor's material and equipment on privately
owned lands which are outside the limits of land for the work or are inside the limits of lawful use
of publicly owned lands shall only be done with written agreement between the property owner
and the Contractor, subject to notification of the Engineer and the Owner by the Contractor.

B. The land available for the Contractor's use during the performance of the work is limited to the
area defined by that area which is shown on the Plans.

C. Nothing in this Contract shall imply that the Contractor has exclusive use of roadways or public
and/or private land employed to perform the work.

D. In addition, areas of privately owned land may be made available through a right-of-way
document executed by the property owner and the Owner for the Contractor's use subject to
provisions of the right-of-way document.  These areas and their use limitations are as follows:

1. The Contractor's use of this area shall be limited to the direct performance of the work and
shall not be used for storage of materials and/or equipment.  Existing pavements, sidewalks,
landscape and all miscellaneous items within the boundaries shall be removed as required
to perform the work and be immediately restored to an equal or better condition upon
successful completion of the work, all in accordance with the Contract Documents.

2. The Contractor is hereby made aware that the area is an active site and special measures
will be required to maintain traffic and access to the property at all times.  All work in this area
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01010 - SUMMARY OF WORK

must be coordinated with the Owner and the Contractor shall minimize any disruption to the
normal activities of the Owner.

E. All other land deemed necessary by the Contractor for the storage of materials and equipment
and other facilities or required for the performance of the work shall be arranged for by the
Contractor at no additional cost to the Owner.

1.09 RAIN DAYS

A. If requested the Contractor shall be granted time extensions for excessive rain days, beyond the
reasonably anticipated days of adverse weather.  This time extension must be requested monthly. 
The following are considered reasonably anticipated days of adverse weather on a monthly basis.

January   11  days July    6  days
February   10  days August    5  days
March    8  days September    4  days
April    7  days October    3  days
May    5   days November    5  days
June    6  days December    8  days

1.10 OWNER OCCUPANCY

A. Owner will have full access to and use of all existing Owner-owned facilities during the entire
period of construction for the conduct of his normal operations.  Cooperate with Engineer in all
construction operations to minimize conflict and to facilitate Owner usage.  A listing of the
Owner's existing facilities in conjunction with this project may be shown in the Drawings.

1.11 PARTIAL OWNER OCCUPANCY

A. The Contractor shall schedule his operations for completion of portions of the work, as
designated, for the Owner's occupancy prior to Substantial Completion of the entire work.  Refer
to Paragraph 1.04 Work Sequence  for completion schedule.

1.12 OWNER FURNISHED ITEMS

A. Items to be furnished by the Owner on this project shall be listed in the Supplementary
Conditions.  If no items are listed in the Supplementary Conditions, it is understood by all parties
that materials and/or equipment furnished on this project shall be by the Contractor.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  NOT USED

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01025 - MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.01 SCOPE

A. The scope of this Section defines the basis for which a Contractor will be paid for his work. 
Measurement and payment for all work shall be made by Unit Prices.

1.02 UNIT PRICE WORK

A. Work completed under a unit price contract shall be Measured and Payment made based on
actual quantities installed, tested, and accepted at the unit price stated in the Contract.

B. Any items of work appearing in this measurement and payment section and which are not listed
in the Bid Proposal, but are necessary for completion of the work in accordance with the
Drawings and Specifications, shall be included in the cost of the items listed and bid in the
Proposal.

C. Further, any items of work not appearing in this measurement and payment section and not listed
in the Bid Proposal, but are necessary for completion of the work in accordance with the
Drawings and Specifications, shall also be included in the cost of the items listed and bid in the
Proposal.

D. Final payment shall only be made for items which are installed and are complete, tested,
workable, and accepted.  The measurement of unit price items for payment shall be only within
the pay limits shown on the Drawings and defined in the Specifications.  Quantities measured for
payment shall be in accordance with the foregoing qualification for only those amounts which
conform to the original Contract Orders or Field Changes, but in no case will measurement be
made for more work than was authorized in writing nor for more work than was actually installed
and accepted.

1.03 MEASUREMENTS

A. Measurement of unit price items will generally be by the standard inch-pound  system of units
commonly used in the United States which are defined by the U.S. National Bureau of Standards.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01030 - ALTERNATES/ALTERNATIVES

PART 1 - GENERAL

1.01 SCOPE

A. This Section identifies each alternate/alternative allowance on major equipment and/or material
by the Engineer.

1.02 BIDDING REQUIREMENTS

A. In the bid form, the bidder shall identify the type of material or manufacturer of equipment
proposed for this project in the blanks provided.

B. When required by these Specifications, pre-qualifications of certain material and/or equipment
will be required during the bidding phase of the project.  A list of pre-qualified material and/or
equipment shall be stated in Paragraph III of the Bid Qualifications.

C. The pre-qualification process requires all data and information of material and/or equipment not
listed in the Technical Specification but desiring consideration for this project be submitted to the
Engineer, fifteen (15) days prior to the receipt of bids.  No submittals will be considered within
fifteen (15) days prior to the receipt of bids.

1.03 PRE-QUALIFIED MATERIAL OR EQUIPMENT

A. If pre-qualified material or equipment is specified, only those items listed in the Specification or
Addenda will be permitted to be incorporated into the project.

B. Those items which are not listed as pre-qualified materials and/or equipment in the
Supplementary Conditions shall be submitted for consideration as product substitutions and
options as required by Section 01600.

1.04 APPROVAL OF PRE-QUALIFIED MATERIAL OR EQUIPMENT ALTERNATES/ALTERNATIVES

A. If an alternate material and/or equipment is approved by Addendum, the Contractor shall be
responsible for providing design calculations and drawing revisions for alternate products which
affect the existing design, Specifications and Drawings, including, but not limited to, hydraulics,
structural, piping, and electrical. The cost of these revisions shall be paid for by the Contractor. 
All design changes shall be approved by the Engineer prior to incorporation into the project.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION

SEC01030.DV1
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01035 - MODIFICATION PROCEDURES

PART 1 - GENERAL

1.01 REQUIREMENTS

A. Refer to Articles 10, 11 and 12 of the General Conditions with regards to changes in Contract
Price and Contract Time.

B. Promptly implement Change Order procedures.

1. Provide full written data required to evaluate changes.

2. Maintain detailed records of work done on a time and material/force account basis.

3. Provide full documentation to Engineer on request.

C. Designate in writing the member of Contractor's organization:

1. Who is authorized to accept changes in the work.

2. Who is responsible for informing others in the Contractor's employ of the authorization of
changes in the work.

D. Owner will designate in writing the person who is authorized to execute Change Orders.

1.02 DOCUMENTATION

A. Contractor may initiate a change by submitting a written notice to the Engineer containing:

1. Description of the proposed change.

2. Statement of the reason for making the change.

3. Statement of the effect on the Contract Price and the Contract Time.

4. Statement of the effect on the work of other Contractors.

5. Documentation supporting any change in Contract Price or Contract Time as appropriate and
adequate for proper review by the Engineer.

B. If not required by any U.S. Government Agencies, Change Order form shall be E.J.C.D.C. Form
No. C-941 (2002 Edition) or the latest revision thereof.  Change Order request shall be within
thirty (30) days of the occurrence with the exception of inclement weather as outlined by other
Sections of this Specification.

1.03 CONSTRUCTION CHANGE AUTHORIZATION

A. Change Orders will describe changes in the work, both additions and deletions, with attachments
of revised Contract Documents to define details of the change and will designate the method of
determining any change in the Contract Sum and any change in Contract Time.

SEC01035.DV1
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01035 - MODIFICATION PROCEDURES

B. Change Orders must have the Owner's and Contractor's approvals.  Change Orders on projects
funded in whole or in part by loans or grants from agencies of the U.S. Government must be
approved by the respective agency prior to their incorporation into the project.

1.04 DOCUMENTATION OF PROPOSALS AND CLAIMS

A. Contractor shall support proposed lump sum proposal pricing and each unit price which has not
previously been established with sufficient substantiating data to allow the Engineer to evaluate
the pricing.

B. Contractor shall provide the following data to support proposed time and pricing of both lump sum
proposals, unit pricing, and time and material proposals:

1. Labor required.

2. Equipment required.

3. Products required.

a. Recommended source of purchase and unit cost.

b. Quantities required.

4. Taxes, insurance and bonds.

5. Credit for work deleted from Contract, similarly documented.

6. Overhead and profit.

7. Justification for any change in Contract Time.

C. In addition, Contractor shall support each claim for work done on a time and material/force
account basis with the following additional information:

1. Dates and times work was performed and by whom.

2. Time record, summary of hours worked, and hourly rates paid.

3. Receipts and invoices for:

a. Equipment used, listing dates and times of use.

b. Products used, listing quantities purchased.

c. Subcontractors used, showing the same data as above.

1.05 PREPARATION OF CHANGE ORDERS

A. Engineer will prepare each Change Order.

B. Form:  E.J.C.D.C. No. C-941 (2002 Edition)

SEC01035.DV1
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SECTION 01035 - MODIFICATION PROCEDURES

C. Change Order will describe changes in the work, both additions and deletions, with attachments
of revised Contract Documents to define details of the change.

D. Change Order will provide an accounting of the adjustment in the Contract Price and in the
Contract Time.

1.06 LUMP SUM/FIXED PRICE CHANGE ORDER

A. Engineer initiates the form, including a description of the changes involved and attachments
based upon documents and proposals submitted by Contractor or requests from Owner or both.

B. Once Engineer has completed and signed the form, all copies will be sent to Contractor for
execution.  The Contractor shall execute the change order documents and return it to the
Engineer within seven (7) days.  After execution by Contractor, all copies will be sent to the
Owner for execution.  Engineer will make distribution of executed copies.

1.07 UNIT PRICE CHANGE ORDERS

A. Content of Change Orders will be based on either:

1. Engineer's definition of the scope of the required changes.

2. Contractor's proposal for a change, as recommended by Engineer.

3. Survey of complete work.

B. The amounts of the unit prices to be:

1. Those stated in the Contract Bid Form.

2. Those mutually agreed upon between Owner and Contractor.

1.08 CORRELATION WITH CONTRACTOR'S SUBMITTALS

A. Contractor shall revise monthly the Schedule of Values and Application for Payment forms to
record each Change Order as a separate item of work and to record the adjusted Contract Price.

B. Contractor shall revise monthly the Construction Schedule to reflect each change in Contract
Time, to include subschedules to show changes for other items of work affected by the changes.

C. Upon completion of work under a Change Order, the Contractor shall enter pertinent changes in
Record Documents.

1.09 PROCEEDINGS WHEN CONTRACTOR DOES NOT EXECUTE THE CHANGE ORDERS

It is anticipated that at the time of submittal to the Contractor, negotiations will have been completed
with all parties agreeing to the change(s) in the work, change in Contract Price, and change in
Contract Time.  In the event that no agreement can be reached and the Contractor fails to execute
the Change Order within the specified time limit, the Owner may issue a Change Order without
signature of the Contractor establishing a change to Contract Price or Contract Time in accordance
with the provisions of Article 10 of the General Conditions.  The Contractor will then be paid or
assessed time on the basis of the Change Order for the change in work with the Contractor not

SEC01035.DV1
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relinquishing his rights to submit a claim in accordance with Articles 11 and 12 of the General
Conditions.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION
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TECHNICAL SPECIFICATIONS
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SECTION 01041 - PROJECT COORDINATION

PART 1 - GENERAL

1.01 WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate and large
enough to secure a satisfactory quality of work and a rate of progress which will insure the completion
of the work within the time stipulated in the Contract.  If at any time such personnel appear to the
Engineer to be inefficient, inappropriate, or insufficient for performing the quality of work required or
for producing the rate of progress aforesaid, he may order the Contractor to increase the efficiency,
change the character or increase the personnel and equipment, and the Contractor shall conform to
such order.  Failure of the Engineer to give such order shall in no way relieve the Contractor of his
obligations to perform the work at the specified quality and rate of progress.

1.02 PRIVATE LAND

A. The Contractor shall be aware that his work will be performed adjacent to private property.  The
Contractor shall notify all property owners adjacent to and along the route of construction by
means of either a printed circular or form letter of the general details of the construction.  The
letter shall also include names and telephones numbers for key project personnel so that property
owners can report problems.  These contact telephone numbers shall be given so that
appropriate personnel can be contacted twenty-four (24) hours a day, seven (7) days a week.

B. The Contractor shall not enter or occupy private land outside the Owner's land, rights-of-way, or
servitudes except by written permission of both the Owner and the owner of the private land. 
Such permission shall be obtained by and at the expense of the Contractor and at no additional
cost to the Owner.

C. Owners of adjacent private land shall be inconvenienced as little as possible by the construction
work.  Where possible, the Contractor shall maintain access across or over the work to adjacent
property.  At locations where an adjacent property has more than one (1) access point for
vehicular traffic, such as paved or aggregate surfaced driveways, grassed ramps, gaps, etc., the
Contractor shall schedule his work so that at least one (1) access point is usable by the property
owner, his associates, or his clientele in the case where the adjacent property is a business
establishment.

1.03 WORK LOCATIONS

Structures and pipelines shall be located substantially as indicated on the Drawings, but the Engineer
reserves the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.  Where fittings are noted on the Drawings,
such notation is for the Contractor's convenience and does not relieve him from laying and jointing
different or additional items where required.

1.04 OPEN EXCAVATIONS

A. All open excavations shall be adequately safeguarded by providing temporary barricades, caution
signs, lights, and other means to prevent accidents to persons and damage to property.  The
Contractor shall, at his own expense, provide suitable and safe bridges and other crossings for
accommodating travel by the public, Owner's and Engineer's personnel, and workmen.  Bridges
provided for access to private property during construction shall be removed when no longer
required.  If the excavation becomes a hazard, or if it excessively restricts traffic at any point, the
Engineer may require special construction procedures such as limiting the length of open trench,
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prohibiting the stacking of excavated material in the street, and requiring that the excavations
shall not remain open overnight.

B. The Contractor shall take precautions to prevent injury to the public due to open trenches.  All
trenches, excavated material, equipment, or other obstacles which could be dangerous to the
public shall be barricaded and well lighted at all times when construction is not in progress.

1.05 TEST PITS

Test pits for the purpose of locating underground utilities or structures which may interfere with
installation of the work shall be excavated in advance of the work and backfilled by the Contractor. 
Test pits shall be backfilled immediately after their purpose has been satisfied and maintained in a
manner satisfactory to the Engineer.  The costs for such test pits, except as provided for in the Bid
Form, shall be included in the cost of the work for which the test pits benefit.  Backfill shall comply with
the Specifications for backfill of pipe.  The maximum number of test pits to be excavated shall be
equivalent to two (2) for each structure and one (1) for each two hundred linear feet (200') of pipeline.

1.06 MAINTENANCE OF TRAFFIC

A. Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that will
prevent the normal flow of traffic during an extended construction stoppage, for any reason, shall
be minimized.  In the event an extended construction stoppage is found to be necessary,
Contractor shall provide for normal traffic flow during extended construction stoppage, regardless
of the cause.

B. All excavated material shall be placed so that vehicular and pedestrian traffic may be maintained
at all times.  If the Contractor's operation causes traffic safety hazards, he shall repair the road
surface, provide temporary roadways, erect wheel guards or fences, or take other measures for
safety satisfactory to the Engineer.  All excavations shall be covered, backfilled, or protected as
directed by the Engineer, fully delineated at night when the work is not in progress.

C. Detours around construction areas will be subject to the approval of the Owner and the Engineer. 
Where detours are permitted the Contractor shall provide all necessary barricades and signs as
required to divert the flow of traffic.   While traffic is detoured, the Contractor shall expedite
construction operations.  The periods when traffic may be detoured will be strictly controlled by
the Owner.

1.07 CARE AND PROTECTION OF PROPERTY

A. The Contractor shall be responsible for the preservation of all public and private property, and
shall use every precaution necessary to prevent damage thereto.  If any direct or indirect damage
is done to public or private property by or on account of any act, omission, neglect, or misconduct
in the execution of the work on the part of the Contractor, such property shall be restored by the
Contractor, at his expense, to a condition similar or equal to that existing before the damage was
done, or he shall make good the damage in another manner acceptable to the Engineer.

B. All sidewalks which are disturbed by the Contractor's operations shall be restored to their original
or better condition by the use of similar or comparable materials.  All curbing shall be restored in
a condition equal to the original construction and in accordance with the best modern practice.

C. Along the location of this work, all fences, walks, brushes, trees, shrubbery, and other physical
features shall be protected and restored in a thoroughly workmanlike manner.  
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Fences and other features removed by the Contractor shall be replaced in the location indicated
by the Engineer as soon as conditions permit.  All grass areas beyond the limits of construction
which have been damaged by the Contractor shall be regraded and sodded.

D. Trees close to the work shall be boxed or otherwise protected against injury.  The Contractor shall
trim all branches that are liable to damage because of his operations, but in no case shall any tree
be cut or removed without prior notification of the Engineer.  All injuries to bark, trunk, limbs and
roots of trees shall be repaired by dressing, cutting, and painting according to approved methods,
using only approved tools and materials.

E. The protection, removal, and replacement of existing physical features along the line of work shall
be a part of the work under the Contract, and all costs in connection therewith shall be included
in the unit and/or lump sum prices established under the items in the Proposal.

F. Where fences must be removed for construction purposes or access, they shall immediately be
reconstructed or replaced.  The Contractor shall provide adequate temporary fence and gates as
necessary to contain or restrict domestic farm animals within their proper areas during the life of
this Contract and shall provide reasonably safe and convenient means of access where and when
required.

1.08 MAINTENANCE OF FLOW

The Contractor shall maintain the flow of sewers, drains, and water courses interrupted during the
progress of the work, including complete pumped bypass systems where necessary.  The Contractor
shall immediately remove all offensive matter.  The entire procedure of maintaining existing flow shall
be fully discussed with the Engineer well in advance of the interruption of any flow.  All temporary
works installed for flow maintenance shall be removed when the permanent work is finished and the
areas cleaned and restored to good condition.  Pavement removal and replacement which, in the
opinion of the Contractor, is necessitated by placement of temporary flow control facilities, shall be
considered as an item for convenience to the Contractor.  Such costs for pavement removal and
replacement shall, therefore, be born by the Contractor at his own cost as required for other flow
control measures.  The intent of this Specification is that pavement removal be limited to the least
amount possible and the Contractor shall investigate alternative methods for flow control which
require the least amount of pavement removal.

1.09 CONNECTION TO WORK BY OTHERS

It is anticipated that pipeline construction by others may occur at the same time and in the same areas
as work being done under this Contract.  The Contractor will, therefore, conduct his operations as
follows:

A. Sewer Lines

1. If shown on the Drawings, sewers built by others may be connected to sewers and/or
manholes constructed under this Contract.

2. If the sewers and/or manhole by others have already been constructed, the manholes and/or
sewers under this Contract shall be built at the exact locations of the connection as actually
exist in the field.  The Contractor is responsible for pot holing the connection points in
advance of constructing manholes and/or sewers under this Contract to ensure the proper
alignment at the connection point.
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3. If the sewers and/or manholes by others have not been constructed, the sewers shall be built
at the exact locations of the connection as shown on the Drawings and plugged.

B. Force Mains and Waterline

1. Where shown on the Drawings, force mains constructed under this Contract shall be
connected to pipelines to be built by others.  All connections at the Contract limits of force
mains shall be terminated with a standard mechanical joint bell end and plugged with a
standard mechanical joint plug.

2. If the force main or waterlines by others have already been constructed, the force mains built
under this Contract will be connected to the force mains constructed by others by removing
all necessary plugs and making the connection(s).  The Contractor shall pot hole connection
points in advance of development of laying schedules for all pipe size of sixteen inches (16")
and larger to ensure the proper alignment at the connection point.  Upon completion of the
tie-in connection(s), Contractor shall deliver all removed plugs to the Owner's facility.

3. If the force mains or waterlines have not been constructed by others, the force mains or
waterlines under this Contract shall be laid to the required line and grade, terminated with a
plug at the location of the connection indicated on the Drawings, backfilled and marked with
a stake.

4. The notation on the Drawings at tie-in points states that the Contractor shall tie to facilities
constructed by others or provide a plug.  The intent of this instruction is that, if a tie-in cannot
be made, the Contractor shall furnish and install a plug at the terminal end as defined above.

1.10 PROTECTION OF CONSTRUCTION AND EQUIPMENT

A. All newly constructed work shall be carefully protected from injury in any way.  No wheeling or
walking or placing of heavy loads on it shall be allowed.  All portions injured shall be
reconstructed by the Contractor at his own expense.

B. All structures shall be protected in a manner approved by the Engineer.  Should any of the floors
or other parts of the structures become heaved, cracked or otherwise damaged, all such
damaged portions of the work shall be completely repaired and made good by the Contractor at
no additional cost to the Owner and to the satisfaction of the Engineer.  Special attention is
directed to substructure bracing requirements, described in other sections.  If, in the final
inspection of the work, any defects, faults or omissions are found, the Contractor shall cause the
same to be repaired or removed and replaced by proper materials and workmanship without extra
compensation for the materials and labor required.  Further, the Contractor shall be fully
responsible for the satisfactory maintenance and repair of the construction and other work
undertaken herein for at least the guarantee period described in the Contract.

C. The Contractor shall take all necessary precautions to prevent damage to any structure due to
water pressure during and after construction and until such structure is accepted and taken over
by the Owner.

D. After the buildings or structures have been made weathertight and ready for the installation of
pumps, motors, piping and other equipment, the interior temperature shall be maintained at a
minimum temperature of 50o F., and thereafter until the completion of the contract, temperature
shall not be allowed to drop below 50o F.
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1.11 CLEANUP DURING CONSTRUCTION

During the course of the work, the Contractor shall keep the site of his operations in as clean and neat
a condition as is possible.  He shall dispose of all residue resulting from the construction work and,
at the conclusion of the work, he shall remove and haul away any surplus excavation, broken
pavement, lumber, equipment, temporary structures, and any other refuse remaining from the
construction operations, and shall leave the entire site of the work in a neat and orderly condition.

1.12 COOPERATION WITHIN THIS CONTRACT

A. All firms or persons authorized to perform any work under this Contract shall cooperate with the
General Contractor and his subcontractors or trades, and shall assist in incorporating the work
of other trades where necessary or required.

B. Cutting and patching, drilling, and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the Engineer.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION
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PART 1 - GENERAL

1.01 SCOPE OF WORK

Furnish all labor, materials, equipment, and incidentals required to modify, alter and/or convert
existing structures as shown or specified and as required for the installation of new mechanical
equipment, pumping units, piping, and appurtenances.  Work shall be performed within the
requirements of Special Project Procedures in Section 01100 and required Progress Schedules in
Section 01310.  Existing pumping units, piping, and equipment shall be removed and dismantled as
necessary for the performance of structural alterations in accordance with the requirements herein
specified.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION 

3.01 GENERAL

A. The Contractor shall dismantle and remove all existing pumping units, equipment, piping,
electrical conduit and wiring, electrical panels, and other appurtenances required for the
completion of the work.  Where called for or required, he shall cut existing pipelines for the
purpose of making connections thereto. 

1. Anchor bolts for equipment and structural steel removed shall be cut off one inch (1") below
the concrete surface.  Surface shall be finished as specified in Division 3.

B. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or otherwise
altered except with the express approval of and to the extent approved by the Engineer.

C. When removing materials or portions of existing structures and when making openings in walls
and partitions, the Contractor shall take all precautions and use all necessary barriers and other
protective devices so as not to damage the structures beyond the limits necessary for the new
work and not to damage the structures or contents by falling or flying debris.

D. Materials and equipment removed in the course of making alterations and additions shall remain
the property of the Owner, except that items not salvageable, as determined by the Engineer and
the Owner shall become the property of the Contractor to be disposed of by him off the site of the
work at his own place of disposal.  Operating equipment shall be thoroughly cleaned and then
lubricated and greased for protection during prolonged storage as specified in other Sections.

E. All work of altering existing structures shall be done at such time and in such manner as will
comply with the approved time schedule.  So far as possible before any part of the work is
started, all tools, equipment, and materials shall be assembled and made ready so that the work
can be completed without delay.

F. All workmanship and new materials involved in constructing the alterations shall conform to the
Specifications for the classes of work insofar as such Specifications are applicable.

G. All cutting of existing masonry or other material to provide suitable bonding to new work shall be
done in a manner to meet the requirements of the respective Section of these Specifications
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covering the new work.  When not covered, the work shall be carried on in the manner and to the
extent directed by the Engineer.

H. Where holes in existing masonry are required to be sealed, unless otherwise herein specified,
they shall be sealed with cement mortar or concrete.  The sides of the openings shall be provided
with keyed joints and shall be suitably roughened to furnish a good bond and make a watertight
joint.  All loose or unsound material adjacent to the opening shall be removed, and if necessary,
replaced with new material.  The method of placing the mortar seal shall provide a suitable means
of releasing entrapped air.

I. Surfaces of seals visible in the completed work shall be made to match as nearly as possible the
adjacent surfaces.

J. Nonshrink grout shall be used for setting wall castings, sleeves, leveling pump bases, doweling
anchors into existing concrete and elsewhere as shown.

K. Where necessary or required for the purpose of making connections, the Contractor shall cut
existing pipelines in a manner to provide an approved joint.  Where required, he shall weld bends,
flanges, or provide dresser couplings, all as required.

L. The Contractor shall provide flumes, hoses, piping, etc., to divert or provide suitable plugs,
bulkheads, or other means to hold back the flow of wastewater, water, or other liquids, all as
required in the performance of the work under this Contract.

3.02 WALL PENETRATIONS

Unless otherwise shown on the Drawings or specified herein, wall penetrations for pipes or conduits
shall be made using a modular sealing strip such as the Link-Seal as manufactured by Thunderline
Corporation, Wayne, Michigan, or approved equal.  Wall sleeves for use with the sealing strips shall
be Schedule 40, galvanized steel pipe.  A suitable water stop approximately one-fourth inch (¼”) thick
by two-inch (2") wide shall be welded to the sleeve completely around the periphery of the pipe.  The
use of such sealing strips shall not relieve the Contractor of his responsibility of providing a
guaranteed water tight seal. Wall penetrations will be permitted only with the expressed approval of
the Engineer. Wall seals exposed to sewage or sewage gasses shall be rated for corrosive service.

3.03 CLEANING EXISTING STRUCTURES

A. After dewatering and before commencing work on each structure, the Contractor shall remove
and dispose of, away from the site and at a properly permitted disposal site, any sand, sludge,
and other solids remaining in such structure.

B. The use of explosives will not be permitted to complete any work under this Contract.  Care shall
be taken not to damage any part of existing buildings or foundations or outside structures.

END OF SECTION
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PART 1 - GENERAL

1.01 UTILITIES

Utilities for the purpose of these Specifications shall be considered as including, but not limited to: 
pipelines, conduits, cables, transmission lines and appurtenances of Public Utilities and those of
Special Utility Districts, Cities or Towns, businesses or individuals solely for their own use or for use
of their tenants; and storm drains, sanitary sewers, street lighting, traffic signal and fire alarm systems,
except those owned or under the direct control of the Owner.

1.02 UNDERGROUND INSTALLATIONS

Existing underground pipelines and utilities are indicated on the Drawings only to the extent such
information was made available to or discovered by Engineer in preparing Drawings.  There is no
guarantee as to the accuracy or completeness of such information, and all responsibility for the
accuracy and completeness thereof is expressly disclaimed by the Owner and the Engineer.

1.03 UTILITIES LOCATED IN OWNER'S RIGHT-OF-WAY

Unless otherwise provided or excepted herein, the removal, adjusting, relocation, or replacement of
utility structures or facilities within the Owner's right-of-way which may be necessary for construction
of the work being done, in accordance with these Contract Documents, shall be at the expense of the
owners of the utilities.

While it is the utility owner's responsibility to perform any work and bear any expense involved in
relocations and adjustments within Owner's right-of-way, it shall be the Contractor's responsibility to
protect and maintain those utilities which, in the opinion of the Engineer, do not need to be disturbed
in order to accomplish the work required by the Contract.

1.04 RELOCATIONS OF EXISTING GAS LINES, TELEPHONE LINES, ELECTRIC LINES, CABLE TV
LINES, AND WATER LINES

The Contractor shall notify the proper authority of the utility involved when relocation of these lines
is required.  The Contractor shall coordinate all work by the utility so that the progress of construction
will not be hampered.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION 

3.01 GENERAL

The Contractor, when the Notice to Proceed is received, shall notify the owners of utilities affected
by the work, the approximate date upon which he will begin work, and shall submit a progress
schedule of the proposed work.  This shall be deemed sufficient notice if the project progresses
according to the progress schedule submitted with the notification.  If changes in the schedule of the
work occur, the Contractor shall appraise both the owner of the utility affected, and the Engineer so
that adjustments in the work schedule of the utility can be made.  The Contractor shall be responsible
for damages to the utility facility and construction delays resulting from failure to notify the utility and
the Engineer of changes in procedure or location.
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3.02 UTILITY CROSSINGS

It is intended that wherever existing utilities such as water, gas, telephone, electrical, drains, or other
service lines must be crossed by a force main or waterline, deflection of the pipe within recommended
limits and cover shall be used to satisfactorily clear the obstruction unless otherwise indicated on the
Drawings.  However, when in the opinion of the Owner or Engineer this procedure is not feasible, he
may direct the use of fittings for a utility crossing as detailed on the Drawings.

3.03 TEST PITS

A. Test pits for the purpose of locating underground pipelines or structures shall be excavated prior
to development of laying schedules for all pipe sizes of sixteen inches (16")  and larger.  The test
pits shall be for the purpose of accurately locating underground utilities and structures both
horizontally and vertically.  Underground utilities' and structures' locations shall be referenced to
the project baseline by station and offset distance, left or right and measured perpendicular to the
baseline, along with the elevation of the top of the utility or structure.  The data shall also include
the size and depth or diameter of the utility or structure.

B. This procedure shall be completed for the entire project and all underground utilities and
structures shall be located as described above in conformance with the requirements of the field
engineering provision of Section 01050.  The data collected shall be used to develop a pipe laying
schedule with accurately depicts the location of underground utilities and structures and details
both horizontal and vertical deflections and adjustments of the proposed force main pipe required
to eliminate conflicts.  This laying schedule shall be submitted to the Engineer for approval prior
to fabrication of the pipe.

C. Test pits shall be excavated and backfilled prior to both the preparation of the pipe laying
schedule and the commencement of construction.  The test pits shall be backfilled immediately
after their purpose has been satisfied and the surface restored and maintained in a manner
satisfactory to the Engineer.  The costs of the test pit excavations shall be included in the various
bid items for which the test pits benefit, except as otherwise allowed by Section 01025,
Measurement and Payment.

3.04 PROTECTION OF EXISTING UTILITIES

A. The attention of the Contractor is drawn to the fact that during excavation, the possibility exists
of the Contractor encountering various water, gas, telephone, electrical, or other utility lines not
shown on the Drawings.  The Contractor shall exercise extreme care before and during
excavation to locate and flag these lines so as to avoid damage to the existing lines.  Should
damage occur to an existing line, the Contractor shall repair the line at no cost to the Owner.

B. The Contractor shall assume full responsibility for the protection of all utilities, public and private,
including poles, services to buildings, gas pipes, water pipes, hydrants, sewers, drains, and
electric and telephone cables, whether or not they are shown on the Drawings.  The Contractor
shall carefully support and protect all such utilities from injury of any kind.  Any damage resulting
from the Contractor's operation shall be repaired by him at his expense.

The protection and preservation of utility facilities which are located within the right-of-way, but
outside the normal limits of construction, as determined by the Engineer, shall be the
responsibility of the Contractor.  The Contractor shall be responsible for all damage to utilities
which are due to his negligence.
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C. The Contractor shall bear full responsibility for obtaining locations of all underground structures
and utilities (including existing water services, drain lines, and sewers).  Services to buildings
shall be maintained, and all costs or charges resulting from damage thereto shall be paid by the
Contractor.

D. If, in the opinion of the Engineer, permanent relocation of a utility owned by the Owner is required,
he may direct the Contractor, in writing, to perform the work.  Work so ordered will be paid for at
the unit prices bids, if applicable, or as extra work under Article 10 of the General Conditions.  If
relocation of a privately owned utility is required, the Contractor will notify the utility to perform the
work as expeditiously as possible.  The Contractor shall fully cooperate with the Owner and utility
and shall have no claim for delay due to such relocation.

E. The Contractor shall notify public and private utility companies in writing at least two (2), but not
more than five (5) full days (excluding Saturdays, Sundays, and legal holidays) before excavating
near their utilities.

F. The Owner will not be responsible for any delay or inconvenience to the Contractor in carrying
out the work resulting from the existence, removal or adjustment of any public utility.  Additional
costs incurred as a result thereof shall be the expense of the Contractor.

3.05 UTILITIES TO BE ADJUSTED

A. The owners of utility facilities which required relocation, removal, adjustment or replacement shall,
if possible and feasible, perform this work prior to the commencement of the Contractor's work. 
Where utility work must be done in conjunction with the Contractor's work on the project or in
conjunction with the work of other utilities, arrangements for when, how and where the operation
is to proceed shall be worked out among the parties concerned.  If disputes arise, the Engineer
shall decide the course of action to be taken.

3.06 UTILITIES CONFLICTING WITH OPERATIONS

A. Those utility facilities which do not conflict with the improvement, but which are obstructions to
the operations required for installation or which present unusual difficulty due to their close
proximity to the area of the operations shall be located with certainty by the owners of the utility
prior to the arrival of the Contractor's operation which would be hindered by the utility facility.  The
Contractor is required to preserve the utility facility in place without damage and shall be
responsible for damages sustained, if the utility owner has located the facility by exposing it to
the view of the Contractor or has otherwise shown the Contractor, with certainty, the location of
the facility.  Any other arrangements that the Contractor may make with a utility owner as a
substitute for the requirements of this Section shall require the approval of the Engineer, in
writing.

3.07 MISLOCATED UTILITIES

A. The owner of a utility shall be wholly responsible for the proper location of his facilities which are
affected by construction work performed according to these Specifications.  Improperly located
or mislocated facilities which are damaged during construction shall be the responsibility of the
utility, providing proper notification has been given.

END OF SECTION
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PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. The Contractor shall provide and pay for field engineering services for:

1. Survey work required in execution of work.

2. Civil, structural, or other professional engineering services specified or required to execute
the Contractor's construction method.

B. The method of  field staking for the construction of the work shall be at the option of the
Contractor.  The Owner shall provide the engineering surveys to establish reference points which
in his judgement are necessary to enable the Contractor to proceed with his work.

C. The accuracy of any method of staking shall be the responsibility of the Contractor.  All
engineering for vertical and horizontal control shall be the responsibility of the Contractor.

D. The Contractor shall be held responsible for the preservation of all stakes and marks.  If any
stakes or marks are carelessly or willfully disturbed by the Contractor, the Contractor shall not
proceed with any work until he has reestablished such points, marks, lines and elevations as may
be necessary for the prosecution of the work.

E. The Contractor shall retain the services of a competent surveyor, registered in the State of
Louisiana, to layout the work and maintain a survey during construction.  The Contractor shall be
solely responsible for proper location of the work.

1.02 SURVEY REFERENCE POINTS

Locate and protect control points prior to starting site work, and preserve all permanent reference
points during construction.

1. Make no changes or relocations without prior written notice to the Engineer.

2. Report to the Engineer when any reference point is lost or destroyed or requires relocation
because of necessary changes in grades or locations.

3. Require surveyor to replace control points which may be lost or destroyed.  Establish
replacements based on original survey control.
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1.03 PROJECT SURVEY REQUIREMENTS

A. Establish temporary bench marks as needed, referenced to data established by survey control
points.  Record locations, with horizontal and vertical data, on Record Drawings.

B. Establish lines and levels, and locate and lay out, by instrumentation and similar appropriate
means:

1. Site improvements, including utility slopes and invert elevations.

2. Batter boards for structures.

3. Controlling lines and levels required for mechanical and electrical trades.

C. From time to time, verify layouts by same methods.

D. Establish all lines and grades prior to construction of pipe work at one hundred foot (100')
increments.

1.04 RECORDS

A. Maintain a complete, accurate log of all control and survey work as it progresses.

B. At Contract closeout, submit a survey of installation of structures and pipelines at the same scale
as the Engineer's Drawings indicating elevations and stationing at one hundred foot (100')
increments and at all valve and fitting locations when applicable.

1.05 SUBMITTALS

A. On request of the Engineer, submit documentation to verify accuracy of field engineering work
including cut sheets when applicable.

B. Submit Drawings showing locations of all pipes and structures constructed.  This Drawing shall
be included with the Record Drawings.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

Abbreviations and acronyms used in Contract Documents to identify reference standards are
illustrated in Section 01092 - Abbreviations.

1.02 QUALITY ASSURANCE

A. Application

When a standard is specified by reference, comply with requirements and recommendations
stated in that standard, except when requirements are modified by the Contract Documents, or
applicable codes establish stricter standards.

B. Publication Date

The publication in effect on the date of issue of Contract Documents, except when a specific
publication date is specified.

C. Merchantable timber must be harvested and sold commercially to satisfy requirements of the
State of Louisiana Forestry Commission.

D. Siltation and sedimentation control shall be practiced to satisfy requirements of the State of
Louisiana Department of Wildlife and Fisheries.

E. Detailed requirements such as fertilizer and seeding types, application rates, and seasons shall
be subject to modification by the local Soil and Water Conservation District.

1.03 FINANCING BY GOVERNMENTAL AGENCIES

A. When projects are funded by Federal or State agencies, the regulations and rules of the funding
agency shall be strictly adhered to.

B. Contractor shall secure from the Owner or the funding agency the regulation applicable to his
work and organization including all labor requirements.

C. The Contractor shall be responsible to comply with all rules and regulations as outlined by the
funding agency.

1.04 COMPLIANCE WITH REGULATIONS

A. The Contractor shall observe and comply with all Federal, State, and local laws, ordinances,
codes, orders, and regulations which in any manner affect those engaged or employed on the
work, the materials used in the work, or the conduct of the work.  If any discrepancy or
inconsistency should be discovered in this Contract in relation to any such law, ordinance, code,
order, or regulation, the Contractor shall report the same in writing to the Engineer.  Any particular
law or regulation specified or referred to elsewhere in these Specifications shall not in any way
limit the obligation of the Contractor to comply with all other provisions of Federal, State and local
laws and regulations.
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B. The Contractor shall be responsible for securing all permits and licenses required and shall pay
all fees required to complete the job.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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SECTION 01091 - REFERENCE STANDARDS

PART 1 - GENERAL

1.01 UNIT OF MEASURE

A. The standard units of measure shall be the inch-pound as defined by the U.S. National Bureau of
Standards.  Metric conversion shall be in accordance with ASTM E380.

1.02 STANDARD STATUS

A. All Standards referred to shall be current with latest addenda and supplements as of the date of
the Contract Documents.

B. All work shall comply with all governing building and safety laws, ordinances and regulations
relating to building and public health and safety laws having jurisdiction.

1.03 REFERENCE MATERIAL

A. All reference material utilized in the formation of these specifications can be obtained from local
libraries or from the Engineer at the costs of reproduction.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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SECTION 01092 - ABBREVIATIONS

PART 1 - GENERAL

1.01 DESCRIPTION

A. The following standards are referenced in the Contract Documents.  The Contractor shall
obtain copies of reference standards directly from the publication source when needed for
proper performance of work or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Ave. NW
Washington, DC 20006 202/862-5100

AABC Associated Air Balance Council
1518 K Street NW, Suite 503
Washington, DC 20005 202/737-0202

AAMA American Architectural Manufacturer's Association
2700 River Road, Suite 118
Des Plaines, IL 60018 312/699-7310

AAN American Association of Nurserymen
1250 I Street NW, Suite 500
Washington, DC 20005 202/789-2900

AASHTO American Association of State Highway
and Transportation Officials
444 North Capitol Street, Suite 225
Washington, DC 20001 202/624-5800

AATCC American Association of Textile Chemists and Colorists
P.O. Box 12215
Research Triangle Park, NC 27709 919/549-8141

ACI American Concrete Institute
P.O. Box 19150
22400 W. Seven Mile Road
Detroit, MI 48219 313/532-2600

ACIL American Council of Independent Laboratories
1725 K Street NW
Washington, DC 20006 202/887-5872

ACPA American Concrete Pipe Association
8320 Old Courthouse Road, Suite 201
Vienna, VA 22180 703/821-1990

ADC Air Diffusion Council
230 N. Michigan Ave., Suite 1200
Chicago, IL 60601 312/372-9800
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AGA American Gas Association
1515 Wilson Blvd.
Arlington, VA 22209 703/841-8400

AGMA American Gear Manufacturers Association
1500 King Street, Suite 201
Alexandria, VA 22314 703/684-0211

AHA American Hardboard Association
887B Wilmette Road
Palatine, IL 60067 312/934-8800

AI Asphalt Institute
Asphalt Institute Building
College Park, MD 20740-1802 301/277-4258

AIA American Institute of Architects
1735 New York Ave. NW
Washington, DC 20006 202/626-7300

A.I.A. American Insurance Association
85 John Street
New York, NY 10038 212/669-0400

AIHA American Industrial Hygiene Association
475 Wolf Ledges Parkway
Akron, OH 44311 216/762-7294

AISC American Institute of Steel Construction
400 N. Michigan Ave., 8th Floor
Chicago, IL 60611 312/670-2400

AISI American Iron and Steel Institute
1000 Sixteenth Street NW
Washington, DC 20036 202/452-7100

AITC American Institute of Timber Construction
333 W. Hampden Ave.
Englewood, CO 80110 303/761-3212

ALI Associated Laboratories
Eight Brush Street
Pontiac, MI 48053 313/335-6114

ALSC American Lumber Standards Committee
P.O. Box 210
Germantown, MD 20874 301/972-1700

AMCA Air Movement and Control Association
30 W. University Drive
Arlington Heights, IL 60004 312/394-0150
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ANSI American National Standards Institute
1430 Broadway
New York, NY 10018 212/354-3300

APA American Plywood Association
P.O. Box 11700
Tacoma, WA 98411 206/565-6600

A.P.A. American Parquet Association
1650 Union National Plaza
Little Rock, AR 72201 501/375-5561

API American Petroleum Institute
1220 L Street NW
Washington, DC 20005 202/682-8000

ARI Air Conditioning and Refrigeration Institute
1501 Wilson Blvd.
Arlington, VA 22209 703/524-8800

ARMA Asphalt Roofing Manufacturers Association
6288 Montrose Road
Rockville, MD 20852 301/231-9050

ASA Acoustical Society of America
335 East 45th Street
New York, NY 10017 516/349-7800

ASC Adhesive and Sealant Council
1500 Wilson Blvd., Suite 515
Arlington, VA 22209 703/841-1112

ASCE American Society of Civil Engineers
345 East 47th Street
New York, NY 10017 800/548-ASCE

ASHRAE American Society of Heating, Refrigerating and 
Air Conditioning Engineers
1791 Tullie Circle NE
Atlanta, GA 30329 404/636-8400

ASME American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017 212/705-7722

ASPE American Society of Plumbing Engineers
3617 Thousand Oaks Blvd., Suite 210
Westlake, CA 91362 805/495-7120

ASSE American Society of Sanitary Engineering
P.O. Box 40362
Bay  Village, OH 44140 216/835-3040
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ASTM American Society for Testing & Materials
655 Fifteenth Street NW
Washington, DC 20005 202/639-4025
1916 Race Street
Philadelphia, PA 19103 215/299-5400

AWI Architectural Woodwork Institute
2310 S. Walter Reed Drive
Arlington, VA 22206 703/671-9100

AWPA American Wood Preservers' Association
P.O. Box 849
Stevensville, MD 21666 301/643-4163

AWPB American Wood Preservers' Bureau
P.O. Box 6058
2772 S. Randolph Street
Arlington, VA 22206 703/931-8180

AWS American Welding Society
P.O. Box 351040
550 Le Jeune Road NW
Miami, FL 33135 800/443-9353

AWWA American Water Works Association
6666 W. Quincy Ave.
Denver, CO 80235 303/794-7711

BANC Brick Association of North Carolina
P.O. Box 13290
Greensboro, NC 27415 919-273-5566

BHMA Builders' Hardware Manufacturers Association
60 East 42nd St., Room 511
New York, NY 10165 212/682-8142

BIA Brick Institute of America
11490 Commerce Park Drive, Suite 300
Reston, VA 22091 703/620-0010

BIFMA Business and Institutional Furniture
Manufacturers Association
2335 Burton Street SE
Grand Rapids, MI 49506 616/243-1681

CAUS Color Association of the United States
343 Lexington Avenue
New York, NY 10016 212/683-9531
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CAGI Compressed Air and Gas Institute
c/o Thomas Associates, Inc.
1230 Keith Building
Cleveland, OH 44115 216/241-7333

CBM Certified Ballast Manufacturers Association
Hanna Building, Suite 772
1422 Euclid Avenue
Cleveland, OH 44115 216/241-0711

CDA Copper Development Association
Box 1840, Greenwich Office Park 2
Greenwich, CT 06836 203/625-8210

CGA Compressed Gas Association
1235 Jefferson Davis Highway
Arlington, VA 22202 703/979-0900

CISPI Cast Iron Soil Pipe Institute
1499 Chain Bridge Road, Suite 203
McLean, VA 22101 703/827-9177

CLFMI Chain Link Fence Manufacturers Institute
1776 Mass Avenue N.W. Suite 500
Washington, DC 20036 202/659-3537

CLPA California Lathing and Plastering Association
25332 Narbonne, Suite 170
Lomita, CA 90717 213/539-6080

CRI Carpet and Rug Institute
Box 2048
Dalton, GA 30720 404/278-3176

CRSI Concrete Reinforcing Steel Institute
933 Plum Grove Road
Schaumburg, IL 60195 312/490-1700

CTI Ceramic Tile Institute of America
700 North Virgil Avenue
Los Angeles, CA 90029 213/660-1911

DHI Door and Hardware Institute
7711 Old Springhouse Road
McLean, VA 22102 703/556/3990

DIPRA Ductile Iron Pipe Research Association
245 Rivercase Parkway E, Suite 100
Birmingham, AL 35244 205/988-9870
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DLPA Decorative Laminate Products Association
(Formerly the National Assoc. of Plastic Fabricators)
600 South Federal Street, Suite 400
Chicago, IL 60605 312/345-1600

ECSA Exchange Carriers Standards Association
Four Century Drive, 3rd Floor
Parsippany, NJ 07054 201/538-6111

EIA Electronic Industries Association
2001 Eye Street NW
Washington, DC 20006 202/457-4900

EIMA Exterior Insulation Manufacturers Association
P.O. Box 75037
Washington, DC 20013 202/783-6582

ETL ETL Testing Laboratories, Inc.
P.O. Box 2040
Route 11, Industrial Park
Cortland, NY 13045 604/753-6711

FCI Fluid Controls Institute
P.O. Box 9036
Morristown, NJ 07960 201/829-0990

FGMA Flat Glass Marketing Association
White Lakes Professional Building
3310 Harrison
Topeka, KS 66611 913/266-7013

FM Factory Mutual Engineering and Research
1151 Boston-Providence Turnpike
Norwood, MA 02062 617/762-4300

FTI Facing Tile Institute
c/o Box 8880
Canton, OH 44711 216/488-1211

GA Gypsum Association
1603 Orrington Ave.
Evanston, IL 60201 312/491-1744

HEI Heat Exchange Institute
c/o Thomas Associates, Inc.
1230 Keith Building
Cleveland, OH 44115 216/241-7333

HI Hydronics Institute
P.O. Box 218
35 Russo Place
Berkeley Heights, NJ 07922 201/464-8200
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HMA Hardwood Manufacturers Association
805 Sterick Building
Memphis, TN 38103 901/525-8221

ICEA Insulated Cable Engineers Association, Inc.
P.O. Box P
South Yarmouth, MA 02664 617/394-4424

IEC International Electrotechnical Commission
655 Fifteenth Street NW, Suite 300
Washington, DC 20015 202/639-4090

IEEE Institute of Electrical and Electronic Engineers
345 E. 47th Street
New York, NY 10017 212/705-7900

IESN AIlluminating Engineering Society of North America
345 E. 47th Street
New York, NY 10017 212/705-7926

IGCC Insulating Glass Certification Council
Route 11, Industrial Park
Cortland, NY 13045 607/753-6711

ILI Indiana Limestone Institute of America
Stone City Bank Building, Suite 400
Bedford, IN 47421 812/275-4426

IMSA International Municipal Signal Association
P.O. Box 8249
Fort Worth, TX 76112 817/429-8638

IRI Industrial Risk Insurers
85 Woodland Street
Hartford, CT 06102 203/520-7300

ISA Instrument Society of America
P.O. Box 12277
67 Alexander Drive
Reseach Triangle Park, NC 27709 919/549-8411

LPI Lightning Protection Institute
P.O. Box 458
Harvard, IL 60033 815/943-7211

MBMA Metal Building Manufacturers Association
1230 Keith Building
Cleveland, OH 44115 216/241-7333

MCAA Mechanical Contractors Associations of America
5410 Grosvenor Lane; Suite 120
Bethesda, MD 20814 301/897-0770
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MIA Marble Institute of America
33505 State Street
Farmington, MI 48024 313/746-5558

ML/SFAMetal Lath/Steel Framing Association
600 South Federal Street, Suite 400
Chicago, IL 60605 312/346-1600

MSS Manufacturers Standardization Society of the
Valve and Fittings Industry
127 Park Street NE
Vienna, VA 22180 703/281-6613

NAAMM National Association of Architectural
Metal Manufacturers
221 N. LaSalle Street
Chicago, IL  60601 (312) 346-1600

NAPA National Asphalt Pavement Association
Calvert Building, Suite 620
6811 Kenilworth Avenue
Riverdale, MD  20737 (301) 779-4880

NAPF National Association of Plastic
Fabricators (Now DLPA)

NBGQA National Building Granite Quarries Association
c/o H.E. Fletcher Co.
West Chelmsford, MA  08163 (617) 251-4031

NBHA National Builders Hardware Association (Now DHI)

NCMA National Concrete Masonry Association
P.O. Box 781
Herndon, VA  22070 (301) 435-4900

NCRPM National Council on Radiation Protection and Measurement
7910 Woodmont Avenue, Suite 1016
Bethesda, MD  20814 (301) 657-2652

NEC National Electric Code (by NFPA)

NECA National Electrical Contractors Association
7315 Wisconsin Ave.
Bethesda, MD  20814 (301) 657-3110

NEIl National Elevator Industry, Inc.
630 Third Avenue
New York, NY  10016 (212) 986-1545

NEMA National Electrical Manufacturers Association
2101 L Street NW, Suite 300
Washington, DC  20037 (202) 457-8400
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NFPA National Fire Protection Association Batterymarch Park
Quincy, MA  02269 (617) 770-3000

N.F.P.A. National Forest Products Association
1250 Connecticut Ave. NW
Washington, DC  20036 (202) 463-2700

NHLA National Hardwood Lumber Association
P.O. Box 34518
Memphis, TN  38184 (901) 377-1818

NKCA National Kitchen Cabinet Association
P.O. Box 6830
Falls Church, VA  22046 (703) 237-7580

NOFMANational Oak Flooring Manufacturers Association
8 North Third Street
804 Sterick Building, Suite 810
Memphis, TN  38103 (901) 526-5016

NPA National Particleboard Association
18928 Premiere Court
Gaithersburg, MD  20879 (301) 670-0604

NPCA National Paint and Coatings Association 
1500 Rhode Island Avenue NW
Washington, DC  20005 (202) 462-6272

NRCA National Roofing Contractors Association
8600 Bryn Mawr Avenue
Chicago, IL  60631 (312) 693-0700

NSF National Sanitation Foundation
P.O. Box 1468; 3475 Plymouth Road
Ann Arbor, MI  48106 (313) 769-8010

NSPE National Society of Professional Engineers
1420 King Street
Alexandria, VA 22314 (703) 684-2835

NSSEA National School Supply and Equipment Association
2020 Fourteenth Street North, Suite 400
Arlington, VA  22201 (703) 524-8819

NTMA National Terrazzo and Mosaic Association
3166 Des Plaines Ave. Suite 132
Des Plaines, IL  60018 (312) 635-7744

NWMA National Woodwork Manufacturers Association ( NWWDA)

NWWDA National Wood Window & Door Assoc. (Formerly NWMA)
205 West Touchy Avenue
Park Ridge, IL  60068 (312) 823-6747
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PCA Portland Cement Association
5420 Old Orchard Road
Skokie, IL 60077 (312) 966-6200

PCI Prestressed Concrete Institute
201 N. Wells Street
Chicago, IL  60606 (312) 346-4071

PDI Plumbing and Drainage Institute
(c/o Austin 0. Roche, Jr.) 
5342 Boulevard Pl.
Indianapolis, IN  46208 (317) 251-5298

PEl Porcelain Enamel Institute
1111 Nineteenth Street
Arlington, VA  22209 (703) 527-5257

RFCI Resilient Floor Covering Institute
966 Hungerford Drive, Suite 12-B
Rockville, MD  20805 (301) 340-8580

RIS Redwood Inspection Service
591 Redwood Highway, Suite 3100
Mill Valley, CA  94941 (415) 381-1304

RMA Rubber Manufacturers Association 
1400 K Street NW
Washington, DC  20005 (202) 682-4800

SAMA Scientific Apparatus Makers Association 
1101 Sixteenth Street NW
Washington, DC  20036 (202) 223-1360

SDI Steel Deck Institute
P.O. Box 9506
Canton, OH  44711 (216) 493-7886

S.D.I. Steel Door Institute
(c/o A.P. Wherry and Associates, Inc.)
712 Lakewood Center North
14600 Detroit Avenue
Cleveland, OH  44107 (216) 226-7700

SGCC Safety Glazing Certification Council
Route 11, Industrial Park
Cortland, NY  13045 (607) 753-6711

SHLMA Southern Hardwood Lumber Manufacturers Assoc. (Now HMA)

SIGMA Sealed Insulating Glass Manufacturers Association
111 E. Wacker Drive
Chicago, IL  60601 (312) 644-6610

SEC01092.DV1
Revised:  October 16, 1998 Page 01092-10



TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01092 - ABBREVIATIONS

SJI Steel Joist Institute
1205 48th Street North, Suite A
Myrtle Beach, SC  29577 (803) 449-0487

SMACNA Sheet Metal / Air Conditioning Contractors National Assoc.
P.O. Box 70
Merrifield, VA  22116 (703) 790-9890

SPIB Southern Pine Inspection Bureau
4709 Scenic Highway
Pensacola, FL  32504 (904) 434-2611

SPRI Single Ply Roofing Institute
1800 Pickwick Avenue
Glenview, IL  60025 (312) 724-7700

SSPC Steel Structures Painting Council
4400 Fifth Avenue
Pittsburgh, PA  15213 (412) 578-3327

SWI Steel Window Institute
(c/o Thomas Associates, Inc.)
1230 Keith Building
Cleveland, OH  44115 (216) 241-7333

TCA Tile Council of America
P.O. Box 326
Princeton, NJ  08542 (609) 921-7050

TIMA Thermal Insulation Manufacturers Association
7 Kirby Plaza
Mt. Kisco, NY  10549 (914) 241-2284

TPI Truss Plate Institute
583 D'Onofrio Drive, Suite 200
Madison, WI  53719 (608) 833-5900

UL Underwriters Laboratories
333 Pfingsten Road
Northbrook, IL  60062 (312) 272-8800

UNI-BELL Uni-Bell PVC Pipe Association
2655 Villa Creek Drive, Suite 155
Dallas, TX 75234 (214) 243-3902

WCLIB West Coast Lumber Inspection Bureau 
P.O. Box 23145
Portland, OR  97223 (503) 639-0651

WCMA Wall Covering Manufacturers Association
66 Morris Avenue
Springfield, NJ  07081 (201) 379-1100
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WIC Woodwork Institute of California
P.O. Box 11428
Fresno, CA  93773 (209) 233-9035

WRI Wire Reinforcement Institute
8361 A Greensboro Drive
McLean, VA  22102 (703) 790-9790

WSC Water Systems Council
221 North LaSalle St.
Chicago, IL  60601 (312) 346-1600

WSFI Wood and Synthetic Flooring Institute 
4415 West Harrison Street, Suite 242 C
Hillside, IL  60162 (312) 449-2933

WWPA Western Wood Products Association
1500 Yeon Building
Portland, OR  97204 (503) 224-3930

W.W.P.A. Woven Wire Products Association
2515 N. Nordica Ave.
Chicago, IL  60635 (312) 637-1359

B. Names and titles of federal government standard or specification producing agencies are
frequently abbreviated.  The following acronyms or abbreviations as referenced in the Contract
Documents indicate names of standard or specification producing agencies of the federal
government.

CFR Code of Federal Regulations
Available from the Government Printing Office
North Capitol Street
between G and H Streets NW
Washington, DC  20402 (202) 783-3238
(Material is usually first published in the Federal Register)

COE Corps of Engineers
(US Department of the Army)
Chief of Engineers-Referral
Washington, DC  20314 (202) 693-6456

CPSC Consumer Product Safety Commission
1111 Eighteenth Street NW
Washington, DC  20207 (202) 634-7700

CS Commercial Standard
(U.S. Department of Commerce)
Government Printing Office
Washington, DC  20402 (202) 377-2000

DOC Department of Commerce
14th Street and Constitution Avenue NW
Washington, DC  20230 (202) 377-2000
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DOT Department of Transportation
400 Seventh Street SW
Washington, DC  20590 (202) 426-4000

EPA Environmental Protection Agency
401 M Street SW
Washington, DC  20460 (202) 829-3535

FAA Federal Aviation Administration
(U.S. Department of Transportation)
800 Independence Avenue SW
Washington, DC  20590 (202) 426-4000

FCC Federal Communications Commission
1919 M Street NW
Washington, DC  20554 (202) 632-7000

FHA Federal Housing Administration
(U.S. Department of Housing and Urban Development)
451 Seventh Street SW
Washington, DC  20201 (202) 755-5995

FS Federal Specification
(General Services Administration)
Specifications Unit (WFSIS)
7th and D Streets SW (202) 472-2205
Washington, DC  20406 or 472-2140

GSA General Services Administration
F Street and 18th Street NW
Washington, DC  20405 (202) 655-4000

LA DOTD Louisiana Department of Transportation
& Development
1201 Capital Access Road
Baton Rouge, LA  70804 (504) 379-1200

MIL Military Standardization Documents
(U.S. Department of Defense)
Naval Publications and Forms Center
5801 Tabor Avenue
Philadelphia, PA  19120-5099 (215) 697-2667

NBS National Bureau of Standards
(U.S. Department of Commerce)
Gaithersburg, MD  20234 (301) 921-1000

OSCI Office of Standards Code and Information
National Bureau of Standards
Gaithersberg, MD  20899 (301) 975-4029

OSHA Occupational Safety and Health Administration
(U.S. Department of Labor)
Government Printing Office
Washington, DC  20402 (202) 783-3238

PS Product Standard of NBS
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(U.S. Department of Commerce)
Government Printing Office
Washington, DC  20402 (202) 783-3238

REA Rural Electrification Administration
(U.S. Department of Agriculture)
14th Street and Independence Avenue SW
Washington, DC  20250 (202) 382-1255

USDA U.S. Department of Agriculture
Independence Avenue between
12th and 14th Streets 5W
Washington, DC  20250 (202) 447-4929

USPS U.S. Postal Service
475 L'Enfant Plaza 5W
Washington, DC  20260 (202) 245-4000

C. Names and addresses are subject to change but are inelieved to be, but are not assured to
be, accurate and up-to-date as of the date of the Contract Documents.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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PART 1 - GENERAL

1.01 DESCRIPTION

A. This Section describes special procedures for alterations, preservation, security, hazardous
material, and other types of projects demanding unique procedures.

1.02 SEPARATION BETWEEN SEWER LINES AND WATER LINES

A. See Specifications and applicable piping systems specifications.  Where the separation between
sanitary sewer and water lines is not clearly defined by dimensions on the Drawings, a sewer
shall not be closer horizontally than ten feet (10') to a water supply main or service line, except
that where the bottom of the water pipe will be at least eighteen inches (18") above the top of the
sewer pipe, the horizontal spacing may be a minimum of six feet (6').  Where gravity flow sewers
cross above the water lines, the sewer pipe for a distance of ten feet (10')each side of the
crossing shall be ductile iron or PVC pipe, without any joint closer horizontally than ten feet (10')
to the crossing, or shall be fully encased in concrete.  The thickness of the concrete including at
the pipe joints shall be no less than four inches (4").  These provisions are regulations of the State
Sanitary Code and Ten States Standards.  Unless otherwise approved by the Engineer, the
locations, lines and grades shown on the Drawings shall not be changed.

1.03 OPEN WASTEWATER BYPASSING

A. Temporary open wastewater bypass discharges shall generally be prohibited.  The applicable
State Pollution Control Agency and U.S.E.P.A. must approve open wastewater bypassing if the
terms of the N.P.D.E.S. permit allow bypassing.  Bypassing will be allowed only when absolutely
necessary and the approval of the Engineer, the State and U.S.E.P.A. is mandatory.

1.04 INSTALLATION OF EQUIPMENT

A. Special care shall be taken to ensure proper alignment of all equipment with particular reference
to mechanical equipment such as pumps and electric drives.  The units shall be carefully aligned
on their foundations by qualified millwrights and their base plates shimmed to correct elevation
and alignment at the anchor bolts.  The anchor bolts shall be set in place and the nuts tightened
against the shims.  The alignment of equipment shall be further checked after securing to the
foundations, and, after confirmation of all alignments, the base plates shall be finally grouted in
place.  The Contractor shall be responsible for the exact alignment of equipment with associated
piping, and under no circumstances will "pipe springing" be allowed.

B. All wedges, shims, filling pieces, keys, packing, grout, and other materials necessary to properly
align, level, and secure equipment in place shall be furnished by the Contractor at no additional
cost to the Owner.  All parts intended to be plumb or level must be proven so.

1.05 SLEEVES, OPENINGS, AND ANCHORS

A. The Contractor shall provide all openings, channels, chases, etc., and install anchor bolts and
other items to be embedded in concrete as required to complete the work under this Contract,
together with those required by subcontractors, and shall do all cutting and patching, except
cutting and patching of materials of a specified trade and as stated otherwise in the following
paragraph.
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B. The Contractor shall coordinate with equipment suppliers and subcontractors to provide all
sleeves, inserts, hangers, anchor bolts, etc. of the proper size and material for the execution of
the work.  the Contractor shall be responsible for any corrective cutting and refinishing required
to make necessary openings, chases, etc.  In no case shall beams, lintels or other structural
members be cut without the written approval of the Engineer.

1.06 PROVISIONS FOR CONTROL OF EROSION AND POLLUTANTS

Sufficient precautions shall be taken during construction to minimize the runoff of polluting substances
such as silt, clay, fuels, oils, bitumens, calcium chloride, or other materials harmful to humans, fish,
or other life, into the ground and surface waters  of the state.  Control measures must be adequate
to assure that turbidity in the receiving waters will not be increased more than 10 nephelometric
turbidity units (NTU), or as otherwise required by the state or other controlling agency, in water used
for public water supply or fishing unless limits have been established for the particular water.  In
surface water used for other purposes, the turbidity must not exceed 25 NTU unless otherwise
required by the state or other controlling agency.  Special precautions shall be taken in the use of
construction equipment to prevent operations which promote erosion.

1.07 ROADSIDE CULVERTS AND STRUCTURES

A. Should the scope or location of the Work require the removal of roadside culverts and/or
structures (i.e., bridges, pipes), their removal and relaying or replacement shall be included in the
cost of the various other pay items at no extra payment.  Relaying roadside pipe culverts,
replacing broken pipe, setting driveway bridges, or replacing bridges shall be equal to or better
than that which existed before the work.  Replacements of broken pipe or bridges may be with
used materials.

1.08 RELOCATION OF MAILBOXES, STREET AND TRAFFIC SIGNS

A. When mailboxes are located within the limits of construction, the Contractor shall give the mailbox
owner sufficient written notice to remove his mailbox from the construction site.  If the mailbox is
not removed the Contractor shall remove the mailbox and replace the mailbox to the same
condition that existed prior to construction.

Street name markers and traffic signs which are within the construction limits shall be removed,
stored, protected and reinstated in approximately the original location by the Contractor.  Any
markers or signs which become lost or damaged shall be replaced by the Contractor equal to or
better than the original.

1.09 PROTECTION OF WORK

A. Until the acceptance of the work by the Engineer as evidenced in writing, said work shall be under
the charge and care of the Contractor.  The Contractor shall take every necessary precaution
against damages to any part thereof by the elements or from any other cause.  The Contractor
shall rebuild, restore, repair, and make good, at his own expense, all injuries or damages to any
portion of the work occasioned by any of the above causes before its completion and acceptance.

1.10 INCLEMENT WEATHER

A. Within thirty (30) days of the date of Notice to Proceed, the Contractor shall submit to the
Engineer an Inclement Weather Preparedness Plan.  The plan shall outline the necessary
measures which the Contractor will perform in case of the occurrence of storm conditions and/or
hurricanes.
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B. In the event of inclement weather, or whenever Engineer shall direct, Contractor and
Subcontractors will protect carefully the Work and materials against damage or injury from the
weather, including sudden rises in sewer flows due to storms outside the immediate construction
zones.  Damaged Work and materials shall be removed and replaced.  If, in the opinion of the
Engineer, any portion of Work or materials shall have been damaged or injured by reason of
failure on the part of the Contractor or Subcontractors to so protect the Work, no additional time
for removal and replacement will be given by the Owner.

1.11 WATERTIGHTNESS

A. Special precautions shall be taken in the curing of concrete to reduce concrete cracking as called
for in Section 03300.  Each water-retaining structure (those which are intended to hold a liquid)
shall be filled and tested for leaks by the Contractor with clean water prior to surface coating or
painting.  Leaks shall be repaired by the Contractor.  The procedure and manner in which leaks
are repaired shall meet the approval of the Engineer.  All costs associated with the testing and
repair of leaks shall be at the expense of the Contractor.  Prior to the beginning of the leakage
test, the structure shall be filled to the highest working water level (to grade level in pump
stations) and allowed to stand for a period of 24 hours to allow for absorption.

Leakage limitations shall be as follows:

1. All water visibly flowing through a concrete wall shall constitute a leak and shall be repaired
by pumping and sealing the crack with a two-part water intensive epoxy.

2. Damp areas not exceeding one percent (1%) of the total wall wetted area and not having
visible seepage shall be conditionally acceptable subject to all said dampness being
eliminated by application of the water side surface treatment as may be specified.  In the
absence of a specified water side surface treatment or where said treatment does not
eliminate wall dampness, the water side of the wall shall be prepared in accordance with the
manufacturer's instructions and an approved epoxy concrete surface coating applied.

3. All leakage testing shall be performed prior to tank backfill.

4. To check for leakage through the tank bottoms, the fall in surface water level during tank
testing shall be measured and shall not exceed 0.5 inch in a 24 hour period, providing
allowance for evaporation at a rate approved by the Engineer.  Visual leaks, either flowing
or damp areas, observed during the filling, absorption, or test periods shall be marked and
locations recorded and repaired.

1.12 SALVAGE

A. The Owner may desire to salvage certain items of existing equipment which are to be dismantled
and removed during the course of construction.  Prior to removal of any existing equipment from
the site of the work, the Contractor shall ascertain from the Engineer whether or not the particular
item or items are to be salvaged.  Items to be salvaged shall be stockpiled on site in a location
as directed by the Engineer.  All other items of equipment shall be disposed of off-site by the
Contractor at his own expense.

1.13 PUBLIC NUISANCE

A. The Contractor shall not create a public nuisance, including, but not limited to, encroachment on
adjacent lands, flooding of adjacent lands, or excessive noise.
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B. Sound levels from Contractor operations shall not exceed 45 dBA 7 P.M. to 7 A.M. or 55 dBA 7
A.M. to 7 P.M.   This sound level to be measured at the exterior of the nearest exterior wall of the
nearest residence.  Levels at operating equipment shall not exceed 85 dBA at the equipment at
any time.  Sound levels in excess of these values are sufficient cause to have the work halted
until equipment can be quieted to these levels.  If requirements of the local noise ordinance are
more restrictive than the above limits, then the Ordinance shall have precedence over the above
requirements.  Work stoppage by the Engineer for excessive noise shall not relieve the
Contractor of any obligations under the Contract, including, but not limited to, performance of the
work at the contract time and contract price.

C. No extra payment will be made for time lost due to work stoppage resulting from the creation of
a public nuisance.

1.14 UNFAVORABLE CONSTRUCTION CONDITIONS

A. The Contractor shall confine his operations to Work which will not be affected adversely by
unfavorable weather, wet ground, or other unsuitable construction conditions.  No portion of the
work shall proceed under conditions which would affect adversely the quality or efficiency of the
work, unless suitable special precautions or countermeasures are taken by the Contractor.

B. During suspension of the work from any cause, the work shall be suitably covered and protected
so as to preserve it from injury by the weather.

C. If the Contractors work may be damaged or rendered inferior by unfavorable weather conditions,
the Engineer may issue an order to suspend work.  Compensation for additional Contract Time
under other sections of this Specification will be awarded for suspended work as a result of
unfavorable weather conditions.  The authority of the Engineer to issue such an order shall not
be interpreted as a requirement to do so.

D. Any work constructed during unfavorable weather conditions and found to be damaged or of
inferior quality shall be removed and replaced at no additional costs to the Owner or Engineer.

1.15 RELOCATIONS

The Contractor shall be responsible for the relocation of structures, including but not limited to, light
poles, signs, sign poles, fences, piping, conduits and drains that interfere with the positioning of the
work as set out on the Drawings.  The cost of all such relocations shall be included in the costs of
work.

1.16 SUBSURFACE AND SURFACE OBSTRUCTIONS

In the event unforeseen subsurface or surface obstructions occur in the progression of work, the
Contractor shall confer with the Engineer and obtain his written consent before undertaking any
deviations from the plans.  At the direction of the Engineer, the Contractor may be permitted to delete
construction in the obstruction area temporarily; however, the Contractor shall make no claim for
damage by this delay.

1.17 EXAMINATION OF SITE

Before submitting a bid for this project, the Contractor shall visit the site and become familiar with
existing conditions under which the project is to be executed.  No additional allowances will be made
to the Contractor for any error or negligence on his part.
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1.18 TOLERANCES

Contractor shall verify in the field before any material or equipment is fabricated the dimension when
those dimensions of existing structures or equipment is dependent as correctness of such information. 
Should dimensions as shown on the drawing vary from the field, then the Contractor shall notify the
Engineer and jointly resolve the figure in favor of the correct dimensions.

All work and materials shall be within reasonably accepted manufacturing and construction tolerances
as defined by the drawings, specifications, and the manufacturer of material and equipment.  If those
tolerances exceed limits, the Engineer may accept the work provided the work will not be materially
affected by the change and the interests of the Owner is protected.

1.19 PUMPING

A. The Contractor with his own equipment shall do all pumping necessary to prevent flotation of any
part of the structures during construction operations.

B. The Contractor shall, for the duration of the contract and with his own equipment, pump out water
and wastewater which may seep or leak into the excavations or structures at the work sites which
shall be kept dry at all times.

1.20 HAZARDOUS LOCATIONS

A. The existing wet wells, manholes, sewers, force mains, pipes, and other related areas are
hazardous locations in that explosive concentrations of sewage gas may be present.  The
Contractor is cautioned that the above areas, especially the wet well, may be deficient in oxygen. 
Checks shall be made by the Contractor whenever personnel are working in these areas to insure
that adequate ventilation has been provided.

B. In his operations in hazardous locations, the Contractor shall use spark-proof tools and explosion-
proof temporary lighting and shall not use electric power tools, open flame devices, electric
welding or any device or methods which might conceivably cause ignition or explosion.

C. If a working area atmosphere is unsafe, the Contractor shall furnish, install, operate, and later
remove such temporary auxiliary ventilating facilities as are necessary to provide a safe
atmosphere.

D. The Contractor shall also instruct and caution his employees and the employees of his
subcontractors to avoid smoking while in the hazardous areas.  Suitable prominent "No Smoking"
signs shall be placed at locations where sewage gas could be present.

1.21 OPERATING REQUIREMENTS FOR EXISTING PUMPING AND COLLECTION SYSTEMS

A. During construction of the new facilities and rehabilitation of existing facilities the Owner's
operators will be responsible for operating and maintaining the existing pumping and collection
system located outside of the limits of the Contract site, and the Contractor shall be responsible
for operating and maintaining the entire pumping and collection system within the Contract site. 
The Contractor shall provide adequate trained staff to perform proper system operation and
maintenance.  The Owner's operating staff will be responsible for the operation and maintenance
of all existing facilities until they are formally taken over by the Contractor.

B. When the Contractor is ready to begin work at a site, including the delivery of material, he shall
notify the Engineer, and a date of site take-over by the Contractor will be agreed.  On the site
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take-over date, a walk-through joint inspection will be made by the Contractor, Owner, and
Engineer at which notes will be made and photographs taken documenting the conditions of the
facilities and a Contractor take-over document prepared and executed by the Owner and
Contractor.  

Thereafter, the Contractor shall operate and maintain the facilities to the satisfaction of the
Engineer and Owner until the Contract work at the site and facilities is finished and the Certificate
of Substantial Completion is issued by the Engineer.  The cost of operating and maintaining the
site and facilities during this construction period shall be included in the bid price except for the
following which will be furnished by the Owner:

1. Electricity for operating the facilities.

2. Water for operating the facilities (not for construction).

3. Spare parts for replacements necessary but not caused by the Contractor's deficient
operation and maintenance.

1.22 NOTIFICATION OF WORK ON EXISTING FACILITIES

Before commencing work on any of the existing structures or equipment, the Contractor shall notify
the Engineer in writing at least ten (10) calendar days in advance of the date he proposes to
commence such work.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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1.01 REQUIREMENTS INCLUDED

A. The Engineer shall schedule and administer a preconstruction meeting at the office of the
Program Manager, construction progress meetings, and specially called meetings throughout
the progress of the work.  The Engineer will:

1. Prepare agenda for meetings.
2. Make arrangements for meetings.
3. Preside at meetings.
4. Record the minutes; include significant proceedings and decisions.
5. Reproduce and distribute copies of minutes.

B. The Contractor and representatives of, where appropriate, subcontractors and suppliers shall
attend meetings.  The representative shall be qualified and authorized to act on behalf of the
entity each represents.

C. The Contractor shall attend and identify at the meetings the actual status of the Contract Work
and, when the Work is not being performed consistently with the Contract Documents and
construction schedules, shall identify at the meetings the steps he is taking to resolve the
inconsistency.

1.02 PRE-CONSTRUCTION MEETING

A. The Contractor shall participate in a preconstruction meeting to be held after the effective date
of the Agreement and/or on the date of Notice to Proceed.

B. The following are expected to be in attendance:

1. Owner's Representative and other staff as appropriate.
2. Engineer and his professional consultants as appropriate.
3. Engineer's Resident Project Representative.
4. Contractor's Representative and Construction Superintendent.
5. Subcontractors as appropriate.
6. Utility representative as appropriate.
7. Others as appropriate.

C. The purpose of the conference is to designate responsible personnel and establish a working
relationship.  Matters requiring coordination will be discussed and procedures for handling
such matters established.  The agenda will include:

1. Description of all parties including contract representatives, phone numbers, and
addresses.

2. Responsibilities of Owner.
3. Responsibilities of authorities of the Engineer.
4. Responsibilities of the Contractor.
5. Responsibilities and Authorities of Resident Project Representative.
6. Responsibilities and Authorities of Testing Laboratory.
7. General Project Status and Information.
8. Location of Items.
9. Regulatory Requirements.
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10. Site Conditions.
11. Labor Requirements.
12. Submittals required by Contractor.
13. Payment to Contractor.
14. Project Closeout.

1.03 CONSTRUCTION PROGRESS MEETING

A. Construction progress meetings will be held monthly with the first meeting thirty (30) days
after the date of Notice to Proceed.

B. Special construction progress meetings will be held as required by progress of the Work.

C. The following are expected to be in attendance:

1. Owner Representative and other staff as appropriate.
2. The Engineer and his professional consultants as appropriate.
3. Contractor's Representative and/or Construction Superintendent.
4. Subcontractors as appropriate.
5. Suppliers as appropriate.
6. Others as appropriate.

D. The following matters are expected to be addressed:

1. Review and approve minutes of previous meeting.
2. Review of work progress.
3. Field observations, problems, conflicts.
4. Problems which impede Construction Schedule.
5. Review of off-site fabrication, delivery schedules.
6. Corrective measures and procedures to regain Construction Schedule.
7. Revisions to Construction Schedule.
8. Progress and schedule during succeeding work period.
9. Payment applications and processing.

10. Submittals.
11. Maintenance of quality standards.
12. Changes, substitutions, and change orders.
13. Review proposed changes for:

a. Effect on Construction Schedule and completion date.
b. Effect on other contracts of the Project.

14. Other matters as appropriate.
15. Record drawings.

E. The Contractor shall be prepared to discuss the above topics and to make commitments for
resolving deficiencies.

F. The Contractor shall provide a current submittal log at each progress meeting in accordance
with Section 01340.

PART 2 - PRODUCTS - NOT USED
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PART 3 - EXECUTION  - NOT USED

END OF SECTION
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1.01 DESCRIPTION

A. This section refers to the general procedures and requirements for submittals. Specific
requirements for submittals are included in other sections of these specifications.

1.02 DEFINITION

The term "submittal" as used herein shall be understood to include detail design calculations, shop
drawings, fabrication and installation drawings, erection drawings, lists, graphs, operation instructions,
catalog sheets, data sheets, product data, samples, and similar items.

1.03 LIST OF SUBMITTALS

A. The following is a list of submittals and the times required for submitting all in accordance with
the Contract Documents.

ITEM TIME
1. Schedule of Progress Pre-Construction Conference*
2. Schedule of Payments Pre-Construction Conference*
3. Schedule of Values Pre-Construction Conference*
4. List of Manufacturers

and Associated Products Prior to Start of Work
5. Substitute Material or 

Equipment Prior to Start of Work
6. Manufacturers Certificate of

Compliances Prior to Start of Work
7. Change Orders Within 15 days of occurrence
8. Layout and Shop Drawings

of Fabricated Items Prior to Installation
9. Shop Drawings Preferred Prior to Start of Work

or Prior to Installation
10. Operation & Maintenance

Manuals and Spare Parts Completion of Project
11. Tabulation of Equipment

w/Data Completion of Project
12. Certificate of Gradation

of Aggregate Prior to Installation
13. Concrete Mix Design Prior to Installation

* If no Pre-Construction Conference is held, Prior to First Payment.

B. The Engineer may require submittals not listed above to expedite the work.  Contractor shall
comply to all submittal requests made by Engineer.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. Contractor shall comply with the General Conditions.

B. Submit revised progress schedules periodically.

1.02 FORM OF SCHEDULES

A. Prepare schedules in the form of a horizontal bar chart.

1. Provide separate horizontal bar for each trade or operation.
2. Horizontal time scale:  Identify the first work day of each week.
3. Scale and Spacing:  To allow for notations and future revisions.
4. Minimum sheet size:  8 1/2" x 11"

B. Formal of Listings:  The table of contents of the Contract Documents.

C. Identification of Listings:  By bid items.

1.03 CONTENT OF SCHEDULES

A. Construction Progress Schedule:

1. Show the complete sequence of construction by activity.
2. Show the dates for the beginning, and completion of, each major element of construction.
3. Show projected percentage of completion for each item, as of the first day of each month.
4. Show an anticipated monthly payment schedule.

B. Submittals Schedule for Shop Drawings, Product Data and Samples.  Show:

1. The dates for Contractor's submittals.
2. The dates approved submittals will be required from the Engineer.

1.04 PROGRESS REVISIONS

A. Indicate progress of each activity to date of submission.

B. Show changes occurring since previous submission of schedule:

1. Major changes in scope.
2. Activities modified since previous submission.
3. Revised projections of progress and completion.
4. Other identifiable changes.
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C. Provide a narrative report as needed to define:

1. Problem areas, anticipated delays, and the impact on the schedule.
2. Corrective action recommended, and its effects.

1.05 SUBMISSIONS

A. Submit initial schedules in accordance with the General Conditions.

1. Engineer will review schedules and return review copy within ten (10) days after receipt.
2. If required, Contractor shall resubmit within seven (7) days after return of review copy.

B. Submit revised progress schedules with each Application for Payment.

C. Submit the number of opaque reproductions which the Contractor requires, plus five copies
which will be retained by the Engineer.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. The Contractor shall submit to the Engineer for review and exception, if any, such working
drawings, shop drawings, test reports and data on materials and equipment (hereinafter in this
article called data), and material samples (hereinafter in this article called samples) as are
required for the proper control of work, including but not limited to those working drawings, shop
drawings, data and samples for materials and equipment specified elsewhere in the
Specifications and in the Contract Drawings.

B. Within fifteen (15) calendar days after the Effective Date of the Agreement, the Contractor shall
submit to the Engineer a complete list of preliminary data on items for which shop drawings are
to be submitted.  Included in this list shall be the names of all proposed manufacturers furnishing
specified items.  Review of this list by the Engineer shall in no way relieve the Contractor from
submitting complete shop drawings, data, and samples in accordance with the Specifications. 
This procedure is required in order to expedite final review of shop drawings.

C. The Contractor is to maintain an accurate updated submittal log and will bring this log to each
scheduled progress meeting.  This log should include the following items:

1. Submittal Description and Number assigned.
2. Date to Engineer.
3. Date returned to Contractor (from Engineer).
4. Status of Submittal (Approved, Approved as Noted, Revise and Resubmit, Not Approved).
5. Date of Resubmittal and Return (as applicable).
6. Date material released (for fabrication).
7. Projected date of fabrication.
8. Projected date of delivery to site.
9. Status of O&M Manuals submitted.

1.02 CONTRACTOR'S RESPONSIBILITY

A. It is the duty of the Contractor to check all Drawings, data and samples prepared by or for him
before submitting them to the Engineer for review.  Each and every copy of the Drawings and
data shall bear Contractor's stamp showing that they have been so checked.  Shop drawings
submitted to the Engineer without the Contractor's stamp or evidence that the Contractor has not
performed the required review will be returned to the Contractor for conformance with this
requirement.  Shop drawings shall indicate any deviations in the submittal from requirements of
the Contract Documents.

B. Determine and verify:

1. Field measurements.
2. Field construction criteria.
3. Catalog numbers and similar data.
4. Conformance with Specifications and indicate all variances from the Specifications.

C. All shop drawings or other submittals shall be accompanied by the Engineer's standard
transmittal form.  This form may be obtained in quantity from the Engineer at reproduction cost. 
Any submittal not accompanied by such a form, or where all applicable items on the form are not
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completed, will be returned for resubmittal.  A separate transmittal form shall accompany each
shop drawing, product data, or sample.

D. The Contractor shall be solely responsible for the accuracy and completeness of the shop
drawing.  In no case shall a subcontractor or supplier submit shop drawings directly to the
Engineer.  All communications concerning shop drawings or the project in general shall be
directed through the Contractor.  Contractor shall coordinate between subcontractor, suppliers,
and manufacturers all shop drawings to ensure that the total work including all interconnections,
timers, control, etc., or the system confers to the design criteria specified.

E. No products, equipment, or material shall be delivered or fabricated until the shop drawings,
product data, or sample have been submitted and checked by the Engineer for its conformance
to the drawings and specifications and given final approval for fabrication or erection by the
Engineer.  Until final approval of shop drawing or sample is given in writing, Contractor shall not
proceed with any work directly or indirectly associated with that item.

F. The Contractor shall furnish the Engineer a schedule of shop drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of manufacture,
testing and installation of materials, supplies and equipment.  This schedule shall indicate those
that are critical to the progress schedule.

G. The Contractor shall submit to the Engineer all Drawings and schedules sufficiently in advance
of construction requirements to provide no less than twenty-one (21) calendar days for checking
and appropriate action from the time the Engineer receives them.

H. All shop drawings shall be clearly marked and labeled as to their intended use. Any submittal
which causes the Engineer to ponder or guess at the intended use shall be rejected.

I. The Contractor shall submit seven (7) copies of shop drawings and descriptive or product data
submittals to complement shop drawings to the Engineer which will be retained for his use.  The
Contractor shall submit extra sets as required for his subcontractors, his suppliers, and his own
use.  The Contractor shall submit one set of three (3) mil thick polyester film reproducibles for
blueprinting purposes for all submittal data or Drawings on sheets larger that 11-inches by 17-
inches.  The Engineer will review the blueprints and return to the Contractor the set of marked-up
blueprints with appropriate review comments along with the reproducible sheets.

J. The Contractor shall be responsible for and bear all cost of damages which may result from the
ordering of any material or from proceeding with any part of work prior to the completion of the
review by Engineer of the necessary shop drawings.

K. The Contractor shall utilize a Sequential Numbering System for submittals (1-999).  Resubmittals
or confirming material shall be assigned a letter next to the submittal number, i.e., A=second
submittal, B=third submittal, etc.

L. Submittals shall include a certified statement of compliance to the requirements detailed in the
specifications in addition to other submittal requirements.  This certification shall be prepared by
the manufacturer and not the local supplier.  Validity of the authority and position of the person
signing the certification shall be verified by a Notary Public.  The statement of compliance shall
address each point of conformance contained in the governing specifications with definitive
comments of either compliance or non-compliance.  Statements of non-compliance with points
of conformance shall be accompanied by a statement of justification as to the reason for non-
compliance and why the non-complying feature is considered to be either equal to or better than
the specified feature.  The Engineer will use the certified statement of compliance in his
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evaluation of the submittal rendering a judgement as to equality to the specified product and
issuing a statement as to whether the product is acceptable for or rejected from incorporation into
the work.

M. When a manufacturer named in the controlling specification is chosen to supply a product, and
the details of manufacture, size, and installation are shown on his standard catalog cut sheets,
the manufacturer may submit the certified statement of compliance as detailed above along with
installation details specific to the Work such as laying schedules, etc. as required, deleting the
standardized catalog data.

N. Should the Contractor provide a submittal that would require modification to a structure, hydraulic
piping, electrical components, layout, controls, or other previously designed aspects of the
project, he shall submit with his transmittal, additional design calculations and details of the
modification.  Any cost incurred by the Engineer for review of these modifications and the direct
affect on other designed portions of the project and the implementation of alternate designs shall
be borne by the Contractor.  No additional costs will be incurred by the Owner or Engineer for
modifications or deviations from the original drawings and specifications as submitted by shop
drawings, product data, or samples.

O. Shop drawings shall be prepared by a qualified detailer indicating all dimensions, weights,
tolerances, clearances, space required, and structures.  The manufacturer or supplier of
equipment or materials shall certify as to the correctness of the dimensions.  Contractor shall
verify all drawings submitted as to their completeness with respect to field measurements, field
construction criteria, catalog numbers, and similar data.  Any drawing submitted through the
Contractor not bearing the Contractors approval, data, and checker's name will be returned to the
Contractor.

1.03 ENGINEER'S REVIEW OF SHOP DRAWINGS

A. The Engineer's review of Drawings, data and samples submitted by the Contractor will cover only
general conformity to the Specifications, external connections, and dimensions which affect the
installation.

B. The review of Drawings and schedules will be general, and shall not be construed:

1. as permitting any departure from the Contract requirements;
2. as relieving the Contractor of responsibility for any errors, including details, dimensions, and

materials;
3. as approving departures from details furnished by the Engineer, except as otherwise provided

herein.

C. When reviewed by the Engineer, each of the shop drawings will be identified as having received
such review being so stamped and dated.

1. If the copies received are marked "Approved", those documents are used as guidelines for
installation.

2. If the copies received are marked "Approved As Noted", the Contractor shall make the
appropriate corrections to the material and/or product and incorporate the revised material
and/or product into the project.

3. If the copies received are marked "Revise and Resubmit", the material or product may be
acceptable; however, substantial corrections require the Engineer to review the material or
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product after the revisions have been made.  A formal resubmittal of the revised material
and/or product is required using a separate transmittal form.  Seven (7) copies of the revised
resubmittal are required.

4. If the copies received are marked "Not Approved", the material and/or product cannot be
incorporated into the project.  Another product approved by the Contract Documents shall be
submitted with a new transmittal form accompanied by seven (7) copies of shop drawings,
product data, or samples.

D. Upon review of the shop drawing, product data, or sample by the Engineer, the Engineer will
distribute the submittals as follows:

No. Required To Whom For Use

1 Engineer Office
2 Owner O&M Manuals
1 Resident Project Representative Field
3 Contractor Field, Office, Vendor

E. If the drawings or schedules as submitted describe variations per subparagraph 1.04.D, and show
a departure from the Contract requirements which Engineer finds to be in the interest of the
Owner and to be so minor as not to involve a change in Contract Price or Time, the Engineer may
return the reviewed Drawings without noting any exception.

F. Resubmittals will be handled in the same manner as first submittals.  The Contractor shall direct
specific attention to revisions other than the corrections requested by the Engineer on previous
submissions by written details or markings on the resubmitted Shop Drawings.  The Contractor
shall make any corrections required by the Engineer.

G. If the Contractor considers any correction indicated on the Drawings to constitute a change to the
Contract Drawings or Specifications, the Contractor shall give written notice thereof to the
Engineer.

H. The Engineer will review a submittal/resubmittal a maximum of three (3) times after which cost
of review will be borne by the Contractor.  The cost of engineering shall be equal to the
Engineer's charges to the Owner under the terms of the Engineer's agreement with the Owner.

I. When the shop drawings have been completed to the satisfaction of the Engineer, the Contractor
shall carry out the construction in accordance therewith and shall make no further changes
therein except upon written instructions or approval from the Engineer.

1.04 SHOP DRAWINGS

A. Shop Drawings shall be complete and detailed.

B. Drawings and schedules shall be checked and coordinated with the work of all trades involved,
before they are submitted for review by the Engineer and shall bear the Contractor's stamp of
approval as evidence of such checking and coordination.  Drawings or schedules submitted
without this stamp of approval shall be returned to the Contractor for resubmission.

C. Each shop drawing shall have a blank area three and one-half inches by three and one-half
inches (3½” x 3½”), located adjacent to the title block.  The title block shall display the following:
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1. Number and title of the drawing.
2. Date of drawing or revision.
3. Name of project building or facility.
4. Name of Contractor and Subcontractor submitting drawings.
5. Clear identification of contents and location of the work.
6. Specification number and title.

D. If Drawings show variations from Contract requirements because of standard shop practice or for
other reasons, the Contractor shall describe such variations in his letter of transmittal.  If
acceptable, proper adjustments in the Contract shall be implemented where appropriate.  If the
Contractor fails to describe such variations, he shall not be relieved of the responsibility for
executing the work in accordance with the Contract, even though such Drawings have been
reviewed.

E. Data on materials and equipment include, without limitation, materials and equipment lists,
catalog data sheets, cuts, performance curves, diagrams, materials of construction and similar
descriptive material as required.  Materials and equipment lists shall give for each item thereon
the name and location of the supplier or manufacturer, trade name, catalog reference, size, finish
and all other pertinent data.

F. The Contractor shall provide a list including the equipment name, address and telephone number
of the manufacturer's representative and service company so that service and/or spare parts can
be readily obtained for all mechanical and electrical equipment furnished.

G. All manufacturers or equipment suppliers who proposed to furnish equipment or products shall
submit an installation list to the Engineer along with the required Shop Drawings.  The installation
list shall include at least five installations where identical equipment has been installed and has
been in operation for a period of at least one (1) year.

H. Only the Engineer will utilize the color "red" in marking Shop Drawing submittals.

1.05 WORKING DRAWINGS

A. Working drawings shall be considered to mean the Contractor's plans for temporary structures.

B. Copies of working drawings as noted in subparagraph 1.02, shall be submitted to the Engineer
where required by the Contract Documents or requested by the Engineer, and shall be submitted
at least thirty (30) calendar days (unless otherwise specified by the Engineer) in advance of their
being required for work.

C. The Engineer will not review working drawings but shall use them as information to monitor the
work performed by the Contractor.

1.06 SAMPLES

A. The Contractor shall furnish for the review of the Engineer samples required by the Contract
Documents or requested by the Engineer.  Samples shall be delivered to the Engineer as
specified or directed and the Contractor shall prepay all shipping charges.  Materials or equipment
for which samples are required shall not be used in work until reviewed by the Engineer.

B. Samples shall be of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of the product, with integrally related parts and attachment devices.
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2. Full range of color, texture, and pattern.
C. Each sample shall have a label indicating:

1. Name of Project.
2. Name of Contractor and Subcontractor.
3. Material or Equipment represented.
4. Place of origin.
5. Name of Producer and Brand (if any).
6. Location in Project.

Samples of finished materials shall have additional marking that will identify them under the
finished schedules.

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required in subparagraph 1.06.B above.  He shall enclose a copy of
this letter with the shipment and send a copy of this letter to the Engineer and the remaining copy
shall be for the Contractor's records.  Review of a sample shall be only for the characteristics or
use named and shall not be construed to change or modify any Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the Engineer or stored at the site of
the work.  Reviewed samples of the hardware in good condition will be marked for identification
and may be used in the work.  Materials and equipment incorporated in work shall match the
reviewed samples.  Samples which failed testing or were rejected will be returned to the
Contractor at his expense, if so requested at time of submission.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. Submit to the Engineer a Preliminary Schedule of Values in accordance with Article 2.6 of the
General Conditions.

B. Upon request of the Engineer, support the values with data which will substantiate their
correctness.

C. Refine the Schedule of Values to reflect the requirements of Article 2.9 of the General
Conditions.  The final Schedule of Values shall be used only as the basis for the Contractor's
Applications for Payments.

1.02 FORM AND CONTENT OF SCHEDULES OF VALUES

A. Type schedule on 8 1/2" x 11" or 8 1/2" x 14" white paper.  Contractor's standard forms and
automated printout will be considered for approval by the Engineer upon Contractor's request. 
Identify schedule with:

1. Title of Contract and location.
2. Engineer and Contract numbers.
3. Name and Address of Contractor.
4. Contract designation.
5. Date of submission.

B. Schedule shall list the installed value of the component parts of the Work in sufficient detail to
serve as a basis for computing values for progress payments during construction.

C. Identify each line item with the number and title of the respective major section of the
specifications.

D. For each major line item, list sub-values of major products or operations under the item.

E. For the various portions of the Work:

1. Each item shall include a directly proportional amount of the Contractor's overhead and
profit.

2. For items on which progress payments will be requested for stored materials, break down
the value into:

a. The cost of the materials, delivered and unloaded, with taxes paid.  Paid invoices are
required for materials upon request by the Engineer.

b. The total installed value.

F. Follow the Bid Form Schedule of Prices as the format for listing component items for unit price
project.

G. The sum of all values listed in the schedule shall equal the total Contract Sum of all lump sum
and extended unit price items in the Bid Form.
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PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. Contractor shall take construction record photographs monthly during course of the Work.

1.02 PHOTOGRAPHY REQUIRED

A. Video Survey as specified herein (pre-construction).

B. Provide two (2) photographs each month of each major portion of the work.

C. Provide two (2) prints of each photograph.

D. Negatives:

1. Remain property of photographer.

2. Maintain negatives for a period of two (2) years from date of Substantial Completion of entire
Project.

3. At the request of the Engineer, furnish additional prints at commercial rates applicable at time
of purchase.

E. As an alternative to hand held photos, color aerial photographs showing construction will be
acceptable.  Two (2) copies of each view will be submitted.

F. When piping is required within a plant site, additional photos will be required showing location of
all piping, valves, and fittings with relationship to other objects or structures.  Contractor shall
include in photograph a colored yard stick so as to allow viewer of photo to make measurement
on photograph.

1.03 COSTS OF PHOTOGRAPHY

Contractor shall pay costs for specified video taping, photography, and prints.  Additional photography
or prints requested will be paid by the requesting agency.

PART 2 - PRODUCTS

2.01 PRINTS

A. Color:

1. Paper:  Single weight, white base.
2. Finish:  Smooth surface, glossy.
3. Size:  4 in. x 6 in.

B. Identify each print on back, listing:

1. Name of Project.
2. Facility Location.
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3. Orientation of view.
4. Date and time of exposure.
5. Identification of exposure.

2.02 VIDEO TAPE

A. Specifications for Audio-Video Survey - Prior to the start of construction on the contract, the
Contractor shall furnish to the Engineer, the video tapes of the construction areas.  The tapes
shall be reviewed by the Engineer and either approved or additional coverage will be required to
fully show the physical conditions of the work areas.  The Contractor shall have the additional
coverage taped and shall not begin work, including moving equipment and/or material on the
project site, until the audio-video survey has been approved by the Engineer.  After approval, the
Contractor shall supply two (2) copies of the audio-video survey to the Engineer.  One copy of
the tapes will remain available for viewing by the Contractor and may be reviewed by him for any
assistance that the tapes may provide in resolving disputes which arise with the property owners
claiming improper restoration of their properties.  That copy of the tapes will also be used as a
guide by the Engineer, prior to issuance of final payments, in determining the adequacy of
restoration and the extent of damages attributable to the Contractor's work.  The remaining copy
of the tapes will be delivered to the Owner's representative.

B. Technical Requirements - The total audio-video recording system and the procedures employed
in its use shall be such as to produce a finished product that will fulfill the technical requirements
of the project, as well as those more subjective requirements of high-quality audio and video
production.  The video portion of the recording shall reproduce bright, sharp, clear pictures with
accurate colors and shall be free from distortion, tearing, rolls or any other form of picture
imperfection.  The audio portion of the recording shall reproduce precise and concise explanatory
notes by the camera operator with proper volume, clarity and freedom from distortion.

C. Recorder - The recorder shall be an industrial grade device and shall record the color signal with
a minimum horizontal resolution of 240 lines.  The recorder shall be of the 1/2-inch VHS format. 
Commercial grade recorders shall not be acceptable.

D. Camera - When taping areas accessible to conventional wheeled vehicles, the color video
camera shall have a horizontal resolution of 550 lines at center (e.g., Panasonic WV-V3 or equal). 
When taping areas not accessible to conventional vehicles, the color video camera shall have a
horizontal resolution of at least 550 lines at center.

E. Character Printout - All video recordings must, by electronic means, display continuously and
simultaneously, generated digital information to include (1) the date of the recording, (2) the
engineering stationing corresponding to the stationing on the plans, or as directed by the
Engineer, (3) the name of the street, easement or building being documented, and (4) the
direction of travel and the viewing side.  The date shall appear linearly in the bottom left hand
corner (e.g. 02-21-92).  Plan stationing shall be expressed in engineering symbols and shall
appear directly beneath the date information (e.g., 87+03).  The remainder of the printed
information shall appear at the bottom of the viewing screen (e.g., N on First St. V/E).  To
maximize viewing area no more than twenty-four (24) rasters shall be used to express the digital
information.

PART 3 - EXECUTION

3.01 TECHNIQUE FOR STILL PHOTOGRAPHS
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A. Factual presentation.

B. Correct exposure and focus.

1. High resolution and sharpness.
2. Maximum depth-of-field.
3. Minimum distortion.

3.02 VIEWS REQUIRED FOR STILL PHOTOGRAPHS

A. Contractor shall photograph from locations to adequately illustrate condition of construction and
state of progress.  Consult with Engineer at each period of photography for instructions
concerning views required.

B. In addition, the Contractor shall photograph the sites of each major portion of the work prior to
the beginning of work at each site.  Views shall be as required by the Engineer.  In addition, the
same sites shall be photographed utilizing the same views at the completion of construction.

C. The Contractor shall also inspect and photograph any structure within 100 feet of each
construction site prior to beginning of work.  Photographs of any existing damaged areas shall
be taken.

3.03 TECHNIQUE AND VIEWS REQUIRED FOR VIDEO TAPING

A. At the start of production, and at the beginning of a new street or easement, an identification
summary shall be read into the record while, at the same time, a wide-angle view with numeric
displays shall be provided for a visual  record.  This summary will include (1) tape number, (2) job
title, (3) job location, (4) positional location at job start, (5) date and time, (6) weather and (7) any
other notable conditions.

B. Coverage - The recording shall include coverage of all surface features located within the
construction zone-of-influence.  This zone shall be defined as (1) the area within the permanent
and temporary easements and areas adjacent to these easements which may be affected by
routine construction operations, (2) road right-of-way, (3) areas directed by the Owner.  The
surface features within the construction zone shall include, but not be limited to, all roadways,
pavements, curbs, driveways, sidewalks, culverts, headwalls, retaining walls, buildings,
landscaping, shrubbery and fences.  Of particular concern shall be the existence, or non-
existence, of any faults, fractures or defects.  The coverage shall be continuous (i.e., the camera
shall not be turned off once photography has begun) to the greatest extent practicably possible. 
If the camera must be turned off, then a verbal message shall be inserted stating that the camera
will be turned off and the reason for discontinuing coverage.

C. Visibility - No recording shall be done during periods of significant precipitation, mist or fog.  The
recording shall only be done when sufficient sunlight is present to properly illuminate the subjects
of recording.

D. Rate of Travel - The vehicle's rate of travel shall be indirectly proportional to the number, size and
value of the surface features within that construction area's zone-of-influence.  The average rate
of travel shall not exceed forty-eight feet per minute.  Forward motion shall be halted when
viewing objects or structures outside the limits of the street or easement being documented.
Conversely, only the street or easement being documented shall be viewed while the camera is
being moved forward.

SEC01380.DV1
Revised: October 16, 1998 Page 01380-3



TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01380 - CONSTRUCTION PHOTOGRAPHS

E. Camera Elevation - To ensure property perspective and to capture optimal detail, the distance
from the camera lens to the ground shall not be less than twelve feet when conventional wheeled
vehicles are employed.

F. Experience - The operator in charge must have had previous experience video documenting a
minimum of fifty miles of pre-construction work.  Any apprentice operators must be continuously
supervised by an above-described experienced operator.

3.04 DELIVERY OF PRINTS

A. After approval of videos, deliver two (2) record copies to Engineer.

B. Pre-construction photographs shall be delivered to the Engineer prior to the beginning of
construction.

C. Deliver progress prints to Engineer to accompany each Application for Payment.

3.05 DELIVERY OF VIDEO TAPES

A. Recording Schedule - The recording shall be performed prior to the placement of any construction
materials or equipment on the proposed construction site, but not more than seven weeks prior
to the placement of materials or equipment.

B. Tape Indexing - All video tapes and their storage cases shall be properly identified by video tape
index number, project title and general project location.   Displayed on the storage case of each
video tape shall be a log of that tape's contents.  That log shall describe 1)  the various segments
contained on that tape in terms of the names and the sides of the streets or easements,  2) 
coverage start, direction and endpoints, with corresponding video tape player counter numbers. 
A cumulative index correlating the various segments of coverage to their corresponding tapes
shall be typed and supplied to the Owner.

C. Unacceptable Documentation - The Owner shall have the authority to reject all or any portion of
the video tape documentation not conforming to the specifications.  Those rejected portions shall
be retaped at no additional cost to the Owner.

D. Specification Deviations - Any deviation from these specifications must have the written approval
of the Owner/Engineer.

E. Payment - Payment for video documentation shall be included in the costs of work.

END OF SECTION
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PART 1 - GENERAL

1.01 DESCRIPTION

A. This section includes general quality control procedures and requirements that are applicable to
other sections.

1.02 TESTING LABORATORY

A. If desired by the Owner, a qualified testing laboratory will make field visits to sample such items
as portland cement concrete, hot or cold-mix asphalt, earthwork fill and compaction, aggregate,
welding, etc.  The frequency of testing will be at the discretion of the Owner and the
recommendations of the Engineer to the Owner.

B. Refer to Section 01410 for detailed description of testing laboratory services.

1.03 INSPECTION SERVICES

A. The Owner may employ the services of a Resident Project Representative (RPR) to review field
operations, provide daily reports, and act as a liaison between the Engineer and Contractor.

B. Refer to Section 01420 for detailed description of the Resident Project Representative.

1.04 CONFORMANCE STANDARDS

A. The manufacturer of equipment shall issue a manufacturer's conformance certificate indicating
the product was assembled or constructed in accordance with specific standards and that the
product performs under specific parameters.

B. Submit conformance certificates in accordance with Section 01300 - Submittals.

1.05 CERTIFIED TEST REPORTS

A. Test reports performed in the field or in the shop shall be certified by the manufacturer of the
product.

B. Submit certified test reports in accordance with Section 01300 - Submittals.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION -  NOT USED

END OF SECTION
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PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

Owner will employ and pay for the services of an Independent Testing Laboratory to perform testing
specifically indicated on the Contract Documents or specified in the Specifications and may at any
other time elect to have materials and equipment tested for conformity with the Contract Documents.

1. Contractor shall cooperate with the laboratory to facilitate the execution of its required services.

2. Employment of the laboratory shall in no way relieve Contractor's obligations to perform the Work
of the Contract.

1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY

A. Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.

1.03 CONTRACTOR'S RESPONSIBILITIES

A. Cooperate with laboratory personnel, provide access to Work and to Manufacturer's operations.

B. Secure and deliver to the laboratory adequate quantities of representational samples of materials
proposed to be used and which require testing.

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and other
material mixes which require control by the testing laboratory.

D. Materials and equipment used in the performance of work under this Contract are subject to
inspection and testing at the point of manufacture or fabrication.  Standard specifications for
quality and workmanship are indicated in the Contract Documents.  The Engineer may require
the Contractor to provide statements or certificates from the manufacturers and fabricators that
the materials and equipment provided by them are manufactured or fabricated in full accordance
with the standard specifications for quality and workmanship indicated in the Contract
Documents.  

All costs of this testing and providing statements and certificates shall be a subsidiary obligation
of the Contractor, and no extra charge to the Owner shall be allowed on account of such testing
and certification.

E. Furnish incidental labor and facilities:

1. To provide access to Work to be tested.
2. To obtain and handle samples at the Project site or at the source of the product to be tested.
3. To facilitate inspections and tests.
4. For storage and curing of test samples.

F. Notify laboratory at least 24 hours in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.
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When tests or inspections cannot be performed after such notice, reimburse Owner for laboratory
personnel and travel expenses incurred due to Contractor's negligence.

G. Employ and pay for the services of the same or a separate, equally qualified independent testing
laboratory to perform additional inspections, sampling and testing required for the Contractor's
convenience and as approved by the Engineer.

H. If the test results indicate the material or equipment complies with the Contract Documents, the
Owner shall pay for the cost of the testing laboratory.  If the tests and any subsequent retests
indicate the materials and equipment fail to meet the requirements of the Contract Documents,
the Contractor may pay for the laboratory costs directly to the testing firm or the total of such
costs shall be deducted from any payments due the Contractor.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION 

3.01 REPORTS

Testing Laboratories are required to provide a minimum of four (4) copies of each testing report. 
Copies shall be distributed by the testing laboratory to 1)  Owner,  2)  Engineer,  3)  Contractor,  and
4) Resident Project Representative.

END OF SECTION
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PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. The Owner will employ the services of a Resident Project Representative (RPR) in an effort to
protect the Owner against defects and deficiencies in the work.

B. The RPR will  1)  act as the Engineer's agent at the site, 2)  act as directed by and under the
supervision of the Engineer and 3)  will confer with the Engineer regarding the RPR's actions.

C. RPR's dealings in matters pertaining to the on-site work shall in general be with Engineer and
Contractor keeping Owner advised as necessary.  RPR's dealings with subcontractors shall only
be through or with the full knowledge and approval of Contractor.  RPR shall generally
communicate with Owner with the knowledge of and under the direction of Engineer.

1.02 DUTIES AND RESPONSIBILITIES OF RPR

A. Schedules - Review the progress schedule, schedule of Shop Drawing submittals and schedule
of values prepared by Contractor and consult with Engineer concerning acceptability.

B. Conferences and Meetings - Attend meetings with Contractor, such as pre-construction
conferences, progress meetings, job conferences, and other project-related meetings, and
prepare and circulate copies of minutes thereof.

C. Liaison - 

1. Serve as Engineer's liaison with Contractor, working principally through Contractor'S
superintendent and assist in understanding the intent of the Contract Documents; and assist
Engineer in serving as Owner's liaison with Contractor when Contractor's operations affect
Owner's on-site operations.

2. Assist in obtaining from Owner additional details or information, when required for proper
execution of the Work.

D. Shop Drawings and Samples - 

1. Record date of receipt of Shop Drawings and samples.

2. Receive samples which are furnished at the site by Contractor, and notify Engineer of
availability of samples for examination.

3. Advise Engineer and Contractor of the commencement of any Work requiring a Shop
Drawing or sample if the submittal has not been approved by Engineer.

E. Review of Work, Rejection of Defective Work, Inspections and Tests -

1. Conduct on-site observations of the Work in progress to assist Engineer in determining if the
Work is in general proceeding in accordance with the Contract Documents.

2. Report to Engineer whenever RPR believes that any Work is unsatisfactory, faulty or
defective or does not conform to the Contract Documents, or has been damaged, or does not
meet the requirements of any inspection, test or approval required to be made; and advise
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Engineer of Work that RPR believes should be corrected or rejected or should be uncovered
for observation, or requires special testing, inspection or approval.

3. Verify that tests, equipment and systems startup and operating and maintenance training are
conducted in the presence of appropriate personnel, and that Contractor maintains adequate
records thereof; and observe, record and report to Engineer appropriate details relative to the
test procedures and startup.

4. Accompany visiting inspectors representing public or other agencies having jurisdiction over
the Project, record the results of these inspections and report to Engineer.

F. Interpretation of Contract Documents - Report to Engineer when clarifications and interpretations
of the Contract Documents are needed and transmit to Contractor clarifications and
interpretations as issued by Engineer.

G. Modifications - Consider and evaluate Contractor's suggestions for modifications in Drawings or
Specifications and report with RPR's recommendations to Engineer.  Transmit to Contractor
decisions as issued by Engineer.

H. Records -

1. Maintain at the job site orderly files for correspondence, reports of job conferences, Shop
Drawings and samples, reproductions of original Contract Documents including all Work
Directive Changes, Addenda, Change Orders, Field Orders, additional Drawings issued
subsequent to the execution of the Contract, Engineer's clarifications and interpretations of
the Contract Documents, progress reports, and other Project related documents.

2. Keep a diary or log book, recording Contractor hours on the job site, weather conditions, data
relative to questions of Work Directive Changes, Change Orders or changed conditions, list
of job site visitors, daily activities, decisions, observations in general, and specific
observations in more detail as in the case of observing test procedures; and send copies to
Engineer.

3. Records names, addresses and telephone numbers of all Contractors, subcontractors, and
major suppliers of materials and equipment.

I. Reports -

1. Furnish Engineer periodic reports as required of progress of the Work and of Contractor's
compliance with the progress schedule and schedule of Shop Drawing and sample
submittals.

2. Consult with Engineer in advance of scheduled major tests, inspections or start of important
phases of the Work.

3. Draft proposed Change Orders and Work Directive Changes, obtaining backup material from
Contractor and recommend to Engineer Change Orders, Work Directive Changes, and Field
Orders.

4. Report immediately to Engineer and Owner upon the occurrence of any accident.
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J. Payment Requests - Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward with recommendations to Engineer,
noting particularly the relationship of the payment requested to the schedule of values, Work
completed and materials and equipment delivered at the site but not incorporated in the Work.

K. Certificates, Operation and Maintenance Manuals - During the course of the Work, verify that
certificates, operation and maintenance manuals and other data required to be assembled and
furnished by Contractor are applicable to the items actually installed and in accordance with the
Contract Documents, and have this material delivered to Engineer for review and forwarding to
Owner prior to final payment for the Work.

L. Completion - 

1. Before Engineer issues a Certificate of Substantial Completion, submit to Contractor a list of
observed items requiring completion or correction.

2. Conduct final inspection in the company of Engineer, Owner and Contractor and prepare a
final list of items to be completed or corrected.

3. Observe that all items on final list have been completed or corrected and make
recommendations to Engineer concerning acceptance.

1.03 LIMITATION OF AUTHORITY OF RPR

A. The Resident Project Representative:

1. Shall not authorize any deviation from the Contract Documents or substitution of materials
or equipment, unless authorized by Engineer.

2. Shall not exceed limitations of Engineer's authority as set forth in the Contract Documents.

3. Shall not undertake any of the responsibilities of Contractor, subcontractors or Contractor's
superintendent.

4. Shall not advise on, issue directions relative to or assume control over any aspect of the
means, methods, techniques, sequences or procedures of construction unless such advice
or directions are specifically required by the Contract Documents.

5. Shall not advise on, issue directions regarding or assume control over safety precautions and
programs in connection with the Work.

6. Shall not accept Shop Drawing or sample submittals from anyone other than Contractor.

7. Shall not authorize Owner to occupy the Project in whole or in part.

8. Shall not participate in specialized field or laboratory tests or inspections conducted by others
except as specifically authorized by Engineer.

PART 2 - PRODUCTS - NOT USED
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01420 - INSPECTION SERVICES

PART 3 - EXECUTION -  NOT USED

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01505 - MOBILIZATION

PART 1 - GENERAL

1.01 DEFINITION

A. Mobilization shall include the obtaining of all permits, insurance, and bonds; moving onto the site
of all plant and equipment; furnishing and erecting plants, temporary building, and other
construction facilities; all as required for the proper performance and completion of the work. 
Mobilization shall include but not be limited to the following principal items:

1. Moving on to the site of all Contractor's plant and equipment required for first month
operation.

2. Installing temporary construction power and wiring.

3. Establishing fire protection system.

4. Developing construction water supply.

5. Providing field office trailers for the Contractor and the Engineer, complete with all specified
furnishings and utility services including telephones.

6. Providing on-site sanitary facilities and potable water facilities as specified.

7. Arranging for and erection of Contractor's work and storage yard.

8. Submittal of all required subcontractor insurance certificates and bonds.

9. Obtaining all required permits.

10. Posting all OSHA required notices and establishment of safety programs.

11. Have the Contractor's superintendent at the jobsite full time.

12. Have provided a detailed schedule acceptable to the Owner for project use as specified.

13. Audio-Video Survey.

1.02 PAYMENT FOR MOBILIZATION

A. The Contractor's attention is directed to the condition that no payment for mobilization, or any part
thereof will be approved for payment under the contract until all mobilization items listed above
have been completed as specified.

B. If the project is a unit price contract and a line item is designated "mobilization", all costs incurred
for the above work shall be placed under that item.  If no item is listed for "mobilization", the costs
for the above described work shall be placed in other items.

C. For lump sum projects, the costs for this work shall be included in the overall costs of the project
and shown as a separate item in the Schedule of Values.
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SECTION 01505 - MOBILIZATION

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION -  NOT USED

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01510 - TEMPORARY UTILITIES

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

Furnish, install and maintain temporary utilities required for field offices and construction and remove
on completion of the Work.

1.02 REQUIREMENTS OF REGULATORY AGENCIES

A. Comply with National Electric Code.

B. Comply with Federal, State and local codes and regulations and with utility company
requirements.

PART 2 - PRODUCTS 

2.01 MATERIALS, GENERAL

Materials may be new or used, but must be adequate in capacity for the required usage, must not
create unsafe conditions, and must not violate requirements of applicable codes and standards.

2.02 TEMPORARY ELECTRICITY AND LIGHTING

A. Arrange with utility company and Owner to provide service required for power and lighting, and
pay all costs for service and for power used in the construction, testing and trial operation prior
to final acceptance of the work by the Owner as stipulated by the Engineer.

B. Provide adequate artificial lighting for all areas of work when natural light is not adequate for
work, and for areas accessible to the public.

2.03 TEMPORARY HEAT AND VENTILATION

A. Provide temporary heat and ventilation as required to maintain adequate environmental
conditions to facilitate progress of the Work.

B. Provide adequate forced ventilation of enclosed areas for curing of installed materials, to disperse
humidity, and to prevent hazardous accumulations of dust, fumes, vapors or gases.

C. Portable heaters shall be standard approved units complete with controls.

D. Pay all costs of installation, maintenance, operation and removal, and fuel consumed.

E. Provide connections to existing facilities or extend and supplement the existing facilities with
temporary units as required to comply with requirements.  Pay all costs of installation,
maintenance, operation and removal.

2.04 TEMPORARY TELEPHONE SERVICE

A. Arrange with local telephone service company, provide direct line telephone service, as stipulated
in Section 01590, including an external bell at the construction site for the use of personnel and
employees.
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01510 - TEMPORARY UTILITIES

B. Service required:

1. One direct line instrument in Field Office of Engineer for the Owner.

2. Other instruments at the option of the Contractor, or as required by regulations.

2.05 TEMPORARY WATER

A. Provide and pay for all water required for construction and consumptive purposes.

B. Install at each and every connection to the potable water supply a backflow preventer meeting
the requirements of ASA A40.6, latest revision.  Contractor shall be required to meter all water
used.

C. If potable water system is owned by the Owner, any water used for construction purposes will be
provided by the Owner.  Limited, reasonable, and unwasteful amounts of water will be provided
for clearing, flushing, disinfecting, testing, and other minor construction purposes.  Unreasonable
or wasteful use amounts as determined by the Owner will be charged at prevailing rates.  The
hours and duration of water usage shall be determined by the Owner.

2.06 TEMPORARY SANITARY FACILITIES

A. Provide sanitary facilities in compliance with laws and regulations.

B. Service, clean and maintain facilities and enclosures.

PART 3 - EXECUTION 

3.01 GENERAL

A. Comply with applicable requirements specified in Division 2 - Site Work, Division 15 - Mechanical,
and Division 16 - Electrical.

B. Maintain and operate systems to assure continuous service.

C. Modify and extend systems as work progress requires.

3.02 REMOVAL

A. Completely remove temporary materials and equipment when their use is no longer required as
determined by the Engineer.

B. Clean and repair damage caused by temporary installations or use of temporary facilities.

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01570 - TRAFFIC REGULATION

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. The Contractor shall be responsible for providing safe and expeditious movement of traffic
through or around construction zones.  A construction zone is defined as the immediate areas
of actual construction and all abutting areas which are used by the Contractor and which interfere
with the driving or walking public.

B. Remove temporary equipment and facilities when no longer required and restore grounds to
original and/or, or to specified conditions.

1.02 TRAFFIC CONTROL

A. The necessary precautions shall include, but not be limited to, such items as proper construction
warning signs, signals, lighting devices, markings, barricades, channelization, and hand signaling
devices.  The Contractor shall be responsible for installation and maintenance of all devices and
requirements for the duration of the construction period.  Contractor to check traffic control
devices on a daily basis as a minimum when beginning and ending the work day, and on
weekends at a minimum of once per day.

B. Any additional traffic control devices which may be required at time of construction by the
Engineer and/or Owner shall be provided by the Contractor at no additional contract cost. 

C. The Contractor shall provide at least five (5) working days notification to the Engineer of the
necessity to close any portion of a roadway carrying vehicles or pedestrians so that the final
approval of such closing can be obtained from the roadway owner at least 48 hours in advance. 
With any such closing adequate provision shall be made for the safe expeditious movement of
traffic and pedestrians.

D. The Contractor shall also be responsible for notifying Police, Fire and Ambulance Departments
whenever roads are impassable.

E. The Contractor shall be responsible for removal, relocation, or replacement of any traffic control
device in the construction area which exists as part of the normal traffic control scheme prior to
construction.  Any such actions shall be performed by the Contractor under the supervision, and
in accordance with the Specifications, of the Owner, unless otherwise specified.  Construction
signing and activities shall not block existing traffic control signing, unless such signing is
superseded by construction signing.  

All traffic control devices not applying to an appropriate situation shall be covered or removed. 
No traffic conduit or traffic loops shall be disturbed without prior notification.  Contractor shall take
all precautions to avoid damage to traffic boxes, conduits, loops and supply lines.  Should any
of the above need to be relocated, the Contractor shall coordinate with roadway owner.

F. The Contractor shall immediately notify the Engineer of any vehicular or pedestrian safety or
efficiency problems incurred as a result of the construction of the project.

G. Vehicular access to commercial and residential driveways shall be maintained except when
necessary construction precludes such access.  When such conditions arise that ingress or
egress to the property is to be temporarily terminated, the Contractor shall notify the affected
property owner at least 24 hours in advance of such construction.
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01570 - TRAFFIC REGULATION

H. The Contractor shall also cooperate with the various parties involved in the delivery of mail and
the collection and removal of trash and garbage to maintain existing schedules of these services.

I. Traffic directors shall be trained flaggers of at least average intelligence, good physical condition,
including sight and hearing, having mental alertness, a courteous but firm manner, neat
appearance, and a sense of responsibility for the safety of the public.  Traffic directors shall wear
an orange or fluorescent orange garment such as a shirt, jacket, or vest.  This garment shall be
reflectorized for nighttime operations.  When controlling traffic, traffic directors shall be equipped
with a sign and a 24" x 24" red flag.  At night, flagmen shall use a red light.  They shall follow the
procedures stipulated for flaggers in the Louisiana Manual on Uniform Traffic Control Devices.

Flagging operations are most likely required, but not limited to, the following traffic control
situations:

1. When one lane is alternately used for both directions of travel;
2. When the roadway is closed for a short period of time to allow equipment movements,

blasting operations, etc.;
3. When workers are close to a travel lane without a positive barrier;
4. When traffic speeds must be reduced and traffic control devices alone will not get the job

done;
5. When public relations and publicity functions need to be handled at the worksite, such as

explaining the situation, alerting motorists to changing conditions, and passing out handouts;
6. When installing and removing traffic control devices;
7. Other situations where variable conditions require responsive traffic control.

J. Construction signing, detours, and traffic control devices shall be in accordance with roadway
owner's regulations and with the Louisiana Manual of Uniform Traffic Control Devices.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01580 - PROJECT IDENTIFICATION AND SIGNS

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. Furnish, install, and maintain the project identification signs.

B. Remove signs on completion of construction.

C. Allow no other signs to be displayed.

1.02 PROJECT IDENTIFICATION SIGN 

A. Project identification sign shall be as shown in the Drawings.

B. If no project identification sign is shown in the drawings, the sign shall have the following
characteristics:

1. One painted sign, of not less than 64 square feet area, with painted graphic content to
include:

a. Title of Project
b. Name of Owner
c. Names and titles of authorities as per directed by the Owner.
d. Names and title of:

1. Program Manager
2. Engineer
3. Professional Consultants

e. Prime Contractor
f. Major Subcontractors
g. Telephone Number
h. Value of Project

2. Graphic design, style of lettering, and color shall be approved by Engineer.

C. Signs shall conform to requirements of funding agency.

D. Erect on the site at a lighted location of high public visibility, as approved by the Engineer and
the Owner.

1.03 QUALITY ASSURANCE

A. Sign Painter:  Professional Experience in type of work required.

B. Finishes, Painting:  Adequate to resist weathering.

PART 2 - PRODUCTS 

2.01 SIGN MATERIALS

A. Structure and Framing:  May be new or used, wood or metal, in sound condition structurally
adequate to work and suitable for specified finish.
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01580 - PROJECT IDENTIFICATION AND SIGNS

B. Sign Surfaces:  Exterior softwood plywood with medium density overlay, standard large sizes
to minimize joints or as otherwise required.  Thickness:  As required by standards to span
framing members, to provide even, smooth surface without waves or buckles.

C. Rough Hardware:  Galvanized

D. Paint:  Exterior quality, as specified in Section 09900.

PART 3 - EXECUTION 

3.01 PROJECT IDENTIFICATION SIGNS

A. Paint exposed surface of supports, framing and surface material as called for in Section
09900.

B. Paint graphics in styles, sizes and colors selected.

3.02 MAINTENANCE

Maintain signs and supports in a neat, clean condition; repair damages to structures, framing or
sign.

3.03 REMOVAL

Remove signs, framing, supports, and foundations at completion of project.

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01600 - MATERIAL AND EQUIPMENT

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. Material and equipment incorporated into the Work shall:

1. Conform to applicable specifications and standards.

2. Comply with size, make, type, and quality specified to the greatest extent possible, detailing
all aspects and providing explicit reasons for parameters not in compliance and specifically
approved in writing by the Engineer.

3. Manufactured and Fabricated Products:

a. Design, fabricate, and assemble in accord with the best engineering and standard shop
practice.

b. Manufacture like parts of duplicate units to standard sizes and gauges, to be
interchangeable.

c. Two or more items of the same kind shall be produced, by the same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be adhered to

unless variations are specifically approved in writing.

4. Do not use material or equipment for any purpose other than that for which it is designed or
is specified.

B. The term "Product" shall refer to material and/or equipment when used in these specifications or
visa versa.

C. When material or equipment requires pre-qualification as described by Section 01030 -
Alternates/Alternatives, only those materials and equipment approved prior to the bid or by
addendum will be incorporated into the project.

1.02 SUBSTITUTE MATERIAL AND EQUIPMENT

A. When a particular product is specified or called for, it is intended and shall be understood that the
Contractor include those products in his bid.  Should the Contractor desire to substitute products
which he purports to be equal to those specified and not listed as an alternate/alternative
prequalified product, the Contractor shall furnish the information as described in the General
Conditions and described in this Section.  

The substitute product(s) submitted by the Contractor shall meet the requirements of the
specifications and shall, in all respects, be equal to the product's specified by name herein.

B. Manufacturers of substitute equipment must submit through the Contractors evidence of
manufacturer, installation and successful operation of their equipment.  For ten (10) installations,
the manufacturer shall submit the names, addresses, and telephone numbers of owners,
engineers, and contractors.  These installations shall be over a period of the past three (3) years. 
Installation shall be equal in application and operating conditions.  If a manufacturer cannot meet
these requirements as a result of new technology, experimental data can be submitted to meet
the experience requirement.
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01600 - MATERIAL AND EQUIPMENT

C. Substitute equipment by manufacturers which cannot provide acceptable references of
comparable installations in successful operation will not be allowed to provide equipment on this
project.

D. The Owner and Engineer will solely make the determination as to whether or not a proposed
substitute is "equal".  This determination will be made in accordance with these Contract
Documents and based upon submittal data supplied by the manufacturer.  Submittal data which
causes the Engineer and Owner to ponder, or does not address key items of the proposed
equipment will be rejected.  Submittal data shall be precise concerning the equipment parts and
its operation.

E. To determine if a substitute product is equal, the following parameters shall be used:

1. Function of equipment
2. Capacity, size, rating
3. Reliability and past performance on similar projects
4. Quality control and workmanship
5. Design data
6. Installation and cost
7. Operational costs (i.e., fuel, electrical, manpower)
8. Maintenance schedules
9. Guarantees
10. Availability of parts and service from area reps
11. Replacement costs
12. Any required license fees or royalties
13. Other available data

F. Proposals for substitute material or equipment shall be made in writing to the Engineer with
associated brochures and descriptive data.  No substitute product may be submitted as a shop
drawing, product data, or sample unless it has been previously approved by the Engineer in
writing.  In the case where a substitute product is approved, any modifications to the project such
as design changes, construction changes, etc., shall be made at the Contractors expense.  Any
design modification shall be submitted to and approved by the Engineer prior to ordering or
installing the substitute product.

G. All apparatus, mechanism, equipment, machinery, and manufactured articles for incorporation
into the Work shall be new and unused and the standard products of recognized reputable
manufacturers.

H. Contractor's Representation:

1. A request for a substitution constitutes a representation that Contractor:
a. Has investigated the proposed Product and determined that it is equal to or superior in

all respects to that specified.
b. Will provide the same warranties or bonds for the substitution as for the product

specified.
c. Will coordinate the installation of an accepted substitution into the Work, and make such

other changes as may be required to make the work complete in all respects.
d. Waives all claims for additional costs, under his responsibility, which may subsequently

become apparent.
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01600 - MATERIAL AND EQUIPMENT

1.03 APPROVAL OF MATERIALS

A. Only new materials and equipment shall be incorporated in the Work.  All materials and
equipment furnished by the Contractor shall be subject to the inspection and approval of the
Engineer.  No material shall be delivered to the Work without prior approval of the Engineer.

B. The Contractor shall submit to the Engineer, data relating to materials and equipment he
proposes to furnish for the work.   Such data shall be in sufficient detail to enable the Engineer
to identify the particular product along with reference to the applicable section (s) of the
Specifications to form an opinion as to its conformity to the Specifications.  The data shall comply
with Section 01340 - Shop Drawings, Product Data, and Samples and other paragraphs of this
section.

C. Facilities and labor for handling and inspection of all materials and equipment  shall be furnished
by the Contractor.  If the Engineer requires, the Contractor shall submit samples of materials for
such special tests as may be necessary to demonstrate that they conform to the specifications. 
Such samples shall be furnished, stored, packed, and shipped as directed at the Contractor's
expense.  Except as otherwise noted, the Contractor will make arrangements for and pay for the
tests.  Where such tests confirm compliance with the specifications, the Owner will reimburse the
actual charges of the testing firm paid by the Contractor.

D. Contractor shall submit data and samples sufficiently early to permit consideration, approval,
manufacture, and delivery of materials before they are necessary for incorporation in the work. 
Any delay of approval resulting from the Contractor's failure to submit samples or data promptly
shall not be used as a basis of claim against the Owner or the Engineer.

E. The materials and equipment used in the Work shall correspond to the  approved samples or
other data.

1.04 MANUFACTURER'S INSTRUCTIONS FOR INSTALLATION

A. When Contract Documents require that installation of the Work shall comply with manufacturer's
printed instructions, obtain and distribute copies of such instructions to parties involved in the
installation, including copies to the Engineer.  One complete set of the installation instructions
shall be available for use on the job site during and through completion of the Work.

Installation instructions shall be submitted in accordance with Section 01340 - Shop Drawings,
Product Data and Samples.

B. Handle, install, connect, clean, condition and adjust products as required by the manufacturer's
instructions and in conformity with specified requirements.

1. Should the specified requirements conflict with the manufacturer's instructions, the
manufacturer's instructions shall have priority unless changes are authorized in writing by the
manufacturer.

2. Should job conditions conflict with the manufacturer's instructions, consult with the
manufacturer for clarification.

3. Clarifications of installation instructions shall be issued only by the manufacturer, shall be in
writing, and shall be distributed to all parties involved in the installation as stated above and
prior to alteration of the installation procedures.

4. Do not proceed with the Work without clear instructions concerning the specific installation
procedures.
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TECHNICAL SPECIFICATIONS
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SECTION 01600 - MATERIAL AND EQUIPMENT

C. Do not omit any preparatory step or installation procedure unless specifically modified or
exempted by the manufacturer.

1.05 SERVICES OF MANUFACTURER'S REPRESENTATIVE

A. From each company manufacturing or supplying equipment, the Contractor shall provide as
outlined below the services of a qualified factory service representative.  Equipment furnished
under Divisions 11, 13, 15 and 16 shall include the costs of these services.  A service
representative shall be a full-time factory-trained service employee with a minimum of two (2)
years field service experience.  Manufacturer's sales representatives or sales agents,
subcontractors to manufacturers, or similar personnel will not qualify.  The service rendered by
these representatives shall be at the work site for an eight (8) hour work day for each piece of
equipment.  The number of trips and days required for each piece of equipment stated below is
as follows:

< Phase I - Installation 

The factory service representative shall direct the contractor in the proper unloading, setting,
installation, erection, storage and connection to adjacent units for their respective equipment. 
These services shall be for a period of not less than one (1) day.  Some equipment may
require additional time for the installation of major units of equipment.  In this case a longer
period may be mutually agreed to by the Contractor and Manufacturer.  These services
during the installation phase may be omitted if the installation of the equipment is not
complicated.  Permission for deletion of these services shall be made in writing to the
Engineer prior to the delivery of the equipment with the appropriate reasons why these
services are not needed for this equipment.  Only after written approval has been granted by
the Engineer will these services be voided.  In any case, the manufacturer is responsible for
the correct installation of the equipment in accordance with the manufacturer's recommended
practices.

< Phase II - Testing

After the equipment has been properly installed by the Contractor and readied for operation,
each unit of equipment together with piping, power, and controls shall be tested by a factory
service representative for its intended use as outlined in the technical specifications and
drawings.  These services shall be a separate one (1) day minimum visit to inspect and test
the unit to verify that the installation is in accordance with the recommended practice of the
manufacturer.  

Any calibrations, adjustments, or coordination of controls with other equipment shall be made
at this time.  The services of a factory service representative will be required on a consecutive
day basis until the equipment has been properly tested to perform in accordance with the
Contract Documents.  If the equipment is not tested as required, the cost for additional visits
will be paid for by the Contractor or the manufacturer.

In the presence of the Owner's representative, the Resident Project Representative and/or
Engineer, the operation, testing, and adjustments shall be performed to demonstrate the
equipment operates as intended.

After the site visit during this phase, the manufacturer or the supplier shall certify in writing
a report (in triplicate) to the Engineer of the results of the inspection, operation and condition
of the equipment.  This report shall include a detailed description of tests performed and the
actual performance of the equipment.  Any results which would require precautions to be
taken to ensure proper maintenance of the equipment should be included in the report. 
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Finally, the report should include a certification that the equipment conforms to the
requirements of the Contract Documents and is ready for permanent operation.  Furthermore,
the certification shall include a statement stating nothing in the installation or testing
operations will void the manufacturer's warranty.  All manufacturer's are required to provide
the services outlined in this phase without exception.

< Phase III - Start-Up, Operation and Training

Once all equipment has been satisfactorily tested and the facility is substantially complete,
the Contractor shall coordinate the concurrent start-up of all units of equipment.  This
coordination shall include the simultaneous attendance of the Owner's representative, the
Engineer, and the factory service representative of each unit of equipment.

The factory service representative will provide for a minimum of one (1) day instruction and
training for the Owner's representative in the proper operation, adjustment and maintenance
of the equipment.  At this time the service representative shall provide operation and
maintenance manuals to the Engineer unless provided for otherwise.

B. For equipment or products furnished under other divisions, the Contractor, unless otherwise
specified, shall furnish the services of authorized representatives of the manufacturers only when
some evident installation or operation problem makes such services necessary in the opinion of
the Engineer.

C. Manufacturer's Operating and Maintenance Manuals shall be delivered to the Engineer in
accordance with the requirements of Section 01730.

1.06 TRANSPORTATION AND HANDLING

A. Arrange deliveries of Products as required by the currently approved construction schedule
coordinating each delivery to avoid conflict with other work and conditions at the site.

1. Deliver products in an undamaged condition, in the manufacturer's original containers or
packaging and with identifying labels intact and legible.

2. Prior to accepting delivery, inspect shipments to assure compliance with approved submittals,
and that the products have been properly protected and are undamaged.

B. Provide equipment and personnel to handle products preventing soiling or damage to the
products or their protective packaging.

1.07 STORAGE AND PROTECTION

A. Store Products in accordance with manufacturer's instructions, with seals and labels intact and
legible.

1. Store products subject to damage by the elements in weathertight enclosures.

2. Maintain temperature and humidity within the ranges required by manufacturer's instructions.

3. Store fabricated products above the ground, on blocking or skids, prevent soiling, staining or
corrosion.  Cover products which are subject to deterioration with impervious sheet coverings
and provide adequate ventilation to avoid condensation.

4. Store loose granular materials in a well-drained area on solid surfaces to prevent mixing with
foreign matter.
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B. All materials and equipment to be incorporated in the Work shall be handled and stored in a
manner to prevent warping, twisting, bending, breaking, chipping, rusting, and other injury, theft
or damage.

C. Cement and lime shall be stored under a roof and off the ground and shall be kept completely dry
at all times.  All miscellaneous steel, structural steel and reinforcing steel shall be stored off the
ground, kept free of accumulations of dirt and grease, and in areas free of standing water and
minimize rusting.  Precast concrete sections shall be handled and stored in a manner to prevent
staining, chipping or cracking.  Brick, block and similar masonry products shall be handled and
stored in a manner to reduce staining, breaking, chipping, cracking, and spilling.

D. All materials which, in the opinion of the Engineer, have become so damaged as to be unfit for
the use intended, including aesthetics, shall be promptly removed from the site of the work.

E. Arrange storage in a manner to provide easy access for inspection.  Make periodic inspections
and exercise or rotate moving parts of stored products as required by the manufacturer to assure
that products are maintained under specified conditions and free from damage or deterioration.

F. Provide substantial coverings as necessary to protect installed products from damage caused by
traffic and subsequent construction operations.  Remove the protective covering when no longer
needed.

G. The Contractor shall be responsible for all material, equipment, and supplies sold and delivered
to the Owner under this Contract until final inspection of the Work and acceptance thereof by the
Owner.  In the event any such material, equipment, and supplies are lost, stolen, damaged, or
destroyed prior to final inspection and acceptance they shall be replaced by the Contractor.

H. Should the Contractor fail to take proper action to properly store and handle equipment supplied 
under this Contract, the Owner retains the right to notify the Contractor in writing of the
deficiencies, to correct all deficiencies and deduct the cost associated with these corrections from
the Contractor's Contract.  These cost may be comprised of expenditures for labor, equipment
usage, administration, clerical, engineering and any other costs associated with making the
necessary corrections.

1.08 OFF-SITE STORAGE AND PROTECTION

A. Off-site storage arrangements shall be acceptable to the Owner and approved in writing by the
Engineer for all material and equipment not incorporated into the Work but included in the
application for payment.  Off-site storage shall be permitted and payment made therefore if the
following conditions are met:

1. Protection - The material and equipment is stored in a security protected environment to
avoid damage or theft by vandals.

2. Insurance - Adequate insurance in accordance with Article 5 of the General Conditions shall
be maintained by the Contractor and property owner of the site in which the material and
equipment is stored.  A minimum level of insurance shall be maintained to replace the item
should it become damaged or stolen.

3. Title - A title indicating the Owner has purchased the material and equipment is provided by
the Contractor to the Owner after payment is made; and

4. Access for Inspection - The Owner, the Engineer or their representatives have access to the
site for inspection purposes.  Site inspection will be conducted with the site owners.
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1.09 PRODUCT TESTING

A. All work installed in accordance with the plans and specifications, shall have post installation tests
performed to check the system conformance to the specified operation.  The Contractor shall file
with the Engineer a standard form written report detailing the field operation of the product.  The
standard form reports will be furnished by the Engineer and completed by the Contractor and the
Resident Project Representative.

B. Report forms shall be listed and shown in the Appendix.

1.10 SPECIAL TOOLS

Manufacturers of equipment and machinery shall furnish any special tools (including grease guns or
other lubricating devices) required for normal adjustment, operations and maintenance, together with
instructions for their use.  The Contractor shall preserve and deliver to the Owner these tools and
instructions in good order no later than upon completion of the Contract.

1.11 WARRANTY

For all major pieces of equipment, submit a warranty from the equipment manufacturer as specified
in Section 01740.  The manufacturer's warranty period shall be concurrent with the Contractor's as
stipulated in the specifications for each piece of equipment.

1.12 SPARE PARTS

Spare parts for certain equipment provided under Divisions 11, 13, 15 and 16 have been specified
in the pertinent sections of the Specifications.  The Contractor shall collect and store all spare parts
so required in an area to be designated by the Engineer.  In addition, the Contractor shall furnish to
the Engineer an inventory listing all spare parts, the equipment they are associated with, the name
and address of the supplier, and the delivered cost of each item.  Copies of actual invoices for each
item shall be furnished with the inventory to substantiate the delivered cost.

1.13 GREASE, OIL AND FUEL

All grease, oil, and fuel required for testing of equipment shall be furnished with the respective
equipment.  The Owner shall be furnished with a year's supply of required lubricants including grease
and oil of the type recommended by the manufacturer with each item of equipment supplied.

The Contractor shall be responsible for changing the oil in all drives and intermediate drives of each
mechanical equipment after initial break-in of the equipment, which in no event shall be any longer
than three weeks of operation.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION
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SECTION 01700 - CONTRACT CLOSEOUT

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. The Contractor shall comply with the requirements stated in the General Conditions and in the
Specifications for administrative procedures in closing out the work.

B. The following is a list of items required to complete the project.

1. Owner may request use of substantially completed portions of the work without such use
constituting acceptance.  Provision should be made for consent or notification of the survey
and the insurers for the project;

2. Contractor to request Substantial Completion inspection of the project or a portion thereof
when construction is sufficiently complete to be utilized for the purposes intended;

3. Engineer, Contractor, and Resident Project Representative to make substantial completion
inspection.  A list of incomplete items will be prepared by the Engineer.

4. Engineer will issue a Substantial Completion Certificate with a date of substantial completion
with the attached list of uncompleted items.  Certificate will be filed by the Owner for a
prescribed period of time.  Besides listing the uncompleted items, the substantial completion
shall designate the responsibilities for utilities, maintenance and insurance; and any
exceptions to guarantees or warranties.

5. Contractor shall complete list of uncompleted items.  Upon the completion of work, he shall
request a final inspection.

6. Final Inspection shall be made by Owner, Contractor, Engineer, Resident Project
Representative, Regulatory Agencies, Funding Agency and any other agency involved in this
project.

7. Contractor shall make final request for payment with the appropriate data; i.e., clear-lien
certificate, release from surety, etc., all as required by State Law.

8. Engineer to process final payment request and present request to Owner.

1.02 SUBSTANTIAL COMPLETION

A. When the Contractor considers the Work is substantially complete, he shall submit to the
Engineer:

1. A written notice that the Work or designated portion thereof is substantially complete.

2. A list of items to be completed or corrected.

B. Within five (5) working days after receipt of such notice, the Engineer will make an inspection to
determine the status of completion.  The Engineer's opinion as to the status of completion shall
be based on completion of the following as applicable:

1. Installation of all piping, valves, force mains, and/or gravity sewers including pressure,
leakage or other required tests.
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2. Installation of all equipment including, but not limited to, fans, blowers, aerators,
dehumidifiers, and surge suppressors.

3. Installation or construction of structures including all required protective or aesthetic coatings
or devices including required tests.

4. Installation of electrical conduits, wiring, load centers, controls, and all other electrical
elements as required including tests, inspections, and approval by local agencies for
compliance with ordinances and codes.

5. Backfill and compaction of backfill as indicated by required tests for all structures, pipelines,
conduits, and other subterranean installations.

6. Installation or restoration of pavements including required tests for subbase, base and
pavement materials, and approval by the local municipality.  Pavements shall not be
individually considered and shall be considered only with other portions of the Work requiring
the installation or restoration of pavement.

7. All painting required by the Contract Documents except for touch-up.

8. Topsoiling, final grading, fertilizing, seeding, sodding, or landscaping except for growth of
vegetation and watering to establish the required ground cover of vegetative growth.

9. Release of all permits whether or not the permit was acquired by the  Contractor.

10. Installation of all doors, windows, louvers, and other building appurtenances including
painting, finish hardware, glazing, locks, and other required devices to secure the Work.

11. All required instructions for the Owner's operation and maintenance personnel including a
minimum of one approved copy of the required operation and maintenance manual for use
by the Owner's personnel.

C. Should the Engineer determine that the Work is not substantially complete:

1. The Engineer will promptly notify the Contractor in writing, giving the reasons therefore in
accordance with the General and Supplemental Conditions.

2. Contractor shall remedy the deficiencies in the Work, and send a second written notice of
substantial completion to the Engineer.

3. The Engineer will reinspect the Work.

D. When the Engineer finds that the Work is substantially complete, he will:

1. Prepare and deliver to Owner a tentative Certificate of Substantial Completion with a tentative
list of items to be completed or corrected before final payment in accordance with the General
and Supplementary Conditions.

2. After consideration of any objections made by the Owner as provided in the General and
Supplemental Conditions of the Contract, and when the Engineer considers the Work
substantially complete, he will execute and deliver to the Owner and the Contractor a definite
Certificate of Substantial Completion with a revised tentative list of items to be completed or
corrected.
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1.03 FINAL INSPECTION

A. When Contractor considers the Work is complete, he shall submit written certification that:

1. Contract Documents have been reviewed.

2. Work has been inspected for compliance with Contract Documents.

3. Work has been completed in accordance with Contract Documents.

4. Equipment and systems have been tested in the presence of the Engineer and Owner's
representative and are operational.

5. Work is completed and ready for final inspection.

B. The Engineer will make an inspection to verify the status of completion with five working days
after receipt of such certification.

C. Should the Engineer consider that the work is incomplete or defective:

1. The Engineer will promptly notify the Contractor in writing, listing the incomplete or defective
work.

2. Contractor shall take immediate steps to remedy the stated deficiencies, and send a second
written certification to the Engineer that the Work is complete.

3. The Engineer will reinspect the Work.

D. When the Engineer finds that the Work is acceptable under the Contract Documents, he shall
request the Contractor to make closeout submittals.

1.04 REINSPECTION FEES

Should the Engineer perform reinspections due to failure of the Work to comply with the claims of
status of completion made by the Contractor:

A. Owner will compensate the Engineer for such additional services.

B. Owner will deduct the amount of such compensation from the final payment to the Contractor.

1.05 CONTRACTOR'S CLOSEOUT SUBMITTALS TO ENGINEER

A. Evidence of compliance with requirements of governing authorities.

B. Project Record Documents:  Requirements of Section 01720.

C. Manufacturer's Certificates of Installation:  Requirements of Section 01600.

D. Warranties and Bonds:  Requirements of Section 01740.

E. Keys and Keying Schedule.

F. Spare Parts and Maintenance Materials:  Requirements of Section 01730.
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G. Certificate of Insurance for Products and Completed Operations.

1.06 FINAL ADJUSTMENT OF ACCOUNTS

A. Submit a final statement of accounting to the Engineer.

B. Statement shall reflect all adjustments to the Contract Sum:

1. The original Contract Sum.

2. Additions and deductions resulting from:

a. Previous Change Orders
b. Unit Prices
c. Deductions for uncorrected Work
d. Penalties and Bonuses
e. Deductions for liquidated damages
f. Deductions for reinspection payments
g. Other adjustments

3. Total Contract Sum, as adjusted.

4. Previous Payments.

5. Sum remaining due.

C. Engineer will prepare a final Change Order reflecting approved adjustments to the Contract Sum
which were not previously made by Change Orders.

D. In accordance with the requirements of Section 01035 - Modification Procedures, the Engineer
will submit the final Change Order and a recommendation for acceptance of the Work to the
Owner for approval.

1.07 APPLICATION FOR PAYMENT

Upon receipt of approval of the final Change Order, the Contractor shall submit an Application for
Payment in accordance with procedures and requirements stated in the General Conditions.

1.08 CONTRACT CLEAR LIEN CERTIFICATE AND PAYMENT OF RETAINAGE

A. Upon receipt of the Owner's acceptance of the work, the Contractor shall make filings with the
Recorder of Mortgages as required by Louisiana State Public Contract Statute.

B. In accordance with the Louisiana State Public Contract Statute, the Recorder of Mortgages shall
issue a Clean Lien and Privilege Certificate upon expiration of a period of not less than forty-five
(45) days, provided no liens are recorded against the Project.

C. Upon receipt of the Clear Lien and Privilege Certificate, the Contractor shall submit an Application
for Payment to the Engineer requesting the release of the Project retainage with the certificate
attached as evidence of authority for the Owner to pay the retainage.

D. The Engineer shall review the Application for Payment for the Project retainage and if in order
shall transmit the application to the Owner for Payment.
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E. In accordance with the General Conditions, the Owner shall release the Project retainage and
make payment to the Contractor the legal sum of the retainage for which the Contractor is
entitled.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION
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PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

Cleaning shall include daily "policing" of the work and surrounding areas to clear general debris,
waste paper, wood scraps, broken concrete, and other objectionable material along with the final
cleanup of site(s) required for project acceptance.

1.02 DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with codes, ordinances, regulations, and anti-
pollution laws.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  

3.01 DURING CONSTRUCTION

A. Execute daily cleaning to keep the Work, the site and adjacent properties, free from
accumulations of waste materials, rubbish and windblown debris, resulting from construction
operations.

B. Provide onsite containers for the collection of waste materials, debris and rubbish.  All waste
materials including containers, food debris and other miscellaneous materials must be disposed
of daily in onsite containers.

C. Remove waste materials, debris and rubbish from the site periodically and dispose of at legal
disposal areas away from the site.

3.02 FINAL CLEANING

A. Employ skilled workmen for final cleaning.

B. Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign
materials from sight-exposed interior and exterior surfaces.

C. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.

D. Prior to final completion or Owner occupancy, Contractor shall conduct an inspection of sight-
exposed interior and exterior surfaces and all work areas to verify that the entire Work is clean.

E. Apply a finished paint coat per Section 09900 to all equipment incorporated into the project.  Final
finish coat of paint shall be applied after equipment has been installed.

3.03 FUELING

A. Upon servicing all equipment, all fuel storage and equipment tanks  shall be filled to completion.

END OF SECTION
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SECTION 01720 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. Maintain at the site for the Owner one record copy of:

1. Conformed Drawings.

2. Conformed Specifications.

3. Change Orders and other Modifications to the Contract.

4. Engineer's Field Orders or written instructions.

5. Approved Shop Drawings, Working Drawings and Samples.

6. Field Test records.

7. Construction photographs.

8. Latest, Approved Progress Schedule.

1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES

A. Store documents and samples in Contractor's field office apart from documents used for
construction.

1. Provide files and racks for storage of documents.

2. Provide locked cabinet or secure storage space for storage of samples.

B. File documents and samples in accordance with CSI section numbers.

C. Maintain documents in a clean, dry, legible, condition and in good order.  Do not use record
documents for construction purposes.

D. Make documents and samples available at all items for inspection by the Engineer.

E. As a pre-requisite for monthly progress payments, the Contractor is to exhibit the currently
updated "record documents" for review by the Engineer and Owner.

1.03 MARKING DEVICES

Provide felt tip marking pens for recording information in the color code designated by the Engineer.

1.04 RECORDING

A. Label each document "PROJECT RECORD" with rubber stamp.

B. Record information concurrently with construction progress and do not conceal any work until
required information is recorded.

C. Legibly mark drawings to record actual construction:
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1. The Contractor shall use the following color code in marking Contract Drawings.

a. Yellow for no change.
b. Red to indicate additions, deletions and changes.

2. Elevations of various structure elements in relation to elevation datum.

a. Elevations referenced to control points established by the Owner's agent.
b. Specifically, elevations of drainage culvert inverts, building slabs, top of roadway and

driveway curbs, bridges, etc.

3. All underground piping with elevations and dimensions, changes to piping location, horizontal
and vertical locations of underground utilities and appurtenances, referenced to permanent
surface improvements, actual installed pipe material, class, etc.

a. Elevations of constructed underground piping at 100 ft. increments and points where
changes occur in either the slope or horizontal direction.

b. Three swing ties from referenced permanent surface improvements to the pipe centerline
at 500 ft. increments and the center of each manhole cover, valve, wye branch, vent, end
of service connection at the property line, other fittings and appurtenances.

c. Identify existing utilities which parallel the proposed construction, including size and
offset distance horizontally and vertically, when exposed by the construction activity.

d. Identify existing utilities including size, material type, vertical clearance over or under,
intersecting station, and angle of intersection crossing proposed construction.

4. Location of internal utilities and appurtenances concealed in the construction by referencing
to visible and accessible features of the structure.

5. Field changes of dimension and detail.

6. Changes made by Field Order or by Change Order.

7. Details not on original contract drawings.

8. Equipment and piping relocations.

9. Identify the actual motor installed by manufacturer's name, nameplate horsepower and serial
number.

10. Identify the actual pump installed by manufacturer's name, model number, impeller size,
rated capacity and serial number.

11. Major architectural and structural changes including relocation of doors, windows, etc.

D. Specifications and Addenda;  Legibly mark each Section to record:

1. Manufacturer, trade name, catalog number, and supplier of each Product and item of
equipment actually installed.

2. Changes made by Field Order or by Change Order.
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E. Shop Drawings (after final review):

Five (5) sets of record drawings for each process equipment, piping, electrical system and
instrumentation system.

F. Certified site survey and line elevations and stationing at 100 ft. increments and all points of
change of direction of pipelines per Section 01050 by a registered land surveyor.

1.05 SUBMITTAL

A. At Contract close-out, deliver Record Documents to the Engineer for the Owner.

B. Accompany submittal with transmittal letter in duplicate containing:

1. Date.

2. Project title and number.

3. Contractor's name and address.

4. Title and number of each Record Document.

5. Signature of Contractor or his authorized representative.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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SECTION 01730 - OPERATING AND MAINTENANCE DATA

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. Compile product data and related information appropriate for Owner's maintenance and operation
of equipment furnished under Contract.

1. Prepare operating and maintenance data as specified herein and as referenced in other
pertinent sections of Specifications.

2. Submit operating and maintenance manuals as specified herein.

B. Instruct Owner's personnel in maintenance of products and in operation of equipment and
systems.

1.02 QUALITY ASSURANCE

A. Preparation of data shall be done by personnel:

1. Trained and experienced in maintenance and operation of described products.

2. Familiar with requirements of this Section.

3. Skilled in technical writing to the extent required to communicate essential data.

4. Skilled as draftsman competent to prepare required drawings.

1.03 FORM OF SUBMITTALS

A. Prepare data in form of an operating and maintenance manual for use by Owner's personnel.

B. Format:

1. Size:  8 1/2 inches x 11 inches, punches and reinforced for insertion into the binders.

2. Paper:  20 pound minimum white, for typed pages.

3. Text:  Manufacturer's printed data, or neatly typewritten.

4. Drawings:

a. Provide reinforced punched binder tabs, bind in with text.
b. Reduce larger drawings and fold to size of text pages but not larger than 11 inches x 17

inches.

5. Provide fly-leaf for each separate product, or each piece of operating equipment.

a. Provide typed description of product, and major component parts of equipment.
b. Provide indexed tabs.
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6. Cover:  Identify each volume with typed or printed title "OPERATING AND MAINTENANCE
INSTRUCTIONS"  List:

a. Title of Project.
b. Identity of separate structure as applicable.
c. Identity of general subject matter covered in the manual.

C. Binders:

1. Commercial quality three-post binders with durable and cleanable plastic covers.

2. Maximum post width:  2-inches, D-ring.

3. When multiple binders are used, correlate the data into related consistent groupings.

1.04 CONTENT OF OPERATING AND MAINTENANCE MANUAL

A. A complete neatly typewritten table of contents listing documents in all volumes shall be included
and arranged in systematic order.

1. Contractor, name of responsible principal, address and telephone number.

2. A list of each product required to be included, indexed to content of the volume.

3. List, with each product, name, address and telephone number of:

a. Subcontractor or installer.
b. Maintenance contractor, as appropriate.
c. Identify area of responsibility of each.
d. Local source of supply for parts and replacement.

4. Identify each product by product name and other identifying symbols as set forth in Contract
Documents.

B. Product Data:

1. Include only those sheets which are pertinent to the specific product.

2. Annotate each sheet to:

a. Clearly identify specific product or part installed.
b. Clearly identify data applicable to installation.
c. Delete references to inapplicable information.

C. Drawings:

1. Supplement product data with drawings as necessary to clearly illustrate:

a. Relations of component parts of equipment and systems.
b. Control and flow diagrams.

2. Coordinate drawings with information in Project Record Documents to assure correct
illustration of completed installation.

3. Do not use Project Record Documents as maintenance drawings.
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D. Written text, as required to supplement product data for the particular installation:

1. Organize in consistent format under separate headings for different procedures.

2. Provide logical sequence of instructions of each procedure.

E. Copy of each warranty, bond and service contract issued and provide information sheet for
Owner's personnel, giving proper procedures in the event of failure and instances which might
affect the validity of warranties or bonds.

F. Provide for each unit of equipment and system, as appropriate:

1. Description of unit and component parts.

a. Function, normal operating characteristics, and limiting conditions.
b. Performance curves, engineering data and tests.
c. Complete nomenclature number of replaceable parts including standard or

manufacturer's part.

2. Operating procedures:

a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shutdown and emergency instructions.
c. Summer and winter operating instructions.
d. Special operating instructions.

3. Maintenance Procedures:

a. Routine operations.
b. Guide to "troubleshooting".
c. Disassembly, repair, and reassembly.
d. Alignment, adjusting and checking.

4. Servicing and lubrication schedule including a list of lubricants required.

5. Manufacturer's printed operating and maintenance instructions.

6. Description of sequence of operation by control manufacturer.

7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams required for
maintenance including the following:

a. Predicted life of parts subject to wear.
b. Items recommended to be stocked as spare parts.

8. As-installed control diagrams by controls manufacturer.

9. Each contractor's coordination drawings including as-installed color coded piping diagrams.

10. Charts of valve tag numbers, with location and function of each valve.

11. Cataloged list of manufacturer's spare parts supplied with the equipment or system,
manufacturer's current prices, and recommended quantities to be maintained in storage.
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DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01730 - OPERATING AND MAINTENANCE DATA

12. Other data as required under pertinent sections of Specifications.

G. Content, for each electric and electronic system, as appropriate:

1. Description of system and component parts.

a. Function, normal operating characteristics, and limiting conditions.
b. Performance curves, engineering data and tests.
c. Complete nomenclature including standard or manufacturer's part number of replaceable

parts.

2. Circuit directories of panelboards.

a. Electrical service.
b. Controls.
c. Communications.

3. As-installed color coded wiring diagrams.

4. Operating procedures:

a. Routine and normal operating instructions.
b. Sequences required.
c. Special operating instructions.

5. Maintenance procedures:

a. Routine operations including recalibration procedures.
b. Guide to "troubleshooting".
c. Disassembly, repair and reassembly.
d. Adjustment and checking.

6. Manufacturer's printed operating and maintenance instructions.

7. List of original manufacturer's spare parts, manufacturer's current prices, and recommended
quantities to be maintained in storage.

8. Other data as required under pertinent sections of specifications.

H. Prepare and include additional data when the need for such data becomes apparent during
instruction of Owner's personnel.

I. Additional requirements for operating and maintenance data as required by the respective
sections of the Specifications.

1.05 SUBMITTAL SCHEDULE AND REQUIREMENTS

A. Submit two (2) copies of preliminary draft of proposed formats and outlines of contents of
Operating and Maintenance Manual within thirty (30) days of first Engineer review of shop
drawings for each equipment item.  The Engineer will review the preliminary draft and return one
copy with comments.
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DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01730 - OPERATING AND MAINTENANCE DATA

B. Submit five (5) copies of the final manual to the Engineer within thirty (30) calendar days of
product shipment to the project site and preferably within thirty (30) days after the reviewed copy
is received.

C. Submit five (5) copies of any addenda to the Operating and Maintenance Manual as applicable
with certificates as specified in  Article 1.05 of Section 01600 within thirty (30) days after final
inspection and start-up.

1.06 INSTRUCTION OF OWNER'S PERSONNEL

A. Prior to initial start-up inspection or request for substantial completion, fully instruct Owner's
designated operating and maintenance personnel in operation, adjustment and maintenance of
products, equipment and systems.  Refer to Article 1.05 of Section 01600.

B. Operating and maintenance manual shall constitute the basis of instruction and shall review
comments of manual with personnel in full detail to explain all aspects of operation and
maintenance.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01740 - WARRANTIES AND BONDS

PART 1 - GENERAL

1.01 REQUIREMENTS INCLUDED

A. Compile specified warranties and bonds, as in Articles 5 and 13 of the General Conditions.

B. Co-execute submittals when so specified.

C. Review submittals to verify compliance with Contract Documents.

D. Submit to the Engineer for review and transmittal to Owner.

1.02 SUBMITTAL REQUIREMENTS

A. Assemble and include warranties, bonds and service and maintenance contracts, executed by
each of the respective manufacturers, suppliers, and subcontractors including effective dates as
required by Section 01730, Operation and Maintenance Data, in the required operation and
maintenance manuals.

B. Number of original signed copies required:  Two (2) each.

C. Table of Contents:  Neatly typed in orderly sequence.  Provide complete information for each
item.

1. Product or work item.

2. Firm, with name of principal, address and telephone number.

3. Scope.

4. Date of beginning warranty, bond or service and maintenance contract.

5. Duration of warranty, bond or service maintenance contract.

6. Provide information for Owner's personnel:

a. Proper procedure in case of failure.
b. Instances which might affect the validity of warranty or bond.

7. Contractor, name of responsible principal, address and telephone number.

1.03 FORM OF SUBMITTALS

A. Prepare in duplicate packets.

B. Format:

1. Size:  8 1/2 inches x 11 inches, punch sheets for standard 3-post binder.

a. Fold larger sheets to fit into binder.
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TECHNICAL SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01740 - WARRANTIES AND BONDS

2. Cover:  Identify each packet with typed or printed title "WARRANTIES AND BONDS"  List:

a. Title of Project.
b. Name of Contractor.

C. Binders - Commercial quality three-post binders with durable and cleanable plastic covers and
maximum post width:  2-inches, D-ring.

1.04 WARRANTY SUBMITTAL REQUIREMENTS

A. For all major pieces of equipment, unless stated otherwise in the specifications for each individual
item of equipment, submit a written warranty from the equipment manufacturer to replace
promptly any equipment or component thereof which, in the sole opinion of the Engineer, has
defects in design, workmanship, materials, or performance within a one (1) year period following
the date of acceptance for operation (Substantial Completion) by the Owner.  The manufacturer's
warranty period shall be concurrent with the Contractor's for one (1) year, unless otherwise
specified, commencing at the time of acceptance for operation (beneficial use) by the Owner and
shall be read in conjunction with the Contractor's warranty which shall operate together to provide
for replacement of defective equipment and restoration of proper operation.  The Contractor shall
be solely responsible for both warranties.

B. The Contractor shall obtain manufacturer's warranties for all equipment which has 1 HP motor
or larger and/or which lists for more than $1,000.00.  The Engineer reserves the right to request
warranties for equipment not so classified.  The Contractor shall warrant all equipment in the
Contract one-year warranty period even though manufacturer's warranties may not be required.

C. In the event that the Contractor is unable to obtain from an equipment manufacturer or supplier
the above one-year warranty, the Contractor shall provide, prior to acceptance for operation of
the equipment by the Owner, a bank letter of credit in favor of the Owner in the amount of two-
hundred percent (200%) of the purchase price of the equipment for a period of 18 months from
the beginning of the warranty period on which the Owner may draw for replacement of defective
equipment (materials and labor).

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION  - NOT USED

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 2 - SITE CONSTRUCTION

SECTION 02220 - SITE DEMOLITION

PART 1 - GENERAL

1.01 SCOPE OF WORK

A. This work shall consist of site demolition indicated on the Drawings so that further work can be
performed.  The Contractor shall provide all labor, materials, equipment, and incidentals
necessary to perform the site demolition as specified in this Section.

B. Site Demolition shall include the removal and disposal of structures, pavements, slabs, fences,
utilities, equipment, and other obstructions as indicated on the Drawings.  Also included shall be 
salvaging of designated materials and backfilling resulting trenches, holes, and pits.

C. Related Sections

1. Division 1 - General Requirements

1.02 GENERAL REQUIREMENTS

A. Drawings generally indicate the extent of demolition, removals, relocations and cutting or indicate
conditions or details which might be encountered in performing the work.  Examine the spaces
themselves to determine the actual conditions and requirements.  Accomplish removals,
demolition, cutting, restoration, new installations and other work as required to transform the
existing spaces and conditions to the new conditions indicated on the Drawings, as well as to
accomplish all tie-in work of new to existing.

B. Except for general demolition of entire areas it is the intent that at each area, or space the
Contractor or sub contractor shall make the removals, perform cutting or demolition and
accomplish relocations of work normal to his trades (i.e., Electrical Subcontractor removes or
relocates panelboards, conduit lighting and similar).  At areas of general demolition of the entire
spaces, the Mechanical and Electrical shall make removals or work normal to their trades or may
be called for, for reuse or relocation, make any relocations and shut-off, terminate, cap or
otherwise discontinue services that will be abandoned or removed in the space.  Demolish or
remove all abandoned or unwanted electrical or mechanical materials, items or elements in the
area.

C. Use mechanics skilled in the trade to perform cutting, removal, demolition, relocation, patching
and other restoration.  If necessary, sublet the work to skilled contractors or subcontractors.

D. Coordinate work of this Section so work progresses without interruption and minimum delays. 
Coordinate and schedule work with the Owner where disturbance may occur and where
relocations or other potential disruptions of the Owners functions and services may occur.

E. Maintain the safety of the existing buildings and personnel, as well as new construction as a
result of work, procedures, operations or activities of this Section.

F. Exercise extreme care where the work of removals, demolition, cutting and similar work involves
structural consideration to avoid damage and preserve the safety of the structure and all
personnel.  Utilize (employing if necessary) competent and qualified technical assistance to
develop safe methods and techniques to accomplish the work, including for temporary shoring
and supports, methods of removal and other considerations.  Design and place permanent or
temporary supports by considering all loads.
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TECHNICAL SPECIFICATIONS
DIVISION 2 - SITE CONSTRUCTION

SECTION 02220 - SITE DEMOLITION

G. Exercise extreme care to avoid damage where the work of removals, demolition, cutting and
similar work involves possible hazardous substances and/or harmful physical agents, such as
asbestos fibers, PCB’s or other EPA recognized health hazards.  Notify Owner before making
removals or cutting such material so that tests may be taken in order to ascertain whether
materials exist.  

1.03 SUBMITTALS

A. Submit under provisions of Section 01300.

B. Schedule:  Submit proposed sequence of operations for demolition work to Engineer for review
prior to start of work.  Include coordination for shutoff, capping, and continuation of utility services
as required, together with details for dust and noise control protection.

1. Provide detailed sequence of demolition and removal work to ensure uninterrupted progress
of Owner’s on-site operations.

2. Coordinate with Owner’s continuing occupation of portions of existing buildings and plant
facilities, and with Owner’s partial occupancy of completed work.

PART 2 - DISPOSITION OF MATERIALS

2.01 UNSALVAGEABLE MATERIALS

A. Remove unsalvageable materials in a manner that will avoid damage to materials or equipment
which will remain.  Completely remove materials and legally dispose away from the site.

2.02 SALVAGEABLE MATERIALS TO BE RE-USED IN THE WORK

A. Remove salvageable materials and items designated for reuse or relocation to the new location. 
If the new location is not ready to receive the relocated item, store and protect the items from
damage until incorporated into the new work or remodeled area.  If the Owner is unable to forego
the use of any existing items at the normal time for relocation until other facilities are available
to the Owner, the Contractor shall make all preparations for the item and delay relocation until
a time approved by the Engineer.

B. Carefully remove, salvage, clean and preserve materials, equipment and other items indicated
to be reused, or which will be needed for reuse to match existing work.  Exercise extreme care
in removals to prevent damage or to make materials unsuitable to reuse.  For materials shown
or called for to be reused and which are damaged, replace with equivalent and matching work.

2.03 SALVAGEABLE MATERIALS TO BE STORED BY THE OWNER

A. The Owner will mark or tag existing materials, equipment or other items he wishes to retain. 
Carefully remove salvageable materials and items designated or marked to remain the property
of the Owner.  Protect from damage and store adjacent to the removal area as directed by the
Engineer.

B. Consult the Engineer for any salvage the Owner may wish to retain and the salvageability of all
items.  Carefully remove and salvage any materials the Owner wishes to retain.  Cleaning or
restoration of the Owner’s salvage materials is not required.
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TECHNICAL SPECIFICATIONS
DIVISION 2 - SITE CONSTRUCTION

SECTION 02220 - SITE DEMOLITION

C. Removal from the area and the site to the Owner’s storage will be by the Contractor.

PART 3 - EXECUTION

3.01 INSPECTION

A. Inspect existing conditions, including elements subject to damage or movement during cutting
and patching.

B. After uncovering, inspect conditions affecting performance of work.

C. Beginning of cutting or patching means acceptance of existing conditions.

3.02 TEMPORARY PROTECTION

A. Provide temporary bracing, shoring, needling and support during demolition, cutting and related
new construction as necessary for the execution of the work and protection of persons and
property.

B. Perform work with appropriate supports, protection and methods to prevent collapse, settling or
damage to property of persons.  Provide adequate supports for the loads to be carried, with loads
properly distributed, including to lower levels and sound bearing, if necessary.

C. Provide protective coverings and enclosures necessary to prevent damage to existing spaces and
materials to remain.

D. Provide protection from elements for that portion of the Project which may be exposed by cutting
and patching work, and maintain excavations free from water.

3.03 DEMOLITION AND CUTTING

A. Demolish and remove existing construction as shown, indicated or required to be removed to
accomplish the work.  Where new work is to be installed in or adjacent to existing construction
or existing work is to be replaced, remove or cut the existing construction as necessary to
complete the work of the Project.

B. Execute work with care.  Remove and replace, at no additional cost to the Owner, existing
construction that is to remain which is loosened, cracked, or otherwise damaged or defaced as
a result of the work and is unsuitable for intended use.

C. Transport debris from upper levels to ground in covered chute or other approved means.  No free-
fall debris removal is permitted.  Moisten debris with spray where practical. Take all precautions
to minimize dust.

D. Clean demolition areas and remove debris, waste and rubbish from the site at the conclusion of
each day’s work.  Transport debris and rubbish in such a manner so as to prevent spread of dust. 
Do not store or permit debris storage at site except in approved waste bins.  Do not burn debris,
rubbish, or waste at the site.  Keep adjacent areas unencumbered and clean.  Keep walks and
similar areas broom clean.
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SECTION 02220 - SITE DEMOLITION

3.04 PATCHING, REMODELING, REPLACEMENTS AND RESTORATION

A. Patch or otherwise restore disturbed existing construction as indicated on the drawings and
schedules, or as otherwise required to restore the work and surfaces.  Patching or restoration
shall be carried to natural breaks (i.e., corners) wherever possible.  Where existing construction
is removed, cut or otherwise disturbed by work of the Project, patch defective and incomplete
surfaces.  Repair damage to existing construction which is to remain.

B. Patching work shall be done by skilled mechanics experienced in the particular type of work
involved.  Patching work shall conform to the standards of the Specifications where applicable
and where not specified, work shall conform to the highest standards of the trade.

C. Patch existing construction to match existing work (unless otherwise called for) except provide
new materials and accomplish as for new work.  Examine existing surfaces to be patched before
proceeding with the work.  Report all conditions where existing materials, colors and finishes
cannot be matched to the Engineer and Owner, and do not proceed until instructions have been
given.

D. Existing construction that has been damaged as a result of the work shall be repaired to an extent
and as required to match adjacent existing undamaged construction.

E. Thoroughly clean and prepare all surfaces to receive new finish or covering.  Completely remove
dirt, dust, grease, oil, paint, loose materials and soil.  Clean, etch where necessary, and place
surfaces in most suitable condition for the finish.

3.05 MECHANICAL AND ELECTRICAL WORK EXPOSED

A. Where unknown mechanical piping or electrical conduit is exposed during removal of structures,
the removal or rerouting shall be accomplished by the Mechanical or Electrical Subcontractor as
applicable.  Locate mechanical and electrical work where directed and connect to maintain all
functions in proper operation.  Abandoned piping may be left in place where it is concealed in the
ground, providing that it is disconnected from its source and capped.  There shall be no “dead
end” water, sewer, gas, or vent piping existing in the completed work.

B. Accomplish removals, capping or otherwise terminating services which are abandoned, and
rerouting of mechanical and electrical work without additional cost to the Owner, whether shown
or noted on Drawings or otherwise encountered.

3.06 WORK OF EACH CONTRACT

A. Carefully review the Contract Documents, including those primarily for other trades with respect
to the coordination of the demolition, removal and remodeling work and perform such removals
normal to their trades as may be shown, noted or otherwise required.  Cutting and patching
incidental to demolition, removal and/or remodeling of general construction work shall be
construed as the work of the Contractor when shown or indicated on the general construction
drawings or schedules or specially noted or called for on document primarily for other trades as
being accomplished by the Contractor.  Other subcontractors (mechanical or electrical) are
responsible for such other cutting, demolition, patching, replacement and restoration as may be
required to accomplish their part of the work.
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3.07 PAINTING

A. Major Subcontractors (Mechanical, Electrical) shall be responsible for painting or repainting of
patched or remodeled areas where they have performed work, except for those areas shown or
required to be remodeled under the General Construction Drawings, Specifications or Schedules,
in which case, the new, patched and remodeled paintable surfaces shall be repainted by the
Contractor.  It is the intent that the Mechanical and Electrical Subcontractors are responsible to
paint or repaint surfaces at locations where demolition, cutting and patching has been
accomplished only for their work.

B. Painting, including preparation, materials, workmanship and number of coats shall comply with
Section 09900 - Painting.  Painting of surfaces patched shall extend to natural breaks, such as
corners, as approved by the Engineer and Owner.

3.09 CLEANING

A. Perform periodic and final cleaning as specified in Section 01710 - Cleaning and Adjusting.

1. Clean Owner-occupied areas daily.

B. At completion of work of each trade, clean area and make surfaces ready for work of successive
trades.

C. At completion of alterations work in each area, provide final cleaning and return space to a
condition suitable for use by Owner.

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 2 - SITE CONSTRUCTION

SECTION 02310 - ROUGH AND FINISH GRADING

PART 1 - GENERAL

1.01 SCOPE:

A.  This section consists of the requirements for rough and finish grading including all labor, 
      equipment, materials, and appurtenances as indicated on the Drawings and specified herein.

B.  Related Sections

     1. Section 02220 - Site Demolition
     2. Section 02221 - Building Demolition
     3. Section 02230 - Site Clearing
     4. Section 02315 - Excavation, Backfilling, and Compaction
     5. Section 02920 - Seeding, Fertilizer and Agricultural Lime

1.02 SUBMITTALS: 

A. Project Record Documents: Accurately record actual locations of utilities remaining by
horizontal dimensions, elevations or inverts, and slope gradients.

1.03 PROJECT CONDITIONS:

A.  Protect above-and below-grade utilities that remain.

B.  Protect plants, lawns, trees, and other features to remain as a portion of final landscaping.

C.  Protect bench marks, survey control points, existing structures, fences, sidewalks, paving,         
                      curbs, etc. from excavation equipment and vehicular traffic.

PART 2 - PRODUCTS

2.01 MATERIALS:

A.  TOPSOIL

      Topsoil shall:

      1. Be a workable, loamy soil, free of debris, refuse and similar foreign matter, and
reasonably

free of subsoil, hard lumps, gravel and other such materials.

      2. Have a minimum PI of 4 and a maximum PI of 12.

      3. Have a pH of 5.5 - 8.0.

      4. Have a minimum organic content of 3 per cent.
  

      5. Be capable of supporting adequate vegetation.

B.  OTHER FILL MATERIALS

      1. Other fill materials shall comply with Section 02315.
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SECTION 02310 - ROUGH AND FINISH GRADING

PART 3 - EXECUTION

3.01 EXAMINATION:

A. Verify that survey bench mark and intended elevations for the work are as indicated.

3.02 PREPARATION:

A. Identify required lines, levels, contours, and datum.

B. Stake and flag locations of known utilities.

C. Protect utilities that remain from damage.

D. Notify utility company to remove or relocate utilities (as applicable).

3.03 ROUGH GRADING: 

A. Remove topsoil from areas to be further excavated, re-landscaped, or re-graded, without 
mixing with foreign materials.

B. Do not remove topsoil when wet.

C. Remove subsoil from areas to be further excavated, re-landscaped, or re-graded.

D. Do not remove wet subsoil unless it is subsequently processed to obtain optimum moisture
content.

E. When excavating through roots, perform work by hand and cut roots with sharp axe.

F. See Section 02315 for filling procedures.

G. Benching Slopes: Horizontally bench existing slopes greater than 1:4 to key fill material to 
slope for firm bearing.

H. Stability: Replace damaged or displaced subsoil to same requirements as for specified fill.

3.04 SOIL REMOVAL AND STOCKPILING:

A. Stockpile topsoil to be re-used on site; remove remainder from site.

B. Stockpile subsoil to be re-used on site; remove remainder from site.

3.05 FINISH GRADING:

A. Before Finish Grading:
1. Verify building and trench backfilling have been inspected.
2. Verify subgrade has been contoured and compacted.

B. Remove debris, roots, branches, stones, in excess of 1/2 inch in size.  Remove soil
contaminated with petroleum products.
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C. Where topsoil is to be placed, scarify surface to depth of 3 inches.

D. In areas where vehicles or equipment have compacted soil, scarify surface to depth of 6 
       inches.

E. Place topsoil in areas where seeding, sodding and planting are indicated.

F. Place topsoil in areas indicated to a nominal depth of six (6) inches.

G. Place topsoil where required to level finish grade.

H. Place topsoil to thickness specified (2" minimum).

I. Place topsoil during dry weather.

J. Remove roots, weeds, rocks, and foreign material while spreading.

K. Near plants, buildings, and structures, spread topsoil manually to prevent damage.

L. Fine grade topsoil to eliminate uneven areas and low spots.  Maintain profiles and contour of
subgrade.

M. Lightly compact placed topsoil.

3.06 TOLERANCES:

A. Top Surface of Subgrade: Plus or minus 1/10 foot from required elevation.

B. Top Surface of Finish Grade: Plus or minus ½ inch.

3.07 FIELD QUALITY CONTROL:

A. See Section 02315 for compaction density testing.

3.08 CLEANING AND PROTECTION:

A. Remove unused stockpiled topsoil and subsoil.  Grade stockpile area to prevent standing 
water.

B. Leave site clean and raked, ready to receive landscaping.

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 10 - SPECIALTIES

SECTION 10100 - PLAYGROUND EQUIPMENT AND ACCESSORIES

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. The contractor shall furnish and install playground equipment as identified in the plans. 
Playground equipment shall include playground structures, swing sets, spring riders, landscape
timber borders, rubber mulch and all related accessories.  All equipment shall be furnished by the
same manufacturer.

1.02 SUBMITTALS

A. After receipt of a notice to proceed, the contractor shall furnish the engineer with a minimum of
six (6) sets of shop drawings or one electronic copy of shop drawing detailing the equipment to
be furnished including dimensional data and materials of construction.  The engineer shall
promptly review the shop drawing and return to the contractor as approved, approved as noted
or rejected.  Upon receipt of approved shop drawings, the contractor shall proceed with order
entry.

PART 2 - PRODUCTS

2.01 GENERAL

A. Playground equipment to be furnished includes playground structures, swing sets with bucket and
belt swings, spring riders, and associated landscape timber borders and rubber mulch.  The
playground equipment to be furnished shall be by Playground Boss, McKinney, Texas or
approved equal.  The specific equipment and model numbers are provided on the drawings.

2.02 MATERIALS

A. Galvanized Steel Tubing Mechanical Properties

Yield Strength: 49,500 PSI (Minimum)
Tensile Strength: 57,500 PSI (Minimum)
25% elongation in 2 inches

B. Vertical Post

5" Series: 11 gauge galvanized steel
4.5" Series: 13 gauge galvanized steel
3.5" Series: 13 gauge galvanized steel
4" x 4" Post: Composite with aluminum inter core

C. Galvanized Steel Tubing

Galvanized steel tubing shall be formed and fabricated into required components and finished as
specified.  All steel tubing shall comply with ASTM Standards A-500/A-513.

3.125" O.D. 13 gauge
2.375" O.D. 13 gauge
1.9" O.D. 13 gauge
1.25" O.D. 14 gauge
1.1" O.D. 16 gauge
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D. Rotationally Molded Plastics

Molded plastics shall be low density polyethylene with UV-stabilized color with a minimum wall
thickness of 0.25".  Tensile strength shall be 2,500 PSI as defined by ASTM D-638.

E. Blow Molded Plastics

Blow molded plastics shall be high density polyethylene with UV-stabilized color with a nominal
wall thickness of 0.2".

F. HDPE Panels

HDPE panels shall UV stabilized with a matte finish and provided in 1/4", ½", and 3/4" thickness
and tested in accordance with ASTM D1928 Procedure C.  Properties of panel shall meet the
following standards:

Density ASTM D 1505
Melt Index ASTM D 1238
Tensile Strength ASTM D 638, Type 4
Bitterness Temperature ASTM D 746
Flexural Modulus ASTM D 790
Coefficient of linear ASTM E 831

thermal Expansion

G. Plastisol Coated Products

These products shall be 12 gauge steel core with a nominal thickness of 0.080" meeting or
exceeding automotive specifications NVSS302.  Steel shall have a yield strength of 50,000 psi
and a tensile strength of 55,000 psi meeting the requirements of ASTME-8.  Coating shall be self-
extinguishing with UV inhibitors to prolong the life of the coating.

H. Powder Coating

Coating shall be a minimum of 8 mils thick, lead free, electrostatically applied, and free of sharp
edges and excess weld splatter.  Powder shall be baked on a 400 degrees and cleaned in an iron
phosphate wash.  Coating shall be resistant to salt spray and humidity in accordance with
ASTMB-117 and ASTMD-2247, respectively.

I. Clamps

Clamping material shall be high-strength aluminum with powder coating to match vertical post as
specified.  Clamping devices shall be die-cast and double banded for highest clamping pressure. 
All deck clamps shall be factory installed.

J. Hardware

All hardware shall be 304 stainless steel.
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PART 3 - EXECUTION

3.01 INSTALLATION

A. All equipment shall be installed in accordance with the manufacturer’s recommended installation
instructions.

END OF SECTION
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TECHNICAL SPECIFICATIONS
DIVISION 16 - ELECTRICAL

SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

16.1.1 GENERAL

The Electrical Drawings and Specifications under this division shall be made a part of the Contract
Documents.  The Drawings and Specifications of other divisions of this contract, as well as
supplements issued thereto, information to bidders and pertinent documents issued by the Owner's
representative are a part of these drawings and specifications and shall be complied with in every
respect.  All the above documents will be on file at the office of the owner's representative and shall
be examined by all bidders.  Failure to examine all documents shall not relieve the responsibility or
be used as a basis for additional compensation due to omission of details of other Sections from the
Electrical documents.

The Contractor shall furnish all work, labor, tools, superintendence, material, equipment and
operations necessary to provide for complete and workable electrical systems as defined by the
contract documents.

The Contractor shall be responsible for visiting the sites and checking the existing conditions and
ascertaining the conditions to be met for installing the work and adjusting his bid accordingly.

It is the intent of the Contract Documents that upon completion of the electrical work, each entire
system shall be in a finished, workable condition.

All work that may be called for in the Specifications but not shown on the Drawings; or, all work that
may be shown on the drawings but not called for in the Specifications, shall be performed by the
Contractor as if described in both.  Should work be required which is not set forth in either document,
but which work is nevertheless required for fulfilling of the intent thereof; then, the Contractor shall
perform all work as fully as if it were specifically set forth in the Contract Documents.

The definition of terms used throughout the contract documents shall be as specified by the following
agencies:

A. Underwriters Laboratories (UL)
B. National Electrical Manufacturers Association (NEMA)
C. American National Standards Institute (ANSI)
D. Insulated Cable Engineers Association (ICEA)
E. National Electrical Code (NEC)
F. National Fire Protection Association (NFPA)

The use of the terms: "as (or where) indicated"; "as (or Where) shown"; "as (or Where) specified"; or
"as (or where) scheduled" shall be taken to mean that the reference is made to the Contract
Documents, either on the drawings or in the specifications, or both documents.

The use of the words "furnish," provide," or "install" shall be taken to mean that the item or facility is
to be both furnished and installed under this Section unless stated to the contrary that the item or
facility is to be either furnished under another Section or under another Contract, furnished under this
Section and installed under another Section or under another Contract.

16.1.2 PERMITS, CODES AND REGULATIONS

Secure all permits, licenses, and inspection as required by all authorities having jurisdiction.  Give all
notices and comply with all laws, ordinances, rules, regulations and contract requirements bearing
on the work.
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TECHNICAL SPECIFICATIONS
DIVISION 16 - ELECTRICAL

SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

The minimum requirements of the electrical systems installations shall conform to the latest edition
of the National Electrical Code as well as state and local codes.

Codes and ordinances having jurisdiction and specified codes shall serve as minimum requirements;
but, if the Contract Documents indicate requirements which are in excess of those minimum
requirements, then the requirements of the Contract Documents shall be followed.   Should there be
any conflicts between the Contract Documents and codes, or any ordinances, report these with bid.

Determine the exact requirements for the utility service connections and metering facilities as set forth
by the utilities that will serve the project, and pay for and perform all work as required by those utilities.

16.1.3 STANDARDS

All materials and equipment shall conform to the requirements of the Contract Documents.  They shall
be new, free from defects, and they shall conform to the following standards where these
organizations have set standards:

A. Underwriters Laboratories, Inc. (UL)
B. National Electrical Manufacturer's Association (NEMA)
C. American National Standards Association (ANSI)
D. Insulated Cable Engineers Association (ICEA)

All material and equipment, of the same class, shall be supplied by the same manufacturer unless
specified to the contrary.

All products shall bear UL labels where standards have been set for listing.

16.1.4 SHOP DRAWINGS AND SUBMITTALS

Shop drawings shall be taken to mean detailed drawings with dimensions, schedules, weights,
capacities installation details and pertinent information that will be needed to describe the material
or equipment in detail.

Submittals shall be taken to mean catalog cuts, general descriptive information, catalog numbers and
manufacturer's name.

Submit for review in sextuplicate within sixty days after award of contract, all shop drawings and
submittals as hereinafter called for.

Review of submittals or shop drawings shall not remove the responsibility for furnishing materials or
equipment of proper dimensions, quantity and quality; nor will such review remove the responsibility
for error in the shop drawings or submittals.

Assume all costs and liabilities which may result from the ordering of any material or equipment prior
to the review of the shop drawings or submittals, and no work shall be done until the shop drawings
or submittals have been reviewed.  In case of correction or rejection, resubmit until such time as they
are accepted by the Owner's representative and such procedures will not be cause for delay.  After
final review supply up to 6 copies if requested.

Shop drawings and submittals will be returned unchecked if the specific items proposed are not
clearly marked, or if the general contractor's approval stamp is omitted.
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TECHNICAL SPECIFICATIONS
DIVISION 16 - ELECTRICAL

SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

16.1.5 ACCEPTANCE AND SUBSTITUTIONS

All manufacturers named are a basis as a standard of quality and substitutions of any equal product
will be considered for acceptance unless prohibited under other divisions of these Specifications.  The
judgement of equality of product substitutions shall be made by the Engineer.

Substitutions after award of contract shall be made only within sixty days after the award of contract. 
Furnish all required supporting data.  The submittal of substitutions for review shall not be cause for
time extensions.

Where substitutions are offered, the substituted product shall meet the product performance as set
forth in the specified manufacturer's current catalog literature, as well as meeting the details of the
contract documents.

The details on the drawings and the requirements of the specifications are based on the first listed
item of material or equipment; if any other than the first listed materials or equipment is furnished, then
assume responsibility for the correct function, operation, and accommodation of the substituted item. 
In the event of misfits or changes in work required, either in this Section or other Sections of the
contract, or in both; bear all costs in connection with all changes arising out of the use of other than
the first listed item specified.

Substitutions of products under another Section may occur.  Make necessary adjustments and
additions to work under this Section to accommodate those substitutions.  Such adjustments and
additions shall be performed in compliance with specifications at no additional charge.

16.1.6 EXCAVATION AND BACKFILLING

Do all excavating and backfilling necessary for the installation of the work.  This shall include shoring
and pumping in ditches to keep them dry until the work in question has been installed.  All shoring
required to protect the excavation and safeguard employees shall be properly performed.

All excavations shall be made to the proper depth, with allowances made for floors, slabs, forms,
beams, piping, finished grades, etc.  Ground under conduits shall be well compacted before conduits
are installed.

All backfilling shall be made with selected soil, free of rocks and debris and shall be tamped as
required to prevent settlement.

All excavated material not suitable and not used in the backfill shall be removed to the on-site
disposal area.  Area shall be as directed by the Engineer.

Field check and verify the locations of all underground utilities prior to any excavating.  Avoid
disturbing these as far as possible.  In the event existing utilities are broken into or damaged, they
shall be repaired so as to make their operation equal to that before the trenching was started.

Where the excavation required the opening of existing walks, drives, or other existing pavement,
these facilities shall be cut as required to install new lines and to make connections to existing lines. 
The sizes of the cut shall be held to minimum consistent with the work to be installed.  After
installation of new work is completed and the excavation has been backfilled in accordance with
above, repair existing walks, drives or other existing pavement to match existing installation.
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TECHNICAL SPECIFICATIONS
DIVISION 16 - ELECTRICAL

SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

16.1.7 DUCT LINES AND PULL BOXES

The Contractor shall excavate, backfill, remove excess soil, and furnish material for and install duct
lines wherever shown on the plans.  Conduit encased in concrete shall have three inch minimum
covering of concrete on outside walls of ducts bank, and one inch minimum of concrete between the
outside walls of adjacent conduits.  The top of the ducts shall in general be 1'-6" below ground unless
specifically shown otherwise on the drawings or is required to be deeper by N.E.C. or other codes.

It shall be the electrical contractor's responsibility to determine in advance any conflicts of duct banks
with underground obstructions of electrical or any other disciplines and report these anticipated
conflicts to the engineer in advance of operations such that the conflicts can be easily and
economically resolved by all parties.

Conduit shall be firmly secured by driving reinforcing rod 12" in ground and tying with No. 10 wire.

Where excavation has been made to a greater depth than that required, backfill shall be tamped solid
and level to the required depth.  All concrete forms shall be removed after the concrete has set, and
all trenches shall be backfilled and tamped.

Pull boxes shall be installed as shown on the plans.

16.1.8 CUTTING AND PATCHING

Cutting and patching required under this section shall be done in a neat workmanlike manner.  Cutting
lines shall be uniform and smooth.

Use concrete saws for large cuts in concrete and use core drills for small round cuts in concrete.

Where openings are cut through masonry walls, provide lintel or other structural supports to protect
the remaining masonry.  Adequate support shall be provided during the cutting operations to prevent
damage to masonry.

Where large openings are cut through metal surfaces, attach metal angles around the opening.

Patch concrete openings that are to be filled with non-shrinking cementing compound.  Finished
concrete patching shall be trowled smooth and shall be uniform with surrounding surfaces.

16.1.9 WATERPROOFING

Provide waterproof flashing for each penetration of exterior walls and roofs.

Flashing for conduit penetrations through built-up roofs shall be made with pitch pans filled full with
pitch.  Conduit penetrations through poured concrete roofs shall be made with sleeves and annulus
caulked.

Penetrations through walls at below ground elevations shall be waterproofed by conduit sealing
fittings or other methods as indicated.  This includes all conduit that is located and/or terminated in
areas that can transport sewer gases from raw sewage to control panels and other equipment.  All
local control panels, control stations and motors shall have conduit sealing fittings installed.

Interiors of raceways that are likely to have water ingress such as runs from handholes into
below-grade installations shall have waterstops installed to prevent water from entering into
installations.
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TECHNICAL SPECIFICATIONS
DIVISION 16 - ELECTRICAL

SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

16.1.10 INSTALLATION

Except where specifically noted or shown, the locations and elevations of equipment are approximate
and are subject to small revisions as may prove necessary or desirable at the time the work is
installed.  Final locations shall be confirmed with the Engineer in advance of construction.

Where equipment is being furnished under another Section, request from the Engineer accepted
drawings that will show exact dimensions of required locations of connections.  Install the required
facilities to the exact requirements of the accepted drawings.

All work shall be done in the best and most workmanlike manner by qualified, careful electricians who
are skilled in their trade.  The standards of work required throughout shall be of the first class only and
electricians whose work is unsatisfactory to the Engineer shall be instantly dismissed from the work
upon written notice from the Engineer.  All work must meet the approval of the Engineer.

Unless shown in detail, the Drawings are diagrammatic and do not give exact details as to elevations
and routing of conduits, nor do they show all offsets and fittings; nevertheless, install the conduit
system to conform to the structural and mechanical conditions of the construction.  Unless locations
and routing of exposed conduits are shown, confirm locations and routing prior to installation with the
Engineer.

Holes for raceway penetration into sheet metal cabinets and boxes shall be accurately made with a
hole punch.  Cutting openings with a torch or other device that produces a jagged, rough cut will not
be acceptable.

Cabling inside equipment shall be carefully routed, trained and laced.  Cables so placed that they
obstruct equipment devices will not be acceptable.

Equipment shall be set level and plumb.   Supporting devices installed shall be set and so braced that
equipment is held in a rigid, tight fitting manner.

The Contractor shall verify the electrical capacities of all motors and electrical equipment furnished
under other Sections, or furnished by the Owner, and request wiring information from the Engineer
if wiring requirements are different from that specified under this Section.  Do not make rough-ins until
equipment verifications have been received.

The Contractor shall install all controllers, instruments, Distributed Control System Equipment (if
specified), terminal boxes, pilot devices, and miscellaneous items of electrical equipment that are not
integrally mounted with the equipment furnished under other Sections.  All such equipment shall be
securely mounted and adequately supported in a neat and workmanlike manner.

16.1.11 PROTECTION

The Contractor shall provide suitable protection for all equipment, work and property against damage
during construction.

The Contractor shall assume full responsibility for material and equipment stored at the site.

Conduit openings shall be closed with caps during installation.  All outlet boxes and cabinets shall be
kept free of concrete, plaster, dirt and debris.

Equipment shall be covered and tightly sealed against entrance of water, dust, dirt and debris.
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TECHNICAL SPECIFICATIONS
DIVISION 16 - ELECTRICAL

SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

All dry transformers prior to energization shall be protected against moisture and dirt absorption by
a suitable covering.  Also, maintain heat inside the covering by suitable means to prevent
condensation.

Interiors of electrical equipment shall be kept clean and dry prior to energization.

16.1.12 COOPERATION

Cooperate with all other trades so as to facilitate the general progress of the work.  Allow all other
trades every reasonable opportunity for the installation of their work and the storage of their materials.

The work under this section shall follow the general building construction closely.  Set all pipe sleeves,
inserts, etc., and see that openings for cases, pipes, etc. are provided before concrete is placed or
masonry installed.

Work with other trades in determining exact locations or outlets, conduits, fixtures, and pieces of
equipment to avoid interference with lines as required to maintain proper installation of other work.

Make such progress in work that will not delay the work of other trades.  Schedule the work so that
completion dates as established by the Engineer are met.  Furnish sufficient labor or work overtime
to accomplish these requirements if directed to do so.

16.1.13 CLEAN-UP

Remove all temporary labels, dirt, paint, grease and stains from all exposed equipment.  Upon
completion of work clean equipment and the entire installation so as to present a first class job
suitable for occupancy.  No loose parts or scraps of equipment shall be left on the premises.

Equipment paint scars shall be repaired with paint kits supplied by the equipment manufacturer, or
with an approved paint.

Clean interiors of each item of electrical equipment.  At completion of work all equipment interior shall
be free from dust.

16.1.14 TESTS

Each run of power and control wiring shall be tested prior to connection of line and load.  Make tests
with 1000V dc hand-crank megger.  Each run of wiring shall be tested phase-to-phase and/or
phase-to-neutral, and phase-to-ground.  Test results for each test shall be equal to or greater than
5 megohms with 1000V dc applied.  Defective wiring shall be replaced and retested.  All tests shall
be made in the presence of the Engineer.

High voltage cables, where used, shall be Hi-Pot tested in accordance with test procedures as
outlined in other sections of these specifications or as directed.

All equipment shall be put through a trial run-in test to ascertain the performance complies with the
intent of the specifications.  All run-in tests shall be made in the presence of the Engineer.

16.1.15 RECORD DRAWINGS

At the start and during progress of the job, Contractor shall keep one separate set of blue-line prints
for making construction notes and mark-ups, and shall:
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TECHNICAL SPECIFICATIONS
DIVISION 16 - ELECTRICAL

SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

Show conduit routing and wiring runs as constructed and identify each.

Show all terminal number and schematic changes.

Record all deviations from the Contract Documents.

Submit set of marked-up drawings for review.

16.1.16 OPERATIONS AND MAINTENANCE MANUALS

Six weeks prior to the completion of the project, compile an operations and maintenance manual on
each item of equipment.  These manuals shall include detailed instructions and maintenance as well
as spare parts lists.

Submit six (6) copies for review.

16.1.17 CONDUIT

Detail Specifications will indicate the type of conduit system to be used.

Liquidtight flexible metallic conduit shall be U.L. listed and shall consist of a metallic interlocking core
with an extruded thermoplastic cover.

16.1.18 CONDUIT FITTINGS

Conduit fittings shall be compatible with the conduit system used.  Outdoor enclosures shall be
weatherproof.

Insulating bushings shall be non-combustible high-impact thermosetting phenolic with 150 degrees
C temperature rating and shall not support combustion.

16.1.19 CONDUIT BODIES AND BOXES

Conduit bodies and boxes for pulling and installation of outlets shall be compatible with the conduit
system and shall be as follows:

CONDUIT SYSTEM

ITEM GALVANIZED RIGID STEEL RIGID ALUMINUM

Outlet Bodies Threaded Zinc Coated Malleable Threaded Copper Free Aluminum
Iron with Gasketed Cast Metal with Gasketed Sheet Aluminum Covers.
Crouse Hinds Form 7 or Equal Crouse Hinds Form 9 or Equal

Outlet Boxes Same as Above Treaded Copper Free
Except Crouse Hinds Aluminum with Gasketed Cast

FD,FS and DS or Equal. Aluminum Outdoor Covers

Outdoor or Wet locations to Crouse-Hinds FD, FS and DS or Equal
have Outdoor Covers
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TECHNICAL SPECIFICATIONS
DIVISION 16 - ELECTRICAL

SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

16.1.20 SUPPORT DEVICES

Single opening slotted channel supports shall be 2" deep x 1 5/8" wide.  Double opening slotted
channel supports shall be 4" deep x 1 5/8" wide.  All slotted channel members shall be manufactured
of ASTM 6063-T-6 aluminum.  Furnish nuts, clamps, and hardware that shall be compatible with the
slotted channel members.

Conduit clamps for use with slotted channel members shall consist of locking aluminum straps with
aluminum hardware.  All such straps and hardware shall be manufactured of hardened aluminum
alloy with less than 0.5% copper content.

After-set concrete inserts shall be expansion-shield type with stainless steel hardware, 500 pounds
minimum pull-out resistance.

Beam clamps shall be hot-dipped galvanized malleable iron.  Furnish right angle, edge, or parallel
types as required.

Nest-back supports shall consist of one-hole pipe clamp with conduit wall spacer clamp-back, all
manufactured of hot-dipped galvanized malleable iron.

One-hole pipe clamps shall be manufactured of hot-dipped galvanized malleable iron.

Surface mounted swivel joints shall be double closed "U" brackets of plated malleable iron with
attachment openings top and bottom.

Adjustable screw-mounted swinging hangers shall be manufactured of plated steel.  Mounting bracket
shall have four screw-holes.

All thread rod shall be stainless steel, 3/8" diameter (min. size).

16.1.21 WIRE AND CABLE

Wire and cable shall be as follows:

A. Single Conductor

All single conductor wire for power and control 480 volts and below shall be stranded copper 600
volts U.L. type THW or THWN.  Wire for 120 volt general lighting may be solid copper 600 volt
type THW or THWN.

B. Multi-Conductor

Control cable shall be stranded copper 600 volt U.L. type TC 75 Degrees C wet, 90 degrees C
dry and shall consist of individual color coded conductors insulated with 15 mils pvc insulation
and 4 mils clean nylon jacket, moisture resistant fillers, lapped core tape and overall pvc jacket.

C. Instrument Cable

Instrument cable for 4-20 ma service unless specified otherwise herein or on drawings shall be
single twisted pair stranded copper 90 degree C 600 volt U.L. with 21 mils pvc insulation and
nylon jacket, aluminum polyester shield tape and 45 mils overall jacket.  Size shall be #16 AWG
unless shown otherwise or on drawings.
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DIVISION 16 - ELECTRICAL

SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

D. High Voltage Cable

High voltage cable shall be as specified in another section of these specifications.

16.1.22 CONNECTORS

Mechanical connectors shall be copper alloy bolted pressure type with bronze hardware.  Such
connectors unless otherwise indicated shall be Square D, OZ/Gedney, T&B, or equal.

TYPE MANUFACTURER

Single conductor to flat plate connector Square Type LU
OZ Type XLH, or equal

Multiple conductor to flat place connector Square LU Series
T&B Type 32000 DB, or equal

One-bolt parallel connector Type T or equal
Split-bolt parallel connector Square D Type CPS, T&B

Type TP or equal
Two-bolt parallel connector Square D Type K.R.,

OZ Type 5TS or equal
Splice connector Square D Type SS

OZ Type XW or equal
Cross-connector Square D Type XP

OZ Type T, or equal
Ground rod connector Square D Type CG

OZ Type ABG, or equal
Flush floor connector Square D Type GCJ

OZ Type VG, or equal

Insulated spring wire connectors shall be plated spring steel with thermoplastic jacket.  Connectors
shall be rated at 150 degrees C continuous.

Insulated set-screw connectors shall consist of copper body with flame retardant, 600 V class
insulated shell that threads over set-screw body.

Terminal connectors for flat-head terminal screws shall be locking spade type with vinyl insulated
compression indent tubular wire shaft.

Terminal strip connectors shall be channel mounted type with tin-plated solderless box lugs contained
within nylon-insulated separable carriers.   Furnish terminal strips complete with channels, channel
mounting hardware, and closures, and fittments.

16.1.23 INSULATING PRODUCTS

General purpose electrical tape shall be 7-mil thick stretchable vinyl plastic with pressure adhesive
backing, 3M "Scotch #33, Plymouth "Slipknot Grey", or equal.

Insulating void-filling tape shall be stretchable ethylene propylene rubber with high-tack and fast
fusing surfaces.  Tape shall be rated for 90 degrees C continuous, 130 degrees C overload and it
shall be moisture-proof.  Void-filling tape shall be 3M "Scotch #23," Plymouth "Plysafe", or equal.
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SECTION 16.1 - GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION

Arc-proof tape shall be flame-retardant, self-extinguishing compound.  Tape shall be resistant to
ultraviolet, water, salt water, raw sewage and acids.  Arc-proof tape shall be "3M" Scotch #7700,
Plymouth "Plyarc", or equal.

Insulation putty filler tape shall be elastic, moisture proof rubber compound suitable for bedding and
rounding out irregular surfaces.

Conduit insulation putty shall be waterproof, stretchable, non-hardening compound suitable for duct
seal.

16.1.24 IDENTIFYING AND TAGGING

Individual phases and routing of each power and control circuit shall be identified by appropriate
identifying permanent tags, at points near each end of the cables.  Yellow plastic tags 2 1/2" x 3 1/2"
available from Tags Unlimited., New Orleans, LA or others shall be used for cable I.D.  A Sanford
Sharpie or equal fine point marker shall be used for writing.

All equipment and electrical devices shall be identified.  The contractor and manufacturer shall be
responsible for properly identifying and tagging equipment as to safe operation under adverse
conditions by personnel normally associated with the proposed facility.  Additional signs as the
engineer may require for safety shall be furnished and installed by the contractor at no additional
costs.

Voltage warning labels where shown or required by N.E.C. or local codes shall be waterproof vinyl
with permanent red letters "DANGER 480V (or 240V)", or with other voltage designations.  Letters
shall be at least 2" high.

16.1.25 WIRING DEVICES

All wiring devices shall be specification grade and shall meet NEMA WD1-1971 requirements. 
Furnish types of wiring devices as follows:

A. 2P/3W grounding, 20A/125V, NEMA 6-20R; Single receptacle: Hubbell #5361, Arrow Hart #5361,
or equal.

B. GFCI receptacle shall be Square D "GFSR-115-B" with NEMA 5-15R style receptacle or
"GFSR-120-B" with NEMA 6-20R style receptacle.  GFCI receptacle shall be in duplex
configuration; that is, top half shall contain test and reset button and bottom half shall contain
protected receptacle.

C. Single-pole, single-throw 20A tumbler switch:  Hubbell #1223, Arrow Hart #1992, or equal.

D. Single-pole, double-throw (three-way) 20A tumbler switch:  Hubbel #1224, Arrow Hart #1993, or
equal.

E. Double-pole, double-throw (four-way) 20A tumbler switch:  Hubbel #1224, Arrow Hart #1994, or
equal.

F. Double-pole, single-throw 20A, tumbler switch:  Hubbell #1222, Arrow Hart #1992 or equal.

G. Single-pole, single-throw, momentary center - off 20A tumbler switch:  Hubbell #1556, Arrow Hart
#1995, or equal.
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H. Manual motor starters shall be furnished complete with overloads and shall be Square D Type
KO-Z, Westinghouse MS-TO1, or equal.

I. Furnish other types of wiring devices as may be indicated and specified on the drawings.

16.1.26 MISCELLANEOUS MATERIAL

Empty raceway pullcords shall be glass fiber reinforced tape that is foot-marked along its length,
Thomas "True Tape", Greenlee "Foot-Marked", or equal.

Conduit thread compound for use with joining dissimilar metals and aluminum threads shall be
conductive, non-galling, and corrosion inhibiting lithium-based compound.

Cable pulling compound shall be non-injurious to raceways, conductors, and insulation.  Compound
shall be non-toxic, non-hardening type.

Ground rods shall be copper-clad steel in lengths and diameters as indicated and shall be Blackburn,
Hubbard, or equal.

16.1.27 RACEWAY INSTALLATION

Install the raceway system to provide the facility with the utmost degree of reliability and
maintenance-free operation.  The raceway system shall have the appearance of having been installed
by competent workmen.  Kinked conduit, conduit inadequately supported or carelessly installed do
not give such reliability and maintenance-free operation and will not be accepted.

Raceway shall be installed for all wiring runs except as otherwise indicated.

Exposed raceways shall be installed with their lines parallel to the lines of the building or structure to
which they are attached.

Conduit runs that enter bottom of floor mounted enclosures that are open on the bottom shall be each
equipped with grounding bushing on each conduit.

Conduit entries into sheet metal enclosures located inside shall be made with double locknuts and
capped with molded bakelite grounding type bushings.  Threaded penetration shall expose enough
threads to adequately thread on bushing.

Conduit entries into NEMA 3, 3R, 4 or 12 enclosures located outside and in wet or damp location
inside, shall be made with field-applied watertight hubs.  Install locknut inside and cap each conduit
with grounding bushing.

Conduit runs into boxes, cabinets, and the like shall be set in a neat manner.  Vertical runs shall be
set plumb.  Conduits set crooked or out-of-plumb shall be replaced.

Conduits entrances into enclosures shall be carefully planned.  Cutting away of enclosure structure,
torching and/or cutting away sills, braces and structural members of the enclosure will not be
acceptable.

Use approved hole cutting tools for entrances into sheet metal enclosures.  Use of cutting torch or
incorrect tools will not be acceptable.  Holes shall be carefully planned and then cleanly cut and they
shall be free from burrs, jagged edges, and torn metal.
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Make-up of some conduit runs will require union fittings or split couplings.  Install such fittings where
required.

Liquidtight conduit shall be used for connections to motors, solenoids, pressure switches, limit
switches, unit heaters, fans, motorized louvers, and other devices that may need to be removed for
servicing.  Each run of liquidtight flex shall be joined with liquidtight flex connectors.  Make up each
connection tightly; finished connector shall have minimum of 100 pounds pull-out resistance.

Empty conduits shall have pull tape installed the length of each run.  Identify each terminal as to
location of other end.  Use blank water-proof label with water proof ink.  Cap exposed open ends of
empty conduits.

Conduit bodies shall be installed in exposed runs of conduit where indicated and also wherever
required to overcome obstructions and to provide access to wires.  Covers for such fittings shall be
accessible and unobstructed by the adjacent construction.

All raceway systems shall be adequately and safely supported.  Loose, sloppy and inadequately
supported raceways will not be acceptable and shall be replaced.  Supports shall be installed at
intervals not greater than those set forth under Article 300 of N.E.C. unless shorter intervals are
otherwise indicated; or, unless conditions require shorter intervals of supports.

16.1.28 WIRING INSTALLATION

Conductors for power and control wiring shall be sized as indicated and where no size is given, the
conductor size shall be #12 AWG.

Color of power wire insulation and color of phase indicating tape shall be as follows:

Conductor Wire Color Tape Color

Phase A Black or Red Red
Phase B Black or Red Yellow
Phase C Black or Red Blue
Neutral White   -
Equipment Ground Green   -

All wiring shall be installed in raceways, except as otherwise specified.  No wire or cable shall be
drawn into a raceway until the raceway run has been completed, swabbed, and outfitted with specified
bushings and fittments.

Do not exceed wire and cable manufacturer's recommended pulling tensions.  Cable pulling
compound shall be used as a lubricant for difficult pulls.

Carefully handle wire and cable, do not kink, scrape or damage conductors or their insulation.

Feeder and branch circuit wiring shall be installed from supply to load without splice, unless otherwise
indicated.  Branch circuits may be spliced for receptacle, lighting, and small appliance load inside
appropriate junction boxes, and inside lighting fixtures.

Except as otherwise specified, taps and splices with #10 AWG, and smaller shall be made with
insulated spring-wire connectors.  Such connectors in damp or wet locations shall have opening in
wire nut filled with silicone rubber cement and then wrapped with a layer of EPR tape or spring wire
connectors manufactured for this use shall be used.
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Motor connections made with #10 AWG and smaller wire shall be made up with set-screw copper lugs
and with threaded-on set-screw copper lugs and with threaded-on insulating jacket.  Where motors
are located in damp or wet locations, fill opening under jacket with silicone rubber and cover
connector with a layer of EPR tape.

Taps and splices in #8 AWG and larger wires shall be made up with copper alloy connectors.  Apply
over each connector a bedding of insulation putty.  Then, apply at least four layers, half-lapped each
layer of EPR tape.  Finally, apply at least four layers half-lapped each layer of electrical tape.

Each wiring connection shall be made up tightly so that resistance of connection is as low as one foot
length of associated largest conductor resistance.

Numbered marking labels shall be installed to identify circuit numbers from panelboards and to
identify control wiring.  Install labels on each wire in each panelboard, junction, and pullbox, and
device connection.  See "Identifying and Tagging" sections of these specifications.

Install numbered marking labels on each control wire termination at each terminal strip.  Number
selected shall correspond to manufacturer's terminal numbers.

Where control wiring terminates onto flat head type terminals, equip each such wire with crimp-type
locking spade connector.

All wiring inside enclosure shall be neatly trained and laced.  Bundle wires into groups and lace with
plastic tie-wraps.

Install "DANGER 480V (or 240V)" labels on motor control equipment, and on other enclosures such
as safety switches, wire-ways, and large enclosures that contain 480V (or 240V) wiring.

Install wiring devices where indicated.  Each wiring device shall be set with axes plumb and installed
with its yoke screws so as to adequately support device and provide grounding means to box.  Where
ganged devices are shown, install them into ganged boxes.

Each item of equipment shall be adequately and thoroughly grounded.  Comply with Article 250 of
N.E.C. 

Equipment grounding conductors into equipment shall be grounded to equipment ground bus or
ground lug.  Where no ground lugs are provided install ground lug and bond EGC thereto.

Where grounding bushings are installed, bond EGC there to end and furthermore ground each
bushing lug to equipment ground bus or ground lug.

16.1.29 GROUNDING SYSTEM

The Contractor shall furnish and install a complete grounding system as shown on the Drawings
consisting primarily of bare copper conductor and copper clad steel ground rods.  All electrical
equipment shall be tied to this system either with cable shown or the metallic conduit system per
N.E.C.  Attach grounding system to metallic buildings as required by N.E.C. weather specifically
shown on drawings or not.
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16.1.30 OVERLOAD HEATERS

The Contractor shall submit to the Engineer a form entitled "Motor Overload Heaters and Circuit
Breaker Data Sheet" which shall contain actual nameplate information on the motors and motor
starters which he shall inspect and record.  He shall use the appropriate charts and tables supplied
with the starting equipment and select, for approval by the Engineer, the manufacturer's
recommended overload heaters and circuit breaker settings.  Along with the data sheet he shall also
submit a copy of the manufacturer's charts and tables.  Motors shall not be started until overload
heaters and circuit breaker settings are approved by the Engineer.

16.1.31 CERTIFICATIONS

The General Contractor via his subcontractors shall submit the following certifications upon
completion of the project.

A. All motor overload heaters and circuit breakers have been properly selected and installed.  Attach
a completed form "Motor Overload Heater and Circuit Breaker Data Sheet".

B. All wiring has been properly connected to all equipment in accordance with the manufacturers
recommendations and the plans and specifications.

C. All electrical systems and subsystems are operating properly and have been operationally tested
by simulations of all possible operating conditions.

D. All electronic instruments and switches are calibrated and functioning properly.

E. The emergency generation system and transfer switch (if specified) is operating properly and has
been tested at maximum expected operating conditions.

F. The Graphic Display Panel (if specified) has been tested and is functioning properly.

G. The Distributed Control System (if specified) has been properly connected to all required
equipment, is operating properly and has been operationally tested by simulation of all possible
operating conditions.

H. Other certifications as to proper electrical operation as deemed necessary by the Engineer.

16.1.32 ADDITIONAL REQUIREMENTS

Electrical wire and conduit schedules, and interconnection drawings are prepared by the engineer to
assist the electrical contractors in estimating the cost of the project and are based on the latest
information available from the vendors at the time of design.  Once shop drawings are received,
changes may be required on the project external wiring to accommodate their latest design and to
make the system function properly.

It shall be the contractors responsibility to check with the various vendors before bidding the project
and to include monies in his bid to accommodate these requirements since no changes to the contract
price will be allowed for these changes.
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16.1.33 FLOOR BOXES

Floor boxes where shown on the plans shall be Walker or equal Type RFB with RAKM11 flush access
hatch with carpet trim (or tile trim where tile is used).  Unless exact dimensions are shown on the
drawings, the exact location of the boxes shall be approved by the engineer after the furniture type
is selected.

Floor boxes shall be complete with all required receptacle, telephone, intercom, computer, etc.
internal brackets and divider plates.

16.1.34 CONNECTING LUGS

In many instances, due to the long distances between equipment and voltage drop limitation, larger
wire sizes may be required that would normally be expected for some items of equipment.  The
contractor and equipment vendor shall identify these requirements and provide proper lugs to match
the wire sizes.

16.1.35 ELECTRICAL EQUIPMENT REQUIREMENTS

The plant electrical system is custom designed to the specific requirements of the Owner and the
engineer using a sophisticated control system.  The vendors shall custom design their electrical
equipment and panels to match these electrical requirements.  This means that it is highly unlikely
that the vendors standard panels and electrical equipment will be compatible with the requirements
of this project.  Shop drawings shall be submitted showing external wiring terminals and shall properly
identify the devices to which that they are to be interconnected.  At a minimum the drawings shall be
prepared with the same engineering effort as can be expected to be utilized in motor control center
class 2, type B wiring.  Wiring and elementary and control drawings shall be prepared using drawing
sizes sufficient to show wiring details clearly and shall have the Owner's name and project on each
sheet.  All options furnished shall be identified.  Any item not furnished shall be entirely deleted from
the drawing.  Drawings that indicate such things as "if supplied" "these models only" "optional" etc.
will be rejected.  Any drawings submitted where it is obvious that no effort was made to properly
prepare them for easy checking by the engineer will be rejected.

Shop drawings, unless mark-ups are very trivial, will not be returned "approved as noted".  They will
be returned for resubmittal as many times as necessary.  Therefore make every effort to comply with
the requirements of this project on the first submittal in order to avoid project delays.

The Contractor shall include monies in his bid to strictly adhere to the above.

16.1.36 AS BUILT DRAWINGS

Within 30 days after final inspection, the electrical contractor shall submit to the engineer a clearly
marked set of as built drawings showing all changes to the project.  Included shall be terminal
numbers of all cable terminations on the project.  Information shall be submitted in a form such that
it can be easily interpreted by a computer draftsman and require minimum engineering input.

16.1.37 MANUFACTURING OF ELECTRIC CONTROL PANELS

All electrical control panels including unit motor starters shall be factory assembled.  In no  case shall
the electrician assemble and wire internal components in the field.  The only onsite wiring that will be
allowed inside panels is connections of external wiring to factory installed terminal strips.
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16.1.38 NAMEPLATES

The electrical contractor shall install nameplates on all electrical equipment and devices including
remote operating stations that clearly identifies the device.  Nameplates shall be sized appropriately
for the device and shall be attached with stainless steel screws or double sided tape suitable for
outdoor use, 3M Scotch Brand Very High Bond 4930 or equal.  Tape shall cover the entire surface
of the nameplate.

A nameplate schedule indicating proposed wording and sizes shall be submitted to the engineer for
approval.
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